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Instructions to Bidders  
 

SECTION - A 
 

 
1. Scope of Works 
 
 The Department of Agricultural Marketing & Cooperatives (DAMC), MoAL, Thimphu 

(Employer) invites bids for the construction of works as detailed in the table given below  
 
 

Package No. Brief Description of the Works Period of 
Completion 

1 Construction of Integrated Cold Storage at  Samtse 
Dzongkhag 

8 Months 
 

2 Construction of Integrated Cold Storage at Dagana 
Dzongkhag 

8 Months 
 

 
 The successful bidder will be expected to complete the works by the intended completion 

date specified above.  
 
2. Qualification of the bidder:  The bidder shall provide qualification information which 

shall include:- 
  

a) total monetary value of construction works performed for each year of the last 5 years; 
 
b) Report on his financial standing; and   
 
c) Details of any litigation, current or during the last 3 years in which the bidder is involved, 

the parties concerned and disputed amount or awards in each case. 
 

3. To qualify for award of the contract (Package wise) the bidder:- 
 

(a) should have satisfactorily completed as a prime contractor at least one similar work 
for the both the packages in the last five years (Pre-engineering and or Construction 
of Cold Storage). The bidder shall submit the performance certificate from the users 
certifying the satisfactory completion of the work.  

 
(b) should have achieved in at least five years an average annual financial turnover (Pre-

engineering and or Construction of Cold Storage) of value not less than BTN 10.00 
million (Ngultrum Ten Million) for Package 1 & BTN 6.00 million (Ngultrum Six 
Million) for Package 2 in the last five years; 

  
(c)  should possess valid electrical license for executing building electrification works 

(in the event of the works being sub-contracted, the sub-contractor should have the 
necessary license) for both the Packages; 
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(d) should not have been debarred or suspended on the date of bid opening by the 
World Bank Group.  

 
(e) no contract should have been suspended or terminated and/or performance security 

called by an employer(s) for reasons related to Environmental, Social (including sexual 
exploitation and abuse (SEA) and gender based violence (GBV)), Health, or Safety 
(ESHS) requirements or safeguards in the past five years. 

 
(g)  availability of liquid assets and/or credit facilities, net of other contractual 

commitments and exclusive of any advance payments which may be made under the 
Contract, of not less than BTN 7.00 million (Ngultrum Seven Million ) for Package 
1 & BTN .5.00 million (Ngultrum Five Million) for Package 2. 

  
3.1 Eligibility - Conflict of Interest* 
 
 Any Bidder found to have a conflict of interest shall be disqualified.  A Bidder may be 

considered to have a conflict of interest for the purpose of this bidding process, if the Bidder:  

i. directly or indirectly controls, is controlled by or is under common control with another 
Bidder; or 

ii. receives or has received any direct or indirect subsidy from another Bidder; or 

iii. has the same legal representative as another Bidder; or 

iv. has a relationship with another Bidder, directly or through common third parties, that puts 
it in a position to influence the bid of another Bidder, or influence the decisions of the 
Employer regarding this bidding process; or 

v. any of its affiliates has been hired (or is proposed to be hired) by the Employer or Borrower 
as Engineer for the Contract implementation; 

vi. has a close business or family relationship with the concerned professional staff of the 
Borrower or of the project implementing agency. 

 (* for further details refer to paragraphs 3.14 and 3.15 of the “Procurement Regulations” 
setting forth the World Bank’s policy on conflict of interest) 

 
4. Bid Price  

 
a) The contract shall be for the whole works as described in drawings and technical 

specifications. Corrections, if any, shall be made by crossing out, initialing, dating, 
and rewriting. 

 
b) All duties, taxes and other levies payable by the contractor under the contract shall 

be included in the total price. 
 
c) The rates quoted by the bidder shall be fixed for the duration of the contract and 

shall not be subject to adjustment on any account. 
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d) The Bidder shall fill in the prices for the Works in conformity with the Bidding 
Documents, both in figures and words.  

 
5. Clarification of Bidding Documents 
 
5.1  A prospective Bidder requiring any clarification of the Bidding Documents may notify the 

Employer in writing, including electronic mail, at the Employer’s address indicated above. 

The Employer shall respond to any request for clarification received earlier than fifteen (15) 
days prior to the deadline for submission of bids. Copies of the Employer’s response shall 

be forwarded to all purchasers of the Bidding Documents, including a description of the 
inquiry, but without identifying its source. Should the clarification result in changes to the 
essential elements of the Bidding Documents, the Employer shall amend the Bidding 
Documents, following the procedure in Clause 6 below. 

 
6.  Amendment of Bidding Documents 
 
6. 1  Before the deadline for submission of Bids, the Employer may modify the Bidding 

Documents by issuing addenda.  
 
6.2  Any addendum thus issued shall be part of the Bidding Documents, shall be binding on all 

Bidders and shall be communicated in writing, including electronic mail, to all purchasers 
of the Bidding Documents. Prospective Bidders shall acknowledge receipt of each 
addendum in writing, including by electronic mail, to the Employer.  

 
6.3  To give prospective Bidders reasonable time in which to take an addendum into account in 

preparing their Bids, the Employer shall extend, as necessary, the deadline for submission 
of Bids, in accordance with Clause 7 below 

 
7 Submission of Bids 
 
7.1 The bidder is advised to visit the site of works at his own expense and obtain all information 

that may be necessary for preparing the bid. 
 
7.2 Bidders are allowed to quote for both the Packages and can submit the bid for both the 

packages. Bidders should not contact other competing bidders in matters relating to this 
bid. 

 
7.3 The set of bidding document comprise of the following: 
 
 i. Layout Drawings of the works; 
 
 ii. Structural Details; 
 
 iii. Bill of Quantities & Technical Specifications; 
 
 v. Instructions to Bidders; and 
 
 vi. Draft Contract Agreement format which will be used for finalizing the agreement for 

this Contract. 
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7.4 The bid submitted by the bidder shall comprise the following:- 
 
 (a) Bid in the format given in Section B.  
 
 (b) Completed Bill of Quantities;   
 
 (c) Qualification information form given in Section B duly completed. 
 
 (d) Bidder’s confirmation to comply with (i) the applicable Laws/ Rules/ Regulations for 

protection of environment, public health and safety; (ii) the regulatory authority conditions 
(if any) attached to any permits or approvals for the project; and (iii) the FSAPP 
Environmental and Social Impact Assessment (ESIA) and Environmental and Social 
Management Plan (ESMP) For Selected Civil Works  to manage the Environmental, Social 
(including sexual exploitation and abuse (SEA) and gender based violence (GBV)), Health 
and Safety (ESHS) risks, and ESHS Code of Conduct, (if any prescribed by the Employer), 
that will apply to its employees and all subcontractors.  

 
 (e) Bid Security, in original form for the amount BTN. 400,000.00 (Ngultrum Four Hundred 

Thousand) for Package 1 and BTN. 300,000.00 (Ngultrum Three Hundred Thousand) for 
Package 2, in one of the following forms: 

 
 A bank guarantee issued by a Nationalized/Scheduled bank located in Bhutan in the form 

given in Section B; or  

 Certified cheque or Bank draft payable to Director, DAMC, MoAL, Thimphu. 

 Fixed Deposit/Time Deposit certificates issued by a Nationalized/Scheduled Bank located 
in Bhutan for equivalent or higher values are acceptable provided it is pledged in favour of 
Director, DAMC, MoAL, Thimphu, and such pledging has been noted and suitably 
endorsed by the bank issuing the deposit certificate. 

7.5 The bidder shall seal the bid in an envelope addressed to the Director, DAMC, MoAL, 
Thimphu (Employer).   

 
The envelope will also bear the following identification:-  
 
 RFB for Package 1- Construction of Integrated Cold Storage at  Samtse Dzongkhag 

or  Package 2- Construction of Integrated Cold Storage at Dagana Dzongkhag 
 

 Do not open before 10.30 hours on 5th April 2023. 
 
7.6 Bids must be received in the office of the Director, DAMC, MoAL, Thimphu (Employer) 

not later than the deadline for submission of bids specified in the RFB viz. time 10.00 hours 
and 5th April 2023. If the specified date is declared a holiday, bids shall be received up to the 
appointed time on the next working day.  

 
7.7 Any bid received by the Director, DAMC, MoAL, Thimphu (Employer) after the deadline 

for submission of bids will be rejected and returned unopened to the bidder. 
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8. Validity of Bid 
 
 Bid shall remain valid for a period not less than 60 days after the deadline date specified for 

submission. If a Bidder withdraws/modifies/substitutes its bid during the period of bid 
validity specified by the Bidder on the Letter of Bid, the Bid Security may be forfeited.   

 
9. Public Opening of Bids 
 
 Bids will be publicly opened in the presence of bidders or their representatives who choose 

to attend, on the date and time, and at the place specified in sub-clause 7.5 above. 
 
10. Information relating to evaluation of bids and recommendations for the award of contract 

shall not be disclosed to bidders or any other persons not officially concerned with the 
process until the award to the successful bidder is announced. 

 
11. Evaluation of Bids  
 
11.1 Correction of Arithmetical Errors 
 
 Bids determined to be substantially responsive shall be checked for any arithmetic errors. 

Errors shall be corrected as follows: 

(a) where there is a discrepancy between the amounts in figures and in words, the amount in 
words shall govern; 

(b) where there is a discrepancy between the unit rate and the line item total resulting from 
multiplying the unit rate by the quantity, unit rate as quoted shall govern; and 

(c) the amount stated in the Bid shall be adjusted in accordance with the above procedure 
for the correction of errors 

 If the Bidder does not accept the corrected amount, the Bid shall be rejected, and the Bid 
 Security may be forfeited. 
 
11.2 The Employer will evaluate and compare the bids determined to be substantially responsive 

i.e. which  
 
 (a)  meet the qualification criteria specified in clause 3 above;  
 
 (b) are properly signed; and  
 

(c)  conform to the terms and conditions, specifications and drawings without material 
deviations. 

 
11.3 The evaluation will be carried out Package wise and contract will be awarded package 

wise.  
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11.4 To assist in the examination, evaluation and comparison of Bids, the Employer may, at the 
Employer’s discretion, ask any Bidder for clarification of the Bidder’s Bid, including 

breakdowns of unit rates. The request for clarification and the response shall be in writing, 
including by electronic mail, but no change in the price or substance of the Bid shall be 
sought, offered or permitted except as required to confirm the correction of arithmetic errors 
discovered by the Employer in the evaluation of the Bids in accordance with ITB Clause 
11.1. 

 
12.  Award of contract 
 
 The Employer will award the contract (Package wise) to the successful bidder whose bid has 

been determined to be the Most Advantageous Bid. This is the bid that meets the specified 
Qualification Criteria and has been determined to be (a) substantially responsive to the 
bidding document; and (b) the lowest evaluated cost.  

 
12.1 Notwithstanding the above, the Employer reserves the right to accept or reject any Bid and 

to cancel the bidding process and reject all Bids at any time prior to the award of contract. 
 
12.2 The successful bidder will be notified of the award of contract by the Employer prior to 

expiration of the bid validity period.  
 
12.3 The Bid security of unsuccessful bidders will be returned as promptly as possible upon the 

successful Bidder’s signing the contract and furnishing the performance security pursuant to 
ITB 13.  

 
13. Performance Security  
 
 Within 15 days of receiving letter of acceptance, the successful bidder shall deliver to the 

Director, DAMC, MoAL, Thimphu (Employer) the performance security (either a bank 
guarantee or a bank draft in favour of the Employer) for an amount equivalent of 5% of the 
contract price. The Performance Security shall be valid until a date 28 days after the date of 
issue of the Certificate of Completion. Failure of the successful Bidder to furnish 
performance security and sign the agreement within the period stipulated shall constitute 
sufficient grounds for annulment of award and forfeiture of the Bid Security, in which case 
the Employer may make the award to the Bidder offering the next Most Advantageous Bid 
or issue a new RFB. 

 
14. Defects Liability: 
 
 The “Defects Liability Period” for the work is one year from the date of taking over 

possession or one full monsoon season whichever occurs later. During this period, the 
contractor will be responsible for rectifying any defects in construction free of cost to the 
Employer.  

 
 15. Supply of all construction materials including cement and steel as per the specifications (ISI 

certification marked goods wherever available) shall be the responsibility of the contractor. 
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16. Fraud and Corruption  
 

  The World Bank requires compliance with the Bank’s Anti-Corruption Guidelines and its 
prevailing sanctions policies and procedures as set forth in the WBG’s Sanctions Framework, 
as set forth in Section C.  In further pursuance of this policy, bidders shall permit and shall 
cause their agents (whether declared or not), sub-contractors, sub-consultants, service 
providers, suppliers and their personnel, to permit the Bank to inspect all accounts, records 
and other documents relating to any initial selection process, prequalification process, bid 
submission, proposal submission, and contract performance (in the case of award), and to 
have them audited by auditors appointed by the Bank. 

 
 
 

....................... 
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SECTION - B 
 
 
 
 
 
 
 

1. Format for Qualification Information. 
 
2. Format for Submission of Bid. 
  
3. Format of Letter of Acceptance. 
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QUALIFICATION INFORMATION 
 
 

1 For Individual Bidders 
 
1.1 Principal place of business:   ______________________________ 
 
 Power of attorney of signatory of Bid. 
 [Attach copy] 
 
1.2 Total value of Civil Engineering  20___      ____________________ 
 construction work performed in the last 20___     ____________________ 
 three years (in BTN. Lakhs)   20___      ____________________ 
 
1.3 Work performed as prime contractor (in the same name) on works of a similar nature over the 

last three years.  
 
 
Project 
Name 

 
Name of 
Employer 

 
Description 
of work 

 
Contract 
No. 

 
Value of 
contract 
(BTN. 
Lakhs) 

 
Date of 
issue of 
work 
order 

 
Stipulated 
period of 
completion 

 
Actual date 
of 
completion 

 
Remarks 
explaining 
reasons for 
delay and 
work 
completed 
 

         
         
         
         
 
 Existing commitments and on-going works: 
 
Description 
of Work 
 
 
 

(1) 

Place & 
State 
 
 
 

(2) 

Contract 
No. & Date 
 
 
 

(3) 

Value of 
Contract  
(BTN. 
Lakh) 
 
 

(4) 

Stipulated 
period of 
completion 
 
 

(5) 

Value of 
works* 
remaining to 
be completed  
(BTN. Lakhs) 

(6) 

Anticipated 
date of 
completion 
 
 

(7) 

       
       
       
       
 
* Enclose a certificate from Engineer concerned. 



 12 

1.4 Proposed subcontracts and firms involved. 
  

 
Sections of the 

works 

 
Value of Sub-

contract 

 
Sub-contractor 

(name & address) 

 
Experience in 
similar work 

 
    
    
    

             
1.5 Evidence of access to financial resources to meet the requirement of working capital: cash 

in hand, lines of credit, etc. List them below and attach copies of supporting documents. 
 
1.6 Name, address, and telephone, telex, and fax numbers of the Bidders’ bankers who may 

provide references if contacted by the Employer. 
 
1.7 Information on litigation history in which the Bidder is involved. 
 

Other 
party(ies) 

Employer  Cause of dispute Amount 
involved 

Remarks showing present 
status 

     
     

 

1.8  Contract(s) suspended or terminated and/or Performance Security called by an employer(s) for 
reasons related to Environmental, Social (including sexual exploitation and abuse (SEA) and 
gender based violence (GBV)), Health, or Safety (ESHS) performance during the last five 
years.  

  

Contract(s) suspended or terminated by an Employer(s)  

Year Contract Identification, Name and 
address of the Employer, and 
reasons for suspension or 
termination  

 

Amount of 
suspended or 
terminated 
portion of 
contract (BTN) 

Total 
Contract 
Amount 
(BTN) 

 
    
    

Performance Security called by an employer(s)  

Year Contract Identification, Name and address of the 
Employer, and reasons for calling of performance 
security 

 

Total 
Contract 
Amount 
(BTN) 
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LETTER OF BID 
 

RFB No: …………………………………….  
Date of Bid Submission: ………………. 
 
To: 
 
 
 
Subject  :  Construction of .................................................................... 
     ............................................................................................. 
 
 
Sir, 
 
We have no reservations to the Bidding Document, and offer to execute the Works referred above 
in accordance with the Conditions of Contract enclosed therewith at a total Fixed Contract Price of 
– 
  
BTN.** _________________________________________________  [in figures] 
BTN.    _________________________________________________  [in words]. 
 
This bid and your written acceptance of it shall constitute a binding contract between us. We 
understand that you are not bound to accept the lowest or any bid you receive. 
 
We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf 
engages in any type of Fraud and Corruption. 
 
We hereby confirm that this bid is valid for 45 days as required in Clause 6 of the Instructions to 
Bidders. 
 
We meet the eligibility requirements and have no conflict of interest in accordance with ITB 3.1 
 
We have not been currently debarred or suspended by the World Bank Group. 
 
Yours faithfully, 
 
 
Authorized Signature   :     Date signed: ______________ 
 
Name & Title of Signatory : _____________________________________________ 
Name of Bidder  : _____________________________________________ 
Address   : _____________________________________________ 
** To be filled in by the Bidder, together with his particulars and date of submission at the 

bottom of this Form. 
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LETTER OF ACCEPTANCE 
CUM NOTICE TO PROCEED WITH THE WORK 

 
(LETTERHEAD OF THE EMPLOYER) 

 
 

Dated: ____________________________ 
 

 
To :  _________________________________   [Name and address of the Contractor] 
 _________________________________ 
 _________________________________ 
 _________________________________ 
 _________________________________ 
 
 
Dear Sirs, 
 
 This is to notify you that your Bid dated ____________________ for execution of the 
_____________________________________________________________ for the contract price 
of Ngultrum __________________________________________ [amount in words and figures], is 
hereby accepted by us. 
 
 You are hereby requested to furnish performance security for an amount of BTN. 
____________________ (equivalent to 5% of the contract price) within 15 days of the receipt of the 
letter.  The Performance Security in the form of Bank guarantee or a Bank draft in favour of 
..........................(Employer) shall be valid until a date 28 days after the date of issue of the Certificate 
of Completion i.e. upto ______________________.  Failure to furnish the Performance Security 
will entail cancellation of the award of contract. 
 
 You are also requested to sign the agreement form and proceed with the work not later than 
____________________________ under the instructions of the Engineer, 
____________________________ and ensure its completion within the contract period. 
 
 With the issuance of this acceptance letter and your furnishing the Performance Security, 
contract for the above said work stands concluded. 
 
 Yours faithfully, 

 
 
 

Authorized Signature 
 Name and title of Signatory 



 15 

Draft Agreement form for  
Construction through Lump Sum Contract  

 
ARTICLES OF AGREEMENT  

 
 
1. This deed of agreement is made in the form of agreement on  ________ day _______________ 
month ____________ 20 ___, between the _____________________________ (Employer) or his 
authorized representative (hereinafter referred to as the first party) and _____________________ 
(Name of the Contractor),  S/O _______________ resident of ______________ 1 (hereinafter 
referred to as the second party), to execute the work of construction of 
__________________________ (hereinafter referred to as works) on the following terms and 
conditions. 
 
2. Cost of the Contract  
 
 The total cost of the works (hereinafter referred to as the “total cost”) is RsBTN. ____  as 
reflected in Annexure - 1. 
 
3. Payments under the contract: 
 
3.1  Payments to the second party for the construction work will be released by the first party in 

the following manner:- 
 

- On Signing of Agreement: 10% of the contract price on receipt of unconditional bank 
guarantee in the format attached (The Guarantee shall remain effective until the advance 
payment has been repaid). 

- Balance payment will be based on the physical progress. 
 
3.2 The Employer shall retain (Retention Money) 6% of the amount from each payment due to the 

Contractor subject to the maximum of 5% of final contract price. Half of the amount retained 
shall be repaid upon completion of the works, and other half shall be repaid when the Defects 
Liability Period has passed and the Engineer has certified that all Defects notified to the 
Contractor before the end of this period have been corrected. On completion of the whole 
works the Contractor may substitute the balance retention money with an “on demand” Bank 

guarantee. 
 
3.3 Payments at each stage will be made by the first party: 
 

(a)     on the second party submitting an invoice for an equivalent amount; 
 

(b) on certification of the invoice (except for the first installment) by the engineer 
nominated by the first party with respect to quality of works in the format in Annexure 
- 2; and  

 

                                                 
1 In case of a firm insert ‘complete address of the firm’. In case of an individual contractor insert identification like 

‘son of and resident of’ etc. 



 16 

(c)  upon proper and justified utilization of at least 50 % of the previous installment and 
100 % of any prior installment. 

 
4. Notice by Contractor to Engineer 
 
 The second party, on the works reaching each stage of construction, shall issue a notice to 

the first party or the Engineer nominated by the first party [who is responsible for supervising 
the contractor, administering the contract, certifying payments due to the contractor, issuing 
and valuing variations to the contract, awarding extension of time etc.]  to visit the site for 
certification of stage completion. Within 15 days of the receipt of such notice, the first party 
or the engineer nominated by it, will ensure issue of stage completion certificate after due 
verification.    

 
5. Completion time 
 
 The works should be completed in Eight months from the date of this Agreement. In 

exceptional circumstances, the time period stated in this clause may be extended in writing 
by mutual consent of both the parties.  

 
6. If any of the compensation events mentioned below would prevent the work being completed 

by the intended completion date, the first party will decide on the intended completion date 
being extended by a suitable period: 

 
a) The first party does not give access to the site or a part thereof by the agreed period.  
 
b) The first party orders a delay or does not issue completed drawings, specifications or 

instructions for execution of the work on time. 
 
c) Ground conditions are substantially more adverse than could reasonably have been 

assumed before issue of letter of acceptance and from information provided to second 
party or from visual inspection of the site. 

 
d) Payments due to the second party are delayed without reason. 
 
e) Certification for stage completion of the work is delayed unreasonably. 

 
7. Any willful delay on the part of the second party in completing the construction within the 

stipulated period   will   render   him liable to   pay   liquidated damages of BTN. 0.05 % of 
the contract value of the works per week which will be deducted from payments due to him. 
The first party may cancel the contract and take recourse to such other action as deemed 
appropriate once the total amount of liquidated damages exceeds 5 % of the contract amount.  

 
8. Duties and responsibilities of the first party  
 
8.1 The first party shall be responsible for providing regular and frequent supervision and 

guidance to the second party for carrying out the works as per specifications. This will 
include written guidelines and regular site visit of the authorized personnel of the first party, 
for checking quality of material and construction to ensure that it is as per the norms. 
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8.2 The first party shall supply 3 sets of drawings, specifications and guidelines to the second 
party for the proposed works. 

 
8.3 Possession of the site will be handed over to the second party within 10 days of signing of 

the agreement. 
 
8.4 The Engineer or such other person as may be authorized by the first party shall hold meeting 

once in a month where the second party or his representative at site will submit the latest 
information including progress report and difficulties if any, in the execution of the work. 
The whole team may jointly inspect the site on a particular day to take stock of activities. 

 
8.5 The Engineer shall record his observations/instructions at the time of his site visit in a site 

register maintained by the second party.  The second party will carry out the instructions and 
promptly rectify any deviations pointed out by the engineer.  If the deviations are not 
rectified, within the time specified in the Engineer’s notice, the first party as well as the 

engineer nominated by it, may instruct stoppage or suspension of the construction.  It shall 
thereupon be open to the first party or the engineer to have the deviations rectified at the cost 
of the second party.  

 
8.6 The Engineer shall issue a Certificate of Completion of the Works on the request of the 

second party, and upon deciding that the whole of the Works is completed.     
 
9. Duties and responsibilities of the second party 
 
9.1  The second party shall: 

 
a) take up the works and arrange for its completion within the time period stipulated in 

clause 5; 
 
b) employ suitable skilled persons to carry out the works; 
 
c) regularly supervise and monitor the progress of work; 
 
d) abide by the technical suggestions/ direction of supervisory personnel including 

engineers etc. regarding building construction;  
 
e) be responsible for bringing any discrepancy to the notice of the representative of the 

first party and seek necessary clarification; 
 

f) ensure that the work is carried out in accordance with specifications, drawings and 
within the total contract amount without any cost escalation; 
 

g) keep the first party informed about the progress of work; 
 

h) correct the notified defects within the length of time specified by the Engineer; 
 

i) be responsible for all security and watch and ward arrangements at site till handing 
over of the works to the first party;  
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j) maintain necessary insurance against loss of materials/cash, etc. or workman 
disability compensation claims of the personnel deployed on the works as well as 
third party claims from the start date to the end of defect liability period; 

 

k) pay all duties, taxes and other levies payable by construction agencies as per law 
under the contract (First party will effect deduction from running bills in respect of 
such taxes as may be imposed under the law);  

 
l) abide by the regulatory authority conditions (if any) attached to any permits or 

approvals for the project; and the FSAPP Environmental and Social Impact 
Assessment (ESIA) and Environmental and Social Management Plan (ESMP) For 
Selected Civil Works (August 2021), if any prescribed by the Employer; 

 
m) abide by all labour enactments and rules made there under, regulations, notifications 

and by-laws of the Government or local authorities; 
 
n) abide by all enactments on environmental protection and rules made there under, 

regulations, notifications and by-laws of the Sate or Central Government, or local 
authorities; 

 
o) be responsible for the safety of all activities on the Site. 

 

10. Variations / Extra Items 
 
 The works shall be executed by the second party in accordance with the approved drawings 

and technical specifications.  No variation in cost is acceptable.  However, if the Engineer 
issues instructions for execution of extra items, the following procedure shall be followed:- 

 

a) The second party shall provide the Engineer with a quotation for carrying out the 
extra items when requested to do so by the Engineer.  The Engineer shall assess the 
quotation, which shall be given within seven days of the request before the extra items 
are ordered. 

b) If the quotation given by the second party is unreasonable, the Engineer may order 
the extra items and make a change to the Contract Price which shall be based on 
Engineer’s own forecast of the effects of the extra items on the Contractor’s costs. 

c) The second party shall not be entitled to additional payment for costs, which could 
have been avoided by giving early warning. 

 
11. Securities 
 
 The Performance Security shall be provided to the Employer no later than the date specified 

in the Letter of Acceptance and shall be issued in an amount and form and by a bank 
acceptable to the Employer.  The Performance Security shall be valid until a date 28 days 
from the date of issue of the Certificate of Completion in the case of a Bank Guarantee. 
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12. Termination 
 
 12.1 The Employer may terminate the Contract if the other party causes a fundamental 

breach of the Contract. 
 
 12.2 Fundamental breaches of Contract include, but shall not be limited to the following: 
 

 (a) the Contractor stops work for 28 days and the stoppage has not been 
authorized by the Engineer; 

 
 (b) the Contractor has become bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 
 

  (c) the Engineer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Engineer; 

 
 (d) the Contractor does not maintain a security which is required; 
 
 (e) the Contractor has engaged in Fraud and Corruption as defined in Section C, 

in competing for or in executing the Contract; and 
 
 (f) the contractor has delayed the completion of the Works by the number of 

days for which the maximum amount of liquidated damages can be paid 
 

12.3 Notwithstanding the above, the Employer may terminate the Contract for convenience. 
 
12.4 If the Contract is terminated the Contractor shall stop work immediately, make the Site safe 

and secure and leave the Site as soon as reasonably possible. 
 
13. Payment upon Termination 
 

13.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for the value of the work done less 
advance payments received up to the date of the issue of the certificate, less other 
recoveries due in terms of the contract, less taxes due to be deducted at source as per 
applicable law. 

 
13.2 If the Contract is terminated at the Employer’s convenience, the Engineer shall issue 

a certificate for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation of the Contractor’s personnel employed solely on the Works, 
and the Contractor’s costs of protecting and securing the Works and less advance 

payments received up to the date of the certificate, less other recoveries due in terms 
of the contract and less taxes due to be deducted at source as per applicable law. 
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14. Dispute settlement   
 
 If over the works, any dispute arises between the two parties, relating to any aspects of this 

Agreement, the parties shall first attempt to settle the dispute through mutual and amicable 
consultation. 

 
 In the event of agreement not being reached, the matter will be referred for arbitration by a 

Sole Arbitrator not below the level of retired Chief Engineer / Superintending Engineer, (not 
connected in part or whole with this Project in his service) to be appointed by the first party. 
The Arbitration will be conducted in accordance with the Arbitration and Conciliation Act, 
1996.  The decision of the Arbitrator shall be final and binding on both the parties.  

 
15. Fraud and Corruption  
 

  The World Bank requires compliance with the Bank’s Anti-Corruption Guidelines and its 
prevailing sanctions policies and procedures as set forth in the WBG’s Sanctions Framework, 

as set forth in Section C. In further pursuance of this policy, the Contractor shall permit and 
shall cause its sub-contractors, sub-consultants, service providers, suppliers, agents 
personnel, to permit the Bank to inspect all accounts, records, and other documents relating 
to the procurement process, selection and/or contract execution, and to have them audited by 
auditors appointed by the Bank.  
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 Annexure I 
 

 BILL OF QUANTITIES & TECHNICAL SPECIFICATIONS  
 

The approximate Bill of Quantities is indicated below to give an idea of the work which should be 
executed in accordance with the approved drawings and technical specifications to enable the 
bidder to furnish the lump sum price.  Bidders may, however, note that no variations in the lump 
sum cost is acceptable (except where extra items are ordered by the Engineer). 
 

Sl.No. 
 

Description of Work Unit Qty. 

 
 
 

   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
We agree to execute the works in accordance with the approved drawings and technical 
specifications at a total fixed contract price of BTN......……………..... (amount in figures)  
(BTN............ amount in words). 
 
 
        Signature of Contractor 
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Annexure - 2 
 

Format of certificate 
 

 
 Certified that the works up to -------------------------------------------------- level in respect of 
construction of ------------------------------------- at ----------------------------------- have been executed 
in accordance with the approved drawings and technical specifications. 
 
 
 
 
 Signature  
 Name & Designation  (Official 
address) 
Place: 
Date: 
 
 
 

Office seal 
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Annexure-3 
 

Drawings 
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 Form of Bid Security - Bank Guarantee 
[Guarantor letterhead or SWIFT identifier code] 

 
 
Bid Guarantee No…………………….[insert guarantee reference number] 
Date………………………….[insert date of issue of the guarantee] 
 
WHEREAS, _______________________ [name of Bidder]2 (hereinafter called "the Bidder") has 
submitted his Bid dated _______________________ [date] or will submit his Bid for the 
construction of _____________________________________ [name of Contract] (hereinafter 
called "the Bid") under Request for Bids No……………………….[insert number] (hereinafter 
called “the RFB”) 
 
KNOW ALL PEOPLE by these presents that We ______________________________ [name of 
bank] of ____________________________ [name of country] having our registered office at 
___________________________________ (hereinafter called "the Bank") are bound unto 
______________________________[name of Employer] (hereinafter  called "the Employer") in the 
sum of ___________________3 for which payment well and truly to be made to the said Employer 
the Bank binds itself, his successors and assigns by these presents. 
 
SEALED with the Common Seal of the said Bank this _________ day of __________ 20____. 
 
THE CONDITIONS of this obligation are: 
 
 (1) If after Bid opening the Bidder (a) withdraws his bid during the period of Bid 

validity specified in the Letter of Bid, or any extension thereto provided by the 
Bidder; or (b) does not accept the correction of the Bid Price pursuant to ITB 9.1; 

or 
 (2) If the Bidder having been notified of the acceptance of his Bid by the Employer 

during the period of Bid validity: 
  (a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or 
  (b) fails or refuses to furnish the Performance Security, in accordance with 

the Instruction to Bidders. 
 
we undertake to pay to the Employer up to the above amount upon receipt of his first written demand, 
without the Employer having to substantiate his demand, provided that in his demand the Employer 
will note that the amount claimed by him is due to him owing to the occurrence of one or any of the 
four conditions, specifying the occurred condition or conditions. 
 
This Guarantee will remain in force up to and including the date ____________________4 days after 
the deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as it 

                                                 
2 Insert name of the Bidder, which in the case of a joint venture shall be (a) the name of the joint venture that submits 
the bid if the JV has been constituted into a legally enforceable JV, or (b) the names of all future members of the JV as 
named in the letter of intent to execute the JV Agreement submitted by the bidder alongwith its bid. 
3 The Guarantor should insert the amount of the guarantee in words and figures denominated in Bhutann 
RupeesNgultrum.  This figure should be the same as shown in Clause 5.5 of the Instructions to Bidders. 
4 45 days after the end of the validity period of the Bid.   
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may be extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any 
demand in respect of this guarantee should reach the Bank not later than the above date. 
 
DATE _______________ SIGNATURE OF THE BANK _________________________ 
       
WITNESS ____________ SEAL _______________________________________ 
 
_________________________________________________________________ 
[signature, name, and address] 
 
 
Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted 
from the final product. 
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 Performance Security - Bank Guarantee 
 [Guarantor letterhead or SWIFT identifier code] 

 
 
Performance Guarantee No…………………….[insert guarantee reference number] 
Date………………………….[insert date of issue of the guarantee] 
 
To: ______________________________________________ [name of Employer] 
  _________________________________________ [address of Employer] 
 
 WHEREAS _________________________ [name and address of Contractor] (hereinafter 
called "the Contractor") has undertaken, in pursuance of Contract No. _____ dated 
________________ to execute __________________________ [name of Contract and brief 
description of Works] (hereinafter called "the Contract"); 
 
 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security 
for compliance with his obligations in accordance with the Contract; 
 
 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 
 
 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 
behalf of the Contractor, up to a total of ____________________ [amount of guarantee5] 
___________________________ [in words], such sum being payable in the types and proportions 
of currencies in which the Contract Price is payable, and we undertake to pay you, upon your first 
written demand and without cavil or argument, any sum or sums within the limits of 
____________________ [amount of guarantee] as aforesaid without your needing to prove or to 
show grounds or reasons for your demand for the sum specified therein. 
 
 We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 
 
 We further agree that no change or addition to or other modification of the terms of the 
Contract or of the Works to be performed thereunder or of any of the Contract documents which 
may be made between you and the Contractor shall in any way release us from any liability under 
this guarantee, and we hereby waive notice of any such change, addition or modification. 
 
 This guarantee shall be valid until …… (i.e.) 28 days after the date of issue of the Certificate 
of Completion, and any demand for payment under it must be received by us at this office on or 
before that date. 
 
 
 Signature and seal of the guarantor _____________________________ 
 Name of Bank ____________________________________________ 
 Address ____________________________________________ 
 Date ____________________________________________ 
                                                 
5 An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in the 
Contract and denominated in Bhutann NgultrumRupees. 
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Advance Payment Security 
Demand Guarantee 

[Guarantor letterhead or SWIFT identifier code] 
 

Advance Payment Guarantee No…………………….[insert guarantee reference number] 
Date………………………….[insert date of issue of the guarantee] 
 
To: __________________________________________ [name of Employer] 
 __________________________________________ [address of Employer] 
 ___________________________________________[name of Contract] 
Gentlemen: 
 
 In accordance with the provisions of the Articles of Agreement, Sub-clause 3 ("Advance 
Payment") of the above-mentioned Contract, ________________________________ [name and 
address of Contractor] (hereinafter called "the Contractor") shall deposit with 
________________________ [name of Employer] a bank guarantee to guarantee his proper and 
faithful performance under the said Clause of the Contract in an amount of _____________ [amount 
of guarantee6] _________________________________ [in words]. 
 
 We, the ____________________ [bank or financial institution], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as 
Surety merely, the payment to ____________________ [name of Employer] on his first demand 
without whatsoever right of objection on our part and without his first claim to the Contractor, in the 
amount not exceeding ____________________ [amount of guarantee] 
__________________________________ [in words]. 
 
 We further agree that no change or addition to or other modification of the terms of the 
Contract or of Works to be performed thereunder or of any of the Contract documents which may 
be made between _____________________ [name of Employer] and the Contractor, shall in any 
way release us from any liability under this guarantee, and we hereby waive notice of any such 
change, addition or modification. 
 
 This guarantee shall remain valid and in full effect from the date of the advance payment 
under the Contract until _________________________ [name of Employer] receives full repayment 
of the same amount from the Contractor. Consequently any demand for payment under this 
guarantee must be received by us at this office on or before that date. 
 
   Yours truly, 
 
 
   Signature and seal:  _______________________________ 
   Name of Bank:  _________________ 
   Address:  _______________________________________ 
   Date:  ____________________ 
 
 
                                                 
6 An amount shall be inserted by the bank representing the amount of the Advance Payment, and denominated in 
Bhutan Ngultrum. 
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Retention Money Security 
Demand Guarantee 

[Guarantor letterhead or SWIFT identifier code] 
 
 _____________________________ [Bank’s name and address of issuing branch or office] 
 
Beneficiary: ______________________ [Name and Address of Employer] 
 
Date: ____________________________ 
 
RETENTION MONEY GUARANTEE NO.:  _________________ 
 
We have been informed that ______________ [name of contractor] (hereinafter called “the 

Contractor”) has entered into Contract No. _________________ [reference number of the contract] 
dated ______________________ with you, for the execution of __________________ [name of 
contract and brief description of Works] (hereinafter called “the Contract”). 
 
Furthermore, we understand that, according to the conditions of the Contract, when the Taking-Over 
Certificate has been issued for the Works and the first half of the Retention Money has been certified 
for payment, payment of ___________ [insert the second half of the Retention Money] is to be made 
against a Retention Money guarantee. 
 
At the request of the contractor, we _________________ [name of Bank] hereby irrevocably 
undertake to pay you the sum or sums not exceeding in total an amount of _____________________ 
[amount in Ngultrum] (______________________) [amount in words7] upon receipt by us of your 
first demand in writing accompanied by a written statement stating that the Contractor is in breach 
of its obligation under the Contract without cavil or argument. 
 
It is a condition for any claim and payment under this guarantee to be made that the payment of the 
second half of the Retention Money referred to above must have been received by the Contractor on 
its account number _________ at ___________ [name and address of Bank]. 
 
This guarantee shall expire, at the latest, 21 days after the date when the Employer has received a 
copy of the Defects Liability Certificate issued by the Engineer.  Consequently, any demand for 
payment under this guarantee must be received by us at this office on or before that date. 
 
_____________________ 
[Signature(s) and seal of the guarantor] 
 
 
 
 

                                                 
7 The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 
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Section C. Fraud and Corruption 
(Text in this Section shall not be modified) 

1. Purpose 

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement under 
Bank Investment Project Financing operations. 

2. Requirements 

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders 
(applicants/proposers), consultants, contractors and suppliers; any sub-contractors, sub-
consultants, service providers or suppliers; any agents (whether declared or not); and any of their 
personnel, observe the highest standard of ethics during the procurement process, selection and 
contract execution of Bank-financed contracts, and refrain from Fraud and Corruption. 

2.2 To this end, the Bank: 

a. Defines, for the purposes of this provision, the terms set forth below as follows: 

i. “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence improperly the actions of another 
party; 

ii. “fraudulent practice” is any act or omission, including misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain 
financial or other benefit or to avoid an obligation; 

iii. “collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of 
another party; 

iv. “coercive practice” is impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence 
improperly the actions of a party; 

v. “obstructive practice” is: 

(a) deliberately destroying, falsifying, altering, or concealing of evidence material to 
the investigation or making false statements to investigators in order to materially 
impede a Bank investigation into allegations of a corrupt, fraudulent, coercive, or 
collusive practice; and/or threatening, harassing, or intimidating any party to 
prevent it from disclosing its knowledge of matters relevant to the investigation or 
from pursuing the investigation; or 

(b) acts intended to materially impede the exercise of the Bank’s inspection and audit 

rights provided for under paragraph 2.2 e. below. 

b. Rejects a proposal for award if the Bank determines that the firm or individual 
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or indirectly, 
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for 
the contract in question; 
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c. In addition to the legal remedies set out in the relevant Legal Agreement, may take other 
appropriate actions, including declaring misprocurement, if the Bank determines at any time 
that representatives of the Borrower or of a recipient of any part of the proceeds of the loan 
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices during the 
procurement process, selection and/or execution of the contract in question,  without the 
Borrower having taken timely and appropriate action satisfactory to the Bank to address 
such practices when they occur, including by failing to inform the Bank in a timely manner 
at the time  they knew of the practices;  

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s 

prevailing sanctions policies and procedures, may sanction a firm or individual, either 
indefinitely or for a stated period of time, including by publicly declaring such firm or 
individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed contract, 
financially or in any other manner;8 (ii) to be a nominated9 sub-contractor, consultant, 
manufacturer or supplier, or service provider of an otherwise eligible firm being awarded a 
Bank-financed contract; and (iii) to receive the proceeds of any loan made by the Bank or 
otherwise to participate further in the preparation or implementation of any Bank-financed 
project;  

e. Requires that a clause be included in bidding/request for proposals documents and in 
contracts financed by a Bank loan, requiring (i) bidders (applicants/proposers), consultants, 
contractors, and suppliers, and their sub-contractors, sub-consultants, service providers, 
suppliers, agents personnel, permit the Bank to inspect10 all accounts, records and other 
documents relating to the procurement process, selection and/ or contract execution, and to 
have them audited by auditors appointed by the Bank. 

 

                                                 
8  For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-
qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-contractor, nominated consultant, nominated 
manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a 
material modification to any existing contract. 
9  A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider (different names are 
used depending on the particular bidding document) is one which has been: (i) included by the bidder in its pre-qualification application or bid 
because it brings specific and critical experience and know-how that allow the bidder to meet the qualification requirements for the particular bid; or 
(ii) appointed by the Borrower.   
10  Inspections in this context usually are investigative (i.e., forensic) in nature.  They involve fact-finding activities undertaken by the Bank or 
persons appointed by the Bank to address specific matters related to investigations/audits, such as evaluating the veracity of an allegation of possible 
Fraud and Corruption, through the appropriate mechanisms.  Such activity includes but is not limited to: accessing and examining a firm's or 
individual's financial records and information, and making copies thereof as relevant; accessing and examining any other documents, data and 
information (whether in hard copy or electronic format) deemed relevant for the investigation/audit, and making copies thereof as relevant; 
interviewing staff and other relevant individuals; performing physical inspections and site visits; and obtaining third party verification of 
information. 



S/No. Description Qty. Unit Rate (BTN) Amount (BTN)

1

Providing & fixing 75mm thickness wall panel  PUF (PP/PP) 
insulated wall  with PPGI lamination 0.5mm thick on both sides for 
walls, with press injected eco friendly Cyclopentane Rigid 
Polyurethane (PUF) foam core density 40- 42 kg/cu.m incorporating 
a tongue and groove joints with cam lock fixing system including 
providing & fixing internal & external PP flashings with fasteners & 
U-Profile & Silicon Sealants-white complete. The puff panel should 
be cut properly for opening window in warehouse;  in Wall.

606.00      sq.m

2

Providing & fixing 150mm thickness wall panel  PUF (PP/PP) 
insulated wall  with PPGI lamination 0.5mm thick on both sides for 
walls, with press injected eco friendly Cyclopentane Rigid 
Polyurethane (PUF) foam core density 40- 42 kg/cu.m incorporating 
a tongue and groove joints with cam lock fixing system including 
providing & fixing internal & external PP flashings with fasteners & 
U-Profile & Silicon Sealants-white complete. The puff panel should 
be cut properly for opening window in warehouse;  in Wall.

78.00        sq.m

3 Accessories for PU panel ( nails etc.) 1,152.00   sq.m
4 Self drilling screws 5,920.00   Pcs
5 Rivets (Pop, Aluminium, steel rivets) 8.00          box
6 Glue 4.00          box
7 Wall panel 342.00      sq.m
8 Providing & fixing Sliding door (2850 x 2100 mm) 2 units. 12.00        sq.m
9 Canopy (0.5mm thickness steel sheet) 16.00        sq.m

10 Door for Cold storage room ( 1850 x 850 mm) 10 unit 15.80        sq.m

1
Providing and fixing PU ceiling panel (75 mm thickness)  PU 
sandwich panel.

436.00      sq.m

2
Providing and fixing PU ceiling panel (150 mm thickness) PU 
sandwich panel.

32.00        sq.m

3 Providing and fixing roof panel (0.5mm thickness) steel sheet 494.00      sq.m
4 Providing and fixing edge cover (0.5mm thickness) 186.00      sq.m

1

Providing and fixing of Condensing unit:                                                                    
1. With Original Semi hermetic/Scroll compressor, Horsepower: 
6HP, 4EES-6Y
2. Voltage :380V/50HZ/3 Ph;
3. By R404a refrigerant gas
4. Cooling Capacity : 11.41kw ; Power consumption: 5.14kw 5. 
Evaporating SST: -10C, Condensing SDT: 40C Packing size: 
1400*820*970

18.00        Set

2

Providing and fixing of Evaporator unit:                                                                    
1. Model: DL80 2. Fin Space: 4.5mm
3. Cooling Capacity: 16700w
4. Air Flow:2*6000m3/h
5.Heat exchange area: 80m2 Packing size:1900*750*890

18.00        Set

3 Providing and fixing  Control Panel box 18.00        Set
4 Providing and fixing (Expansion Valve: Danfoss brand) 18.00        Set
5 Providing and fixing Release window: 9.00          Set
6 Providing and fixing Connecting pipes and power lines 18.00        Set
7 Providing and fixing LED light explosion proof 36.00        Set

Package 1: Supply, Installation and Commissioning of Cold Store Machineries at Samtse Dzongkhag

Wall systems for Cold room 

Roofing system

Cooler Room (8 x 5 x 3.3m) 9 units

Freezer room (8 x 4 x 3.3m) 1 unit

Annexure-1



1

Providing and fixing of Condensing unit                                                                       
1. With Original Semi hermetic/Scroll compressor
Horsepower: 9HP, 4TES9Y
2. Voltage :380V/50HZ/3 Ph;
3. By R404a refrigerant gas
4. Cooling Capacity : 7.76kw ; Power consumption: 5.38kw 5. 
Evaporating SST: -30C
Condensing SDT: 40C Packing size:
1380*820*1110

2.00          Set

2

Providing and fixing of Evaporator unit:                                                                     
1. Model: DJ55
2. Fin Space: 9mm3. Cooling Capacity: 9800w
4. Air Flow:2*6000m3/h
5.Heat exchange area: 55m2 Packing size:1900*810*820

2.00          Set

3 Providing and fixing  Control Panel box 2.00          Set
4 Providing and fixing (Expansion Valve: Danfoss brand) 2.00          Set
5 Providing and fixing Release window: 1.00          Set
6 Providing and fixing Connecting pipes and power lines 2.00          Set
7 Providing and fixing LED light explosion proof 2.00          Set
8 160 KVA water cooled Diesel Generator 1.00          No.

Maintenance tools

1
Vacuum pump: Electric, Belt Drive Rotary Vane Pumps, Two stages, 
Industrial usage, Aluminium made.

1.00          No.

2 Mobil Filter clamp: Chain type car strap socket wrench 1.00          No.

3
Semi-auto folding rivet gun: standard size, multiple applicationsm 
aluminium alloy, 450g, imported. 

1.00          No.

4
Hand held riveter: Standard size, industrial usage, mild steel material, 
412 g, Import

1.00          No.

5
Pop rivets of various sizes (different sizes, 2.5mm-8mm, Aluminium 
material, Powder coated, multiple choices

500.00      no.

6 Reinforced flat steps ladder 1.00          No.
7 Hand drilling machine: 2.5 to 13 mm drill size, rpm: 300-2800 1.00          set

8

Clamp multi meter: AC current: 2A/20A/200A/400A+ (1.5%5), AC 
Voltage: 2V/20V/200V/600V +(1.2%5), DC Voltage: 
200mV/2V/20V/200V/600V +(0.8%1), Resistance (o): 
O/20MO+(1%2), Display count: 2000

1.00          No.

9 Swaging and flaring tool kit with box 1.00          No.
10 Copper pipe bender (1/4"-1" sizes) 1.00          No.
11 Tube cutters: Manual driver, size: 1/8"-11/8" 1.00          No.
12 Guage manifold with hose pipe: Brass material all kind of gas pressure read 1.00          No.

13
Nitrogen cylinder with accessories: Mild steel nitrogen gas cylinder, 
20MPa, 5-30 Ltrs with necessary hose fittings

1.00          No.

14
LPG cylinder with accessories, for gas welding and brazing. With 
necessary hose

1 No.

15 Vacuum pressure leakage temperature tester full kit 1.00          No.
16 Industrial blow torch: gas blow torch flame thrower burner welding auto ignition tool5.00          No.
17 Flat screw driver 2.00          No.
18 Phillip Screw Driver 2.00          No.
19 Offset screwdrivers set: slotted phillips 3 pcs/IRIMO 1.00          set
20 Machinist plier: 6 inch slip joint 19207/steelman tool 1.00          No.
21 Vice grip, wire cutter, curved jaw 7-inch 702L3 1.00          No.
22 Adjustable wrech: forged, heat treated chrome-plated, set of 4 1.00          set
23 Long nose plier: set of three (2" max jaw opening, 8" overall length, 2 1.00          set
24 Pipe wrench: 3 piece heavy duty with storage pouch (6",8",12") 1.00          set

25
Tool box set: Auto combination tools wrench set batch head ratchet 
pawl, socket spinner, screwdriver, socket set, multifunction

1.00          set



26
Nut driver: Hollow shaft nut driver Hex bit socket metric 7-14 mm 
metal

1.00          set

27 Allen wrench key set: 0.028-3/8 inch, 7-10 mm 1.00          set

28
Machinist vice: Bench vice 360-degree swivel base and head with 
Anvil 6"

1.00          No.

29 Curved claw hammer: With fiberglass handle-16 oz 1.00          No.
30 Mallet hammer: Plastic mallet (pack of 2) 1.00          set

31
Coping saw: With 40 pcs replacement blades (62-105 mm throat 
depth)

1.00          set

32 Zig zag folding ruler: vintage 6 foot ruler 1.00          No.
33 C-clamp: Malleable iron, 3 piece, 1", 2" and 3" 1.00          No.

34
Single cut filer: Nicholson 5 piece general purpose hand file set or 
equivalent 

1.00          No.

35 Half round file: 6",8",10" and 12" 1.00          No.
36 Waist tool bag: Leather waist tools carry bag (heavy duty) 3.00          set

37
Spiral thread: HSS-M2 spiral metric tap and dye for stainless steel 6 
mm to 14 mm

1.00          No.

Total Amount (Nu:)



Sl no Particular Specification Qty. Unit Rate (BTN) Amount (BTN)

1 Main Structure

Steel work welded, in built up sections, trusses, frame-
works including cutting, hoisting, fixing and appl. 
priming coat of red [H shaped steel Q355B, alkyd 
painting or equivalent]

7.20 ton

2 Roof purlin

Steel work welded, in built up sections, trusses, frame-
works including cutting, hoisting, fixing and appl. 
priming coat of red [XZ160x60x20x2.2 or 
equivalent]

2.30 ton

3 Wall purlin
Steel work welded, in built up sections, trusses, frame-
works including cutting, hoisting, fixing and appl. 
priming coat of red [C220x75x20x2.5 or equivalent]

0.88 ton

4 Wall purlin
Steel work welded, in built up sections, trusses, frame-
works including cutting, hoisting, fixing and appl. 
priming coat of red [C140x50x20x2.5 or equivalent]

0.87 ton

5 U channel
Steel work welded, in built up sections, trusses, frame-
works including cutting, hoisting, fixing and appl. 
priming coat of red [[75x40x2 or equivalent]

1.45 ton

6 Ceiling frame
Steel work welded, in built up sections, trusses, frame-
works including cutting, hoisting, fixing and appl. 
priming coat of red [C80x40x20x2 or equivalent]

1.36 ton

7 Intensive bolt
Providing & fixing bolts (Threaded) of various sizes 
including nuts & washers [M20 or equivalent] 

176.00 set

8 Anchor bolt
Providing & fixing bolts (Threaded) of various sizes 
including nuts & washers [M24 or equivalent] 

64.00 pcs

9 Turnbuckle
Providing & fixing bolts (Threaded) of various sizes 
including nuts & washers [M20 or equivalent] 

32.00 pcs

10 Ordinary bolt
Providing & fixing bolts (Threaded) of various sizes 
including nuts & washers [M12 or equivalent] 

2028.00 pcs

11 Bolt for tie bar
Providing & fixing bolts (Threaded) of various sizes 
including nuts & washers [M16 or equivalent] 

92.00 pcs

12 Bolt for brace
Providing & fixing bolts (Threaded) of various sizes 
including nuts & washers [M20 or equivalent] 

64.00 pcs

13 Nut for batter brace
Providing & fixing bolts (Threaded) of various sizes 
including nuts & washers [M12 or equivalent] 

776.00 pcs

14 Angle brace
Steel work welded, in built up sections, trusses, frame-
works including cutting, hoisting, fixing and appl. 
priming coat of red [L56x5 or equivalent]

0.60 ton

15 Tie Bar
Steel work welded, in built up sections, trusses, frame-
works including cutting, hoisting, fixing and appl. 
priming coat of red [D89x2.5 or equivalent]

0.67 ton

16 Batter brace
Steel work welded, in built up sections, trusses, frame-
works including cutting, hoisting, fixing and appl. 
priming coat of red [D12 or equivalent]

0.36 ton

17
Draw bar for 

ceiling

Steel work welded, in built up sections, trusses, frame-
works including cutting, hoisting, fixing and appl. 
priming coat of red [D10 or equivalent]

0.41 ton

18 Ceiling accessories
Providing & fixing bolts (Threaded) of various sizes 
including nuts & washers

800.00 pcs

Package 1- Pre-fab Structure at Samtse Dzongkhag



19 Roof panel

Providing & fixing Pre Painted Galvalume (PPGL)  
Roofing sheets (Green colour), including 4" self 
drilling srcew & washer, excluding the cost of 
purlins, rafter and trusses. 25g (0.50mm) of 550 
MPA,  including the side L flasing.

494.00 sqm

20 Brace
Steel work welded, in built up sections, trusses, frame-
works including cutting, hoisting, fixing and appl. 
priming coat of red [D20 or equivalent]

0.46 ton

21 Sleeve tube
Steel work welded, in built up sections, trusses, frame-
works including cutting, hoisting, fixing and appl. 
priming coat of red [D32x2.5 or equivalent]

0.12 ton

22 Edge cover 0.5 mm thickness edge covers 186.00 Sqm
TOTAL AMOUNT



BSR CODE Description Nos L(m) W (m) H (m) QTY UNIT RATE AMOUNT

A/R

Wiring for light, fan, call bell and 2 pin light socket 
outlet wth 1.5 sqmm 1.1 kV grade, PVC casing and 
capping includin connections, painting, testing & 
commissioning etc, as required.

A/R Short point 20 20 point

A/R Medium Point 15 15 Point

A/R Long point 10 10 Point

Supply of copper wire

A/R
Wiring with 1.1kV grade, PVC insulated copper 
conductor cable in PVCcasing & capping includiing 
connections, painting

A/R Copper wire 2.5 sqmm 300 300 meter

A/R copper wire 1.5 sqmm 200 200 meter

A/R copper wire 0.75 sqmm 100 100 meter

Switches and Sockets 

A/R

Supply and fixing of socket/regulator on existing 
PVC/metal/modulated tough surface box (recessed or 
suface) including necessary cutting, connction testing 
etc. as required. Dimmer/regulato

14 14 each

Indoor luminiaries (Supply)
Indoor luminiaries 

A/R Supplying of prewired indoor LED tube light  18 watt 8 8 Each

Flood Lght Luminiare
LAMPS

A/R
Supply of LED flood light for each corner of the 
building (as compound light) 100w IP 64

4 4 Each

Package 1: Electrification of Integrated Cold Store at Samtse

PVC Conduct

Annexure-I



Control Gear & Busbar (supply)
Miniature circuit breaker (MCB)

A/R
Supply of miniature circuit breaker (MCB) single pole, 
230 volt A.C complete with all accessories suitbale to 
fix on a din-bar etc. as required: 6A

9 9 Each

Control Gear & Busbar (supply)
miniature circuit breaker (MCB)

A/R

Supply of miniature circuit breaker (MCB) single pole, 
230 volt A.C complete with all accessories suitbale to 
fix on a din-bar etc. as required:16A for internal supply 
for cold store rooms

5 5 Each

Control Gear & Busbar (supply)
Isolator

A/R
Supply of loadkontak isolator double pole, 230volt 
A.C complete with all accessoris suitable to fix on a 
din-bar etc. as required 40A

1 1 Each

control Gear & Busbar (supply)
Distribution Board (DB)

A/R

Supply of SPN distribution board (DIN type) with 
arcylic door, 230 volt A.C complete with all 
accessories without MCB/isolator/RCCB out going or 
incoming etc as required: 16way

1 1 Each

Erection/Installation
Luminiaries Installation/flood light

A/R

Installation, testing and commissiioning of pre-wired 
flourescent & flood light fittings of all surface type 
complete with all accessories and tubes directly on 
ceiling/wall as required icluding connection with PVC 
insulated copper conductor: n1sq.mm single core cable 
1.1 KV grade

14 14 Point

Electrification of cold room machine

A/R

Supplying of panel moulded case circuit breaker 
(MCBB) with electronic release, breaking capacity 
70KA, 4pole 415 Volt (250 A) A.C complete with all 
accessories etc as required

1 1 Each

A/R

Supplying of panel moulded case circuit breaker 
(MCBB) with electronic release, breaking capacity 
16KA, 4pole 415 Volt (63 A) A.C complete with all 
accessories etc as required

30 30 Each

A/R
Supply of miniature circuit breaker (MCB) 4 pole & 
neutral, 415 volt A.C (63A) complete with all 
accessories suitable to fix on a din-bar etc as required

30 30 Each

A/R DB box 4 way 30 30 Each



Supplying of 4-core 1.1 KV grade PVC insulated & 
sheathed Aluminium conductor un-armoured 
power cables

A/R 16 sq.mm 180 180 meter

A/R 6 sq.mm 20 20 Meter

A/R
Service cable supplying of 4-core 1.1 KV grade PVC 
insulated an sheathed Aluminium conductor armoured 
power cable

A/R 70 sqmm 65 65 Meter

A/R
Supplying of Pre-fabricated MS busbar chamber with 
copper busbar complete with all accessories etc as 
required 4 strips, 600mm bar, 300 A

1 1 Each

Control Gear & Busbar (supply)
minature Circuit Breake (MCB)

A/R

Installation, testing and commissionig of SPN/DP 
miniature circuit breaker DIN type complete with all 
accessories to accommodate on/in prefabricatedMS 
surface/MS cubical control panel board includig 
drilling holes, connections etc as required. Installation, 
testin and commissioning of SPN/DP miniature circuit 
breaker DIN type complete with all accessories to 
accomodate on/in pre fabricated MS surface/MS 
cubical control panel board including drilling holes, 
connections etc as required: 6/10/16/20A

14 14 Each

Control Gear & Busbar (supply)
Distribution Board 

A/R

Installation, testing and commissioning of SPN DB 
(DIN type, horizontal/vertical) with no door, mtal door 
or arcylic door (double/single door) complete with all 
accessories to accomodat incoing RCCB DP 63A 
sensitivity 30/100/300mA and outgoing SP MCB 
6/10/16 A on/in prefabricated MS surface/MS cubical 
control panal board including drilling holes, 
connections etc as required: 12 way

2 2 Each



Earthing
Earthing & Loop Earthing

A/R

Provide and fixing of earthing including all 
accessories, machinery enclosure, C.I cover plate 
having locking arrangment, watering pipe with 
excavation and refilling work including charcoal or 
coke and salt complete as required as per standard 
earthing drawing: With G.I earth plate 600x600x6mm

1 1 Each

Earthing
Earthing & Loop Earthing

A/R

Providing and laying earth connection from earth 
electrodesin 15mm dia G.I pipe from earth electrodes 
in 15mm dia G.I pipe fro earth electrodes as required 
as per the guidence of standard earthing drawing: with 
4.06mm dia (8SWG) G.I wire

30 30 Each

Lightining Conductors

A/R
Providing and fixing lightning cinductor including 
hotels, etc. complete as required

A/R
25mm dia 300mm long copper tube single prong at top 
with 85mm dia 3mm thick

1 1 Each

A/R
25mm dia 900 mm long copper tube four prong at top 
with 85mm dia 3mm thick

1 1 Each

A/R
25mm dia 300 mm long G.I tube single prong at top 
with 85mm dia 6mm thick copper base plate

1 1 Each

A/R
Providing and fixing metal strip on parapet or 
surface of wall/roof for lightning conductor as 
required 

A/R 25x4mm G.I strip 1 1 Each

A/R 25x4mm copper strip 1 1 Each



S/No. Description Qty. Unit Rate(BTN) Amount (BTN)
Wall systems for Cold room 

1

Providing & fixing 75mm thickness wall panel  PUF (PP/PP) insulated wall  with PPGI lamination 0.5mm thick on both 
sides for walls, with press injected eco friendly Cyclopentane Rigid Polyurethane (PUF) foam core density 40- 42 
kg/cu.m incorporating a tongue and groove joints with cam lock fixing system including providing & fixing internal & 
external PP flashings with fasteners & U-Profile & Silicon Sealants-white complete. The puff panel should be cut 
properly for opening window in warehouse;  in Wall.

348.00      sq.m

2

Providing & fixing 150mm thickness wall panel  PUF (PP/PP) insulated wall  with PPGI lamination 0.5mm thick on 
both sides for walls, with press injected eco friendly Cyclopentane Rigid Polyurethane (PUF) foam core density 40- 42 
kg/cu.m incorporating a tongue and groove joints with cam lock fixing system including providing & fixing internal & 
external PP flashings with fasteners & U-Profile & Silicon Sealants-white complete. The puff panel should be cut 
properly for opening window in warehouse;  in Wall.

78.00        sq.m

3 Accessories for PU panel ( nails etc.) 692.00      sq.m
4 Self drilling screws 3,808.00   Pcs
5 Rivets (Pop, Aluminium, steel rivets) 5.00          box
6 Glue 3.00          box
7 Wall panel 264.00      sq.m
8 Providing & fixing Sliding door (2850 x 2100 mm) 2 units. 12.00        sq.m
9 Canopy (0.5mm thickness steel sheet) 16.00        sq.m

10 Door for Cold storage room ( 1850 x 850 mm) 6 unit 9.60          sq.m
Roofing system

1 Providing and fixing PU ceiling panel (75 mm thickness)  PU sandwich panel. 234.00      sq.m
2 Providing and fixing PU ceiling panel (150 mm thickness) PU sandwich panel. 32.00        sq.m
3 Providing and fixing roof panel (0.5mm thickness) steel sheet 288.00      sq.m
4 Providing and fixing edge cover (0.5mm thickness) 149.00      sq.m

Cooler Room (8 x 5 x 3.3m) 5 units

1

Providing and fixing of Condensing unit:                                                                    1. With Original Semi 
hermetic/Scroll compressor, Horsepower: 6HP, 4EES-6Y
2. Voltage :380V/50HZ/3 Ph;
3. By R404a refrigerant gas
4. Cooling Capacity : 11.41kw ; Power consumption: 5.14kw 5. Evaporating SST: -10C, Condensing SDT: 40C Packing 
size: 1400*820*970

10.00        Set

2

Providing and fixing of Evaporator unit:                                                                    1. Model: DL80 2. Fin Space: 
4.5mm
3. Cooling Capacity: 16700w
4. Air Flow:2*6000m3/h
5.Heat exchange area: 80m2 Packing size:1900*750*890

10.00        Set

Package 2: Supply, Installation and Commissioning of Cold Store Machineries at Dagana Dzongkhag



3 Providing and fixing  Control Panel box 10.00        Set
4 Providing and fixing (Expansion Valve: Danfoss brand) 10.00        Set
5 Providing and fixing Release window: 5.00          Set
6 Providing and fixing Connecting pipes and power lines 10.00        Set
7 Providing and fixing LED light explosion proof 18.00        Set

Freezer room (8 x 4 x 3.3m) 1 unit

1

Providing and fixing of Condensing unit                                                                       1. With Original Semi 
hermetic/Scroll compressor
Horsepower: 9HP, 4TES9Y
2. Voltage :380V/50HZ/3 Ph;
3. By R404a refrigerant gas
4. Cooling Capacity : 7.76kw ; Power consumption: 5.38kw 5. Evaporating SST: -30C
Condensing SDT: 40C Packing size:
1380*820*1110

2.00          Set

2

Providing and fixing of Evaporator unit:                                                                     1. Model: DJ55
2. Fin Space: 9mm3. Cooling Capacity: 9800w
4. Air Flow:2*6000m3/h
5.Heat exchange area: 55m2 Packing size:1900*810*820

2.00          Set

3 Providing and fixing  Control Panel box 2.00          Set
4 Providing and fixing (Expansion Valve: Danfoss brand) 2.00          Set
5 Providing and fixing Release window: 1.00          Set
6 Providing and fixing Connecting pipes and power lines 2.00          Set
7 Providing and fixing LED light explosion proof 2.00          Set
8 160 KVA water cooled Diesel Generator 1.00          No.

Maintenance tools
1 Vacuum pump: Electric, Belt Drive Rotary Vane Pumps, Two stages, Industrial usage, Aluminium made. 1.00          No.
2 Mobil Filter clamp: Chain type car strap socket wrench 1.00          No.
3 Semi-auto folding rivet gun: standard size, multiple applicationsm aluminium alloy, 450g, imported. 1.00          No.
4 Hand held riveter: Standard size, industrial usage, mild steel material, 412 g, Import 1.00          No.
5 Pop rivets of various sizes (different sizes, 2.5mm-8mm, Aluminium material, Powder coated, multiple choices 500.00      no.
6 Reinforced flat steps ladder 1.00          No.
7 Hand drilling machine: 2.5 to 13 mm drill size, rpm: 300-2800 1.00          set

8
Clamp multi meter: AC current: 2A/20A/200A/400A+ (1.5%5), AC Voltage: 2V/20V/200V/600V +(1.2%5), DC 
Voltage: 200mV/2V/20V/200V/600V +(0.8%1), Resistance (o): O/20MO+(1%2), Display count: 2000

1.00          No.

9 Swaging and flaring tool kit with box 1.00          No.
10 Copper pipe bender (1/4"-1" sizes) 1.00          No.
11 Tube cutters: Manual driver, size: 1/8"-11/8" 1.00          No.
12 Guage manifold with hose pipe: Brass material all kind of gas pressure read 1.00          No.
13 Nitrogen cylinder with accessories: Mild steel nitrogen gas cylinder, 20MPa, 5-30 Ltrs with necessary hose fittings 1.00          No.
14 LPG cylinder with accessories, for gas welding and brazing. With necessary hose 1 No.



15 Vacuum pressure leakage temperature tester full kit 1.00          No.
16 Industrial blow torch: gas blow torch flame thrower burner welding auto ignition tool 5.00          No.
17 Flat screw driver 2.00          No.
18 Phillip Screw Driver 2.00          No.
19 Offset screwdrivers set: slotted phillips 3 pcs/IRIMO 1.00          set
20 Machinist plier: 6 inch slip joint 19207/steelman tool 1.00          No.
21 Vice grip, wire cutter, curved jaw 7-inch 702L3 1.00          No.
22 Adjustable wrech: forged, heat treated chrome-plated, set of 4 (6",8",10",12") 1.00          set
23 Long nose plier: set of three (2" max jaw opening, 8" overall length, 2 7/8" jaw length, serrated wire cutter 1.00          set
24 Pipe wrench: 3 piece heavy duty with storage pouch (6",8",12") 1.00          set

25
Tool box set: Auto combination tools wrench set batch head ratchet pawl, socket spinner, screwdriver, socket set, 
multifunction

1.00          set

26 Nut driver: Hollow shaft nut driver Hex bit socket metric 7-14 mm metal 1.00          set
27 Allen wrench key set: 0.028-3/8 inch, 7-10 mm 1.00          set
28 Machinist vice: Bench vice 360-degree swivel base and head with Anvil 6" 1.00          No.
29 Curved claw hammer: With fiberglass handle-16 oz 1.00          No.
30 Mallet hammer: Plastic mallet (pack of 2) 1.00          set
31 Coping saw: With 40 pcs replacement blades (62-105 mm throat depth) 1.00          set
32 Zig zag folding ruler: vintage 6 foot ruler 1.00          No.
33 C-clamp: Malleable iron, 3 piece, 1", 2" and 3" 1.00          No.
34 Single cut filer: Nicholson 5 piece general purpose hand file set or equivalent 1.00          No.
35 Half round file: 6",8",10" and 12" 1.00          No.
36 Waist tool bag: Leather waist tools carry bag (heavy duty) 3.00          set
37 Spiral thread: HSS-M2 spiral metric tap and dye for stainless steel 6 mm to 14 mm 1.00          No.

Total Amount (Nu:)



Sl no Particular Specification Qty. Unit Rate (BTN) Amount (BTN)

1 Main Structure

Steel work welded, in built up sections, 
trusses, frame-works including cutting, 
hoisting, fixing and appl. priming coat of 
red [H shaped steel Q355B, alkyd 
painting or equivalent]

5.80 ton

2 Roof purlin

Steel work welded, in built up sections, 
trusses, frame-works including cutting, 
hoisting, fixing and appl. priming coat of 
red [XZ160x60x20x2.2 or equivalent]

1.30 ton

3 Wall purlin

Steel work welded, in built up sections, 
trusses, frame-works including cutting, 
hoisting, fixing and appl. priming coat of 
red [C220x75x20x2.5 or equivalent]

0.88 ton

4 Wall purlin

Steel work welded, in built up sections, 
trusses, frame-works including cutting, 
hoisting, fixing and appl. priming coat of 
red [C140x50x20x2.5 or equivalent]

0.55 ton

5 U channel

Steel work welded, in built up sections, 
trusses, frame-works including cutting, 
hoisting, fixing and appl. priming coat of 
red [[75x40x2 or equivalent]

0.93 ton

6 Ceiling frame

Steel work welded, in built up sections, 
trusses, frame-works including cutting, 
hoisting, fixing and appl. priming coat of 
red [C80x40x20x2 or equivalent]

0.88 ton

7 Intensive bolt
Providing & fixing bolts (Threaded) of 
various sizes including nuts & washers 
[M20 or equivalent] 

120.00 set

8 Anchor bolt
Providing & fixing bolts (Threaded) of 
various sizes including nuts & washers 
[M24 or equivalent] 

48.00 pcs

9 Turnbuckle
Providing & fixing bolts (Threaded) of 
various sizes including nuts & washers 
[M20 or equivalent] 

32.00 pcs

10 Ordinary bolt
Providing & fixing bolts (Threaded) of 
various sizes including nuts & washers 
[M12 or equivalent] 

1264.00 pcs

11 Bolt for tie bar
Providing & fixing bolts (Threaded) of 
various sizes including nuts & washers 
[M16 or equivalent] 

68.00 pcs

12 Bolt for brace
Providing & fixing bolts (Threaded) of 
various sizes including nuts & washers 
[M20 or equivalent] 

64.00 pcs

13 Nut for batter brace
Providing & fixing bolts (Threaded) of 
various sizes including nuts & washers 
[M12 or equivalent] 

652.00 pcs

14 Angle brace

Steel work welded, in built up sections, 
trusses, frame-works including cutting, 
hoisting, fixing and appl. priming coat of 
red [L56x5 or equivalent]

0.30 ton

Package 2- Pre-fab Structure at Dagana Dzongkhag



15 Tie Bar

Steel work welded, in built up sections, 
trusses, frame-works including cutting, 
hoisting, fixing and appl. priming coat of 
red [D89x2.5 or equivalent]

0.48 ton

16 Batter brace

Steel work welded, in built up sections, 
trusses, frame-works including cutting, 
hoisting, fixing and appl. priming coat of 
red [D12 or equivalent]

0.19 ton

17 Draw bar for ceiling

Steel work welded, in built up sections, 
trusses, frame-works including cutting, 
hoisting, fixing and appl. priming coat of 
red [D10 or equivalent]

0.26 ton

18 Ceiling accessories
Providing & fixing bolts (Threaded) of 
various sizes including nuts & washers

480.00 pcs

19 Roof panel

Providing & fixing Pre Painted Galvalume 
(PPGL)  Roofing sheets (Green colour), 
including 4" self drilling srcew & 
washer, excluding the cost of purlins, 
rafter and trusses. 25g (0.50mm) of 550 
MPA,  including the side L flasing.

288.00 sqm

20 Brace

Steel work welded, in built up sections, 
trusses, frame-works including cutting, 
hoisting, fixing and appl. priming coat of 
red [D20 or equivalent]

0.46 ton

21 Sleeve tube

Steel work welded, in built up sections, 
trusses, frame-works including cutting, 
hoisting, fixing and appl. priming coat of 
red [D32x2.5 or equivalent]

0.06 ton

22 Edge cover 0.5 mm thickness edge covers 149.00 Sqm
TOTAL AMOUNT



BSR CODE Description Nos L(m) W (m) H (m) QTY UNIT RATE AMOUNT

A/R

Wiring for light, fan, call bell and 2 pin light socket 
outlet wth 1.5 sqmm 1.1 kV grade, PVC casing and 
capping includin connections, painting, testing & 
commissioning etc, as required.

A/R Short point 15 15 point

A/R Medium Point 15 15 Point

A/R Long point 10 10 Point

Supply of copper wire

A/R
Wiring with 1.1kV grade, PVC insulated copper 
conductor cable in PVCcasing & capping 
includiing connections, painting

A/R Copper wire 2.5 sqmm 250 250 meter

A/R copper wire 1.5 sqmm 150 150 meter

A/R copper wire 0.75 sqmm 50 50 meter

Switches and Sockets 

A/R

Supply and fixing of socket/regulator on existing 
PVC/metal/modulated tough surface box (recessed or 
suface) including necessary cutting, connction testing 
etc. as required. Dimmer/regulato

14 14 each

Indoor luminiaries (Supply)
Indoor luminiaries 

A/R Supplying of prewired indoor LED tube light  18 watt 8 8 Each

Flood Lght Luminiare
LAMPS

A/R
Supply of LED flood light for each corner of the 
building (as compound light) 100w IP 64

4 4 Each

Package 2: Electrification of Integrated Cold Store at Dagana
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Control Gear & Busbar (supply)
Miniature circuit breaker (MCB)

A/R
Supply of miniature circuit breaker (MCB) single pole, 
230 volt A.C complete with all accessories suitbale to 
fix on a din-bar etc. as required: 6A

7 7 Each

Control Gear & Busbar (supply)
miniature circuit breaker (MCB)

A/R

Supply of miniature circuit breaker (MCB) single pole, 
230 volt A.C complete with all accessories suitbale to 
fix on a din-bar etc. as required:16A for internal 
supply for cold store rooms

4 4 Each

Control Gear & Busbar (supply)
Isolator

A/R
Supply of loadkontak isolator double pole, 230volt A.C 
complete with all accessoris suitable to fix on a din-bar 
etc. as required 40A

1 1 Each

control Gear & Busbar (supply)
Distribution Board (DB)

A/R

Supply of SPN distribution board (DIN type) with 
arcylic door, 230 volt A.C complete with all 
accessories without MCB/isolator/RCCB out going or 
incoming etc as required: 16way

1 1 Each

Erection/Installation
Luminiaries Installation/flood light

A/R

Installation, testing and commissiioning of pre-wired 
flourescent & flood light fittings of all surface type 
complete with all accessories and tubes directly on 
ceiling/wall as required icluding connection with PVC 
insulated copper conductor: n1sq.mm single core cable 
1.1 KV grade

14 14 Point



Electrification of cold room machine

A/R

Supplying of panel moulded case circuit breaker 
(MCBB) with electronic release, breaking capacity 
70KA, 4pole 415 Volt (250 A) A.C complete with all 
accessories etc as required

1 1 Each

A/R

Supplying of panel moulded case circuit breaker 
(MCBB) with electronic release, breaking capacity 
16KA, 4pole 415 Volt (63 A) A.C complete with all 
accessories etc as required

19 19 Each

A/R
Supply of miniature circuit breaker (MCB) 4 pole & 
neutral, 415 volt A.C (63A) complete with all 
accessories suitable to fix on a din-bar etc as required

19 19 Each

A/R DB box 4 way 19 19 Each
Supplying of 4-core 1.1 KV grade PVC insulated & 
sheathed Aluminium conductor un-armoured 
power cables

A/R 16 sq.mm 160 160 meter

A/R 6 sq.mm 15 15 Meter

A/R
Service cable supplying of 4-core 1.1 KV grade PVC 
insulated an sheathed Aluminium conductor armoured 
power cable

A/R 70 sqmm 65 65 Meter

A/R
Supplying of Pre-fabricated MS busbar chamber with 
copper busbar complete with all accessories etc as 
required 4 strips, 600mm bar, 300 A

1 1 Each

Control Gear & Busbar (supply)
minature Circuit Breake (MCB)

A/R

Installation, testing and commissionig of SPN/DP 
miniature circuit breaker DIN type complete with all 
accessories to accommodate on/in prefabricatedMS 
surface/MS cubical control panel board includig 
drilling holes, connections etc as required. Installation, 
testin and commissioning of SPN/DP miniature circuit 
breaker DIN type complete with all accessories to 
accomodate on/in pre fabricated MS surface/MS 
cubical control panel board including drilling holes, 
connections etc as required: 6/10/16/20A

12 12 Each



Control Gear & Busbar (supply)
Distribution Board 

A/R

Installation, testing and commissioning of SPN DB 
(DIN type, horizontal/vertical) with no door, mtal door 
or arcylic door (double/single door) complete with all 
accessories to accomodat incoing RCCB DP 63A 
sensitivity 30/100/300mA and outgoing SP MCB 
6/10/16 A on/in prefabricated MS surface/MS cubical 
control panal board including drilling holes, 
connections etc as required: 12 way

1 1 Each

Earthing
Earthing & Loop Earthing

A/R

Provide and fixing of earthing including all 
accessories, machinery enclosure, C.I cover plate 
having locking arrangment, watering pipe with 
excavation and refilling work including charcoal or 
coke and salt complete as required as per standard 
earthing drawing: With G.I earth plate 600x600x6mm

1 1 Each

Earthing
Earthing & Loop Earthing

A/R

Providing and laying earth connection from earth 
electrodesin 15mm dia G.I pipe from earth electrodes 
in 15mm dia G.I pipe fro earth electrodes as required 
as per the guidence of standard earthing drawing: with 
4.06mm dia (8SWG) G.I wire

30 30 Each

Lightining Conductors

A/R
Providing and fixing lightning cinductor including 
hotels, etc. complete as required

A/R
25mm dia 300mm long copper tube single prong at top 
with 85mm dia 3mm thick

1 1 Each

A/R
25mm dia 900 mm long copper tube four prong at top 
with 85mm dia 3mm thick

1 1 Each

A/R
25mm dia 300 mm long G.I tube single prong at top 
with 85mm dia 6mm thick copper base plate

1 1 Each

A/R
Providing and fixing metal strip on parapet or 
surface of wall/roof for lightning conductor as 
required 

A/R 25x4mm G.I strip 1 1 Each

A/R 25x4mm copper strip 1 1 Each
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