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ROYAL GOVERNMENT OF BHUTAN
Ministry of Agriculture & Livestock
Tashichhodzong, Thimphu: Bhutan
MoAL/RNRJobs-DoL/Pro-1/2025-26 /76 March 20, 2026

ACCELERATE BHUTAN'’S JOB TRANSFORMATION THROUGH RENEWABLE
NATURAL RESOURCE VALUE CHAIN PROJECT (ID: P506825)

REQUEST FOR EXPRESSION OF INTEREST (REol)
for

Hiring of National Individual Consultant for Technical Services for
National Dairy Development Centre (NDDC)

1. Royal Government of Bhutan has applied for financing from the World Bank towards
the cost of the proposed Accelerate Bhutan’s job transformation through Renewable
Natural Resource value chain project to be implemented partly by the Department of
Livestock (DoL) , Ministry of Agriculture and Livestock (MoAL) and intends to apply
a part of the proceeds of this financing for the services of hiring of individual national
consultant for design, drawings, layouts and estimates for Milk Collection Centers,
Milk Processing Units, Technology Transfer Hub and Dairy Post Production
Laboratory, National Dairy Development Centre.

2. Scope of Services

The detailed duties and responsibilities of the Individual Technical Expert will include
the following, in addition to any other duties and tasks assigned by the Project Director
as per project requirements.

2.1.  Preparation of technical documents

211 Prepare comprehensive conceptual and detailed designs (including but not
limited to architectural, structural, electrical, water supply, drainage, ventilation,
and waste management) for all new construction and renovations works as per
sketch provided by the NDDC (where applicable). Designs and estimates is not
limited to RCC structures but will also include construction with PUF panels.

2.1.2 Prepare detailed layouts and estimates for renovation and upgrading the National
Semen & ET laboratory and cattle sheds, construction of new silo pits, isolation
sheds and slurry pits, including modern standards for safety, bio-security and
efficiency.
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2.1.3 Develop functional layouts for efficient workflow, hygiene, biosecurity, energy
efficiency to ensure compliance with GHP and GMP.

214 Detailed Bills of Quantities (BoQs) and cost estimates for all proposed
infrastructures and renovations.

215 Recommend material specifications and cost-effective alternatives for
construction.

2.1.6 Provide technical inputs for procurement documents and tender evaluation.

2.2.  Compliance and Reporting

221 Ensure quality and financial efficiency/accountability for all works in compliance
with the Royal Audit Authority and any other rules, regulations and standards of
RGoB en vogue.

222 Work in close collaboration and consultation with deputed MoAL engineer, who
will serve as technical supervisor till the completion of works.

2.2.3 Support supervision and quality monitoring during construction and renovation
works as and when required.

224 Prepare Monitoring and Evaluation (M&E) reports with recommendations for
corrective actions where necessary.

225 Submit final technical and completion reports, including lessons learned and
recommendations for sustainability of infrastructure.

2.3. Site Inspections

3. Conduct site visits to assess, understand requirements and constraints for the
construction of more than 50 MCCs, 4 MPUs (14 identified World Bank Project
Dzongkags), Technology Transfer Hub, dairy post-production laboratory,
renovation of semen and ET laboratory, cattle sheds and silopits.

4. Duration and Estimate of Services

The consultant is expected to run for the duration of the entire project period (5 years)
with phased deliverables for M&E in all fourteen (14) identified Dzongkhags.
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5. Selection Procedures

The DoL, MoAL now invites the eligible applicants to submit the Expressions of Interests

(Eol) for providing the services. The interested applicants need to provide information

demonstrating that s/he has the required qualifications and relevant experience to

perform the services. The selection criteria are:

a.

f.

Firm should have personnel with at least a Bachelor’s degree in Civil Engineering,
Bachelor’s degree in Architecture and Bachelor’s degree in Electrical Engineering.
Preference will be given to Master’s degree holders.

Minimum 5 years of professional experience in infrastructure design, cost
estimation, and supervision.

Experience in Agri-dairy/food processing projects preferred.

Familiarity with Bhutanese construction codes, procurement systems, Royal
Audit Authority requirements and compliance as well as rules and regulations of
the RGoB

Proven skills in Monitoring & Evaluation and technical reporting with ability to
travel to all 14 dzongkhags.

Should have a valid trade license and proven track record for works executed.

Applicants are required to submit their Expressions of Interest (EOI), comprising of a CV

(including employment history with duties and responsibilities) and a forwarding letter

describing briefly the reasons that the applicant considers him/her-self best suited to

perform the assignment.

6. The attention of interested Consultants is drawn to paragraphs 3.14, 3.16, and 3.17 of
the World Bank’s “Procurement Regulations for IPF Borrowers, February 2025”

(“Procurement Regulations”), setting forth the World Bank’s policy on conflict of

interest.

7. Detailed Terms of Reference (TOR) and other information will be available upon

request from the address provided below either through email or in person. ToR is

also available in www.moal.gov.bt
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The consultant will be selected following the Selection of Individual Consultant
method of the World Bank Procurement Regulations.

Expression of Interest needs to be submitted (either through e-mail or in person or by
mail) to the following address by 13:00 hours on or before March 30, 2026. Please
clearly mention “Expression of Interest (Eol) for Selection of Technical Expert for
technical services for NDDC in the e-mail’s subject line or on the top of the envelope.

Project Director

RNR Jobs Project

DoL, MoAL

Email: sherubg@moal.gov.bt and copy to kelzangwangmo@moal.gov.bt

The authority reserves the right to accept or reject any or all EOIs without assigning
any reason, whatsoever.

For any clarifications contact following during office hours;

* Nar Bahadur Tamang, Specialist, DOL at nbtamang@moal.gov.bt

* Phuntsho Tobgyel Norbu, Specialist III, DOL at ptnorbu@moal.gov.bt

* Kelzang Wangmo, Procurement Unit, PMU at kelzangw1989@gmail.com
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TERMS OF REFERENCES
for
Selection of National Consultant for design, drawings, layouts and estimates for Milk Collection
Centres, Milk Processing Units, Technology Transfer Hub and Dairy Post Production Laboratory,
NDDC

1. Background
Dairy development is a key part of Bhutan’s rural economy, providing income, nutrition, and
employment to farming communities. Traditionally subsistence-based, the sector has transformed
over the past two decades through the adoption of emerging technologies such as improved cattle
breeds, the formation of farmer dairy cooperatives and groups, milk collection centres, and processing
infrastructure.

With increased milk production and demand for quality milk and milk products, the National Dairy
Development Centre (NDDC) under the Department of Livestock is mandated to spearhead dairy
sector growth in Bhutan by strengthening value chains, improving milk quality and consumer safety,
enhancing milk collection centers and processing facilities, and modernizing research and technology
transfer infrastructure.

To meet the increasing demand for quality milk and dairy products, NDDC intends to:

1. Establish Milk Collection Centres (MCCs) to improve aggregation of raw milk at village
levels.

2. Set up Milk Processing Units (MPUs) for value addition at a centralized location.

3. Establish Dairy Post-Production Laboratory to enhance quality assurance services,
conduct product diversification and value addition trials at the national level

4. Establish Technology Transfer Hub to demonstrate and disseminate dairy technologies to
youth and entrepreneurs.

5. Promote uniform design for cattle sheds suitable for the 3 agro ecological zones.

6. Renovate NDDC'’s existing National Semen & ET laboratory and cattle sheds to meet
international and national standards of hygiene, biosecurity, and safety and construction
of new silo pits, isolation sheds, feed store and slurry pits.

Sl | Particulars of Construction | Quantity | Location Remarks
Activities

1 | Milk Collection Centres: | 50 + Gyalsung Academy Areas | New Construction:
required for both (Wangduephodrang, Structure material
RCC/concrete structures and Samtse, Mongar and | will depend on
Polyurethane Foam (or other Sandrup Jongkhar) and | feasibility and
similar =~ materials)  panel other RNR Jobs Project | volume of milk
structures Dzongkhags (based on | available in the

budget) location

2 | Milk Processing Units (5000 | 4 Gyalsung Academy Areas | New Construction

liter/ day capacity) (Wangduephodrang,




Samtse, = Mongar and
Sandrup Jongkhar) or other
feasible RNR Jobs Project
Dzongkhags
3 | Dairy Post  Production | 1 National Dairy | Design and
Laboratory Development Centre | estimates should
(NDDC), Yusipang include ancillary
equipment and
facilities for a fully
functional
laboratory
4 | Technology Transfer Hub 1 Regional Cattle Breeding | New Construction
Centre, Wangkha, Chukha
5 | National Semen and ET |1 NDDC, Yusipang Renovation
Laboratory
6 | Cattle Sheds 3 NDDC, Yusipang Renovation
7 | Feed Store 1 NDDC, Yusipang Renovation
8 | Silo Pit 1 NDDC, Yusipang New Construction
9 | Sick Animal Isolation Shed 1 NDDC, Yusipang New Construction
10 | Slurry Pits 2 NDDC, Yusipang New Construction
11 | Dairy Sheds for all Agro |3 AEZ NDDC, Yusipang Only Designs and
ecological Zones (AEZ) Estimates

Table 1: Details of Construction Activities

1. Objectives of the Assignment

The primary objective of hiring a Firm is to support the National Dairy Development Centre (NDDC)

m:

Designing and establishing modern, functional, and quality-focused dairy infrastructure as
detailed in Table 1.

Ensuring efficient milk collection and processing facilities, establish laboratory (NDDC),
renovate cattle sheds and laboratory (NDDC) to ensure robust quality assurance systems
Contributing to improved dairy infrastructure for milk and dairy product quality, and
enhanced consumer safety.

2. Task to be completed
The Consultant shall carry out the following:

Conduct site visits to assess, understand requirements and constraints for the construction of
more than 50 MCCs, 4 MPUs (14 identified World Bank Project Dzongkags), Dairy Post-
Production Laboratory, Technology Transfer Hub, renovation of semen and ET laboratory,
cattle sheds, feed store, construction of new isolation shed and silopits. Designs and estimates
for cattle sheds for the 3 AEZ).
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13.

14

Carry out stakeholder consultation in coordination with the NDDC, Dzongkhag Livestock
Sector, BFDA and the dairy farmer groups identified for the construction of MCCs and MPUs.
Prepare comprehensive conceptual and detailed designs (including but not limited to
architectural, structural, electrical, water supply, drainage, ventilation, and waste
management) for all new construction and renovations works as per Table 1 and sketch
provided by the NDDC (where applicable). Designs and estimates is not limited to RCC
structures but will also include construction with PUF panels.

Prepare detailed layouts and estimates for renovation and upgrading the National Semen &
ET laboratory, feed store and cattle sheds, construction of new silo pits, isolation sheds and
slurry pits, and designs for cattle sheds including modern standards for safety, bio-security
and efficiency as per Table 1.

Develop functional layouts for efficient workflow, hygiene, biosecurity, energy efficiency to
ensure compliance with GHP and GMP for infrastructure as detailed in Table 1.

Prepare detailed Bills of Quantities (BoQs) and cost estimates for all proposed infrastructures
and renovations (Table 1).

Recommend material specifications and cost-effective alternatives for construction of
infrastructure as per Table 1.

Provide technical inputs for procurement documents and tender evaluation for infrastructure
as detailed in Table 1.

Ensure quality and financial efficiency/accountability for all works in compliance with the
Royal Audit Authority and any other rules, regulations and standards of RGoB en vogue.
Work in close collaboration and consultation with deputed MoAL engineer, who will serve as
technical supervisor till the completion of works.

Support supervision and quality monitoring during construction and renovation works as and
when required by the NDDC, Yusipang.

Prepare monitoring and evaluation (M&E) reports with recommendations for corrective
actions where necessary.

Submit final technical and completion reports, including lessons learned and
recommendations for sustainability of infrastructure constructed/renovated as per Table 1.

. Any other additional task assigned by the Program Director, NDDC

3. Expected Outcomes

The fo
of infr

llowing outcomes are expected from the consultancy service for the construction and renovation
astructure as specified in Table 1:

Detailed documentation of existing site conditions, infrastructure gaps, logistical constraints,
and resource availability for all identified MCCs, MPUs, laboratories, and cattle sheds reports
approved.

Complete set of architectural, structural, electrical, plumbing, water supply, drainage,
ventilation, and waste management drawings for all new and renovation works, aligned with
NDDC'’s requirements approved.

Functional layouts ensuring efficient workflow, hygiene, biosecurity, and compliance with
GHP and GMP standards prepared.



10.

11.

12.

Itemized cost estimates and BoQs for all construction, renovation, and upgrading works,
incorporating current market rates and standard engineering practices prepared.
Identification of cost-effective materials and alternative options ensuring quality and
durability completed

Comprehensive designs and estimates for the renovation and upgrading of the National
Semen & ET Laboratory, cattle sheds, isolation shed, feed store and slurry pits, and other
related structures meeting modern biosecurity and safety standards prepared.

Technical inputs for bidding documents, evaluation criteria, and participation in technical
evaluation of tenders as required by the NDDC and MoAL provided

Periodic site supervision reports verifying compliance with approved designs, specifications,
and quality standards completed

Recommendations for corrective actions and continuous improvement during
implementation provided.

Regular progress reports capturing implementation status, challenges, and mitigation
measures, ensuring timely completion and accountability completed on a half yearly basis till
the project period

Comprehensive final report consolidating all activities undertaken, including as-built
drawings, lessons learned, and recommendations for sustainable operation and maintenance
of infrastructure prepared

All works completed in full compliance with RGoB’s engineering, procurement, and audit

standards, ensuring transparency, efficiency, and value for money.

4. Duration of the Assignment
The consultancy is expected to run for the duration of the entire project period (5 years) with phased
deliverables for monitoring and evaluation in all 14 identified Dzongkhags.

Year Year 1 (2025 - | Year 2 (2026 - | Year 3 (2027 - | Year 4 (2028 - | Year 5 (2029 -
26) 27) 28) 29) 30)

Activity | Prepare and | Evaluation of | Evaluation of | Evaluation of | Evaluation of
submit tender for | tender for | tender for | tender for
designs, awarding of | awarding of | awarding of | awarding  of
estimates and | works and | works and | works and | works and
all other | monitoring of | monitoring of | monitoring of | monitoring of
requirements | construction construction construction construction
of the tender | activities  in | activities  in | activities  in | activities  in
process for | field and other | field and other | field and other | field and other
infrastructure | requirements | requirements | requirements | requirements
as per detail | as specified in | as specified in | as specified in | as specified in
outlined in | ToR ToR ToR ToR
Table 1

Payment | 50% 20% 15% 10% 5%

Table 2: Timeline for Deliverables




5. Qualifications and Experience

1.

Firm should have personnel with at least a Bachelor’s degree in Civil Engineering, Bachelor’s
degree in Architecture and Bachelor’s degree in Electrical Engineering. Preference will be
given to Masters degree holders.

Minimum 5 years of professional experience in infrastructure design, cost estimation, and
supervision.

Experience in agri-dairy/food processing projects preferred.

Familiarity with Bhutanese construction codes, procurement systems, Royal Audit Authority
requirements and compliance as well as rules and regulations of the RGoB en vogue

Proven skills in Monitoring & Evaluation and technical reporting with ability to travel to all
14 dzongkhags.

Should have a valid trade license as per requirement of RGoB and proven track record for
works executed.

6. Reporting and Supervision
The Consultant shall report directly to the Program Director, NDDC, and work in close collaboration
with the deputed engineer, MoAL and technical staff of the NDDC.

7. Terms of Payment
Payments will be made in tranches as below:

Year 1: 50% (Inception Report, submission of draft designs, drawings, and estimates and
approval of final designs, drawings and estimates including all other requirement for the
tender process).

Year 2: 20% (Evaluation of tender for awarding of works and monitoring of construction
activities in field and other requirements as specified in ToR)

Year 3: 15% (Evaluation of tender for awarding of works and monitoring of construction
activities in field and other requirements as specified in ToR)

Year 4: 10% (Evaluation of tender for awarding of works and monitoring of construction
activities in field and other requirements as specified in ToR)

Year 5: 5% (Evaluation of tender for awarding of works and monitoring of construction
activities in field and other requirements as specified in ToR and completion of auditing by
the Royal Audit Authority)



