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1.

The Royal Government of Bhutan intends to apply for financing from the World Bank toward the cost of
Accelerate Bhutan’s Job Transformation through Renewable Natural Resource Value Chains
(P506825) to be implemented by DoL, MoAL, and intends to apply part of the proceeds toward payments
under the contracts for Construction of Access Roads and Bridges.

The Accelerate Bhutan’s Job Transformation through Renewable Natural Resource Value Chains to
be implemented by DOA, MOAL now invites sealed Bids from registered W1 and W3 medium national
contractor as registered with Bhutan Construction and Transport Authority for Construction of Internal
Access Road, Gates, Signage and Improvement of Internal Road at National Dairy Development
Centre (NDDC)

Bidders may Bid for one or several contracts, as further defined in the Biding Document. Bidders wishing
to offer discounts in case they are awarded more than one contract will be allowed to do so, provided those
discounts are included in the Letter of Bid.

Bidding will be conducted through Request for Bids (RFB) following National market approach as
specified in the World Bank’s “Procurement Regulations for IPF Borrowers, Sixth Edition, February
2025 (“Procurement Regulations”), and is open to all eligible Bidders as defined in the Procurement
Regulations.

Interested eligible Bidders may obtain further information from the address mentioned below and inspect
the bidding document during office hours from 0900 to 1700 hours at the address given below.

The bidding document in English may be downloaded from MoAL website (www.moal.gov.bt) by
interested eligible Bidders.

Bids must be delivered to the address below on or before 20™ April, 2026 at 13:00 Hours. Electronic
bidding will not be permitted. Late Bids will be rejected. The envelope shall have both technical and
financial bid. The bids shall be publicly opened in the presence of the Bidders’ designated representatives
and anyone who chooses to attend, at the address below on 20" April, 2026 at 14:30 Hours.

All Bids must be accompanied by Bid Securing Declaration
The address(es) referred to above is:

Project Director

RNR Jobs, PPD, MoAL

Street Address: Chhagchhen Lam, Thimphu, Bhutan

City: Thimphu

Z1P/Postal Code: 11001

Country: Bhutan

Telephone: 17795736

Email id and website: sherubg@moal.gov.bt & www.moal.gov.bt



http://www.moal.gov.bt/
mailto:sherubg@moal.gov.bt
http://www.moal.gov.bt/
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PART 1 - Bidding Procedures



1.

Scope of Bid

Section I - Instructions to Bidders

A. General

1.1  In connection with the Specific Procurement Notice — Request for

Bids (RFB), specified in the Bid Data Sheet (BDS), the Employer,
as specified in the BDS, issues this bidding document for the
provision of Works as specified in Section VII, Works’
Requirements. The name, identification, and number of Iots
(contracts) of this RFB are specified in the BDS.

1.2 Throughout this bidding document:

(a) the term “in writing” means communicated in written form
(e.g. by mail, e-mail, fax, including if specified in the BDS,
distributed or received through electronic-procurement system
used by the Employer) with proof of receipt;

(b) if the context so requires, “singular” means “plural’ and vice
versa;

(c) “Day” means calendar day, unless otherwise specified as a
“Business Day.” A Business Day is any day that is a working
day of the Borrower. It excludes the Borrower’s official public
holidays;

(d) “ES” means environmental and social (including Sexual
Exploitation and Abuse (SEA), and Sexual Harassment (SH));

(e) “Sexual Exploitation and Abuse” “(SEA)” means the
following:

“Sexual Exploitation” is defined as any actual or attempted
abuse of position of vulnerability, differential power or trust,
for sexual purposes, including, but not limited to, profiting
monetarily, socially or politically from the sexual exploitation
of another;

“Sexual Abuse” is defined as the actual or threatened physical
intrusion of a sexual nature, whether by force or under unequal
or coercive conditions;

(f) “Sexual Harassment” “(SH)” is defined as unwelcome sexual
advances, requests for sexual favors, and other verbal or
physical conduct of a sexual nature by the Contractor’s
Personnel with other Contractor’s or Employer’s Personnel;

(g) “Contractor’s Personnel” is as defined in Sub- Clause 1 (ii) of
the General Conditions of Contract; and

(h) “Employer’s personnel” is as defined in GCC Sub-Clause 1
(nn) of the General Conditions of Contract.

A non-exhaustive list of (i) behaviors which constitute SEA and (ii)
behaviors which constitute SH is attached to the Code of Conduct
form in Section I'V.



2. Source of Funds

3. Fraud and
Corruption

4. Eligible Bidders

1.3

1.4

1.5

1.6

1.7

1.8

The Borrower or Recipient (hereinafter called “Borrower”) specified

in the BDS has received or has applied for financing (hereinafter
called “funds”) from the International Bank for Reconstruction and
Development or the International Development Association
(hereinafter called “the Bank”) in an amount specified in the BDS,
toward the project named in the BDS. The Borrower intends to
apply a portion of the funds to eligible payments under the
contract(s) for which this bidding document are issued.

Payment by the Bank will be made only at the request of the
Borrower and upon approval by the Bank, and will be subject, in all
respects, to the terms and conditions of the Loan (or other financing)
Agreement. The Loan (or other financing) Agreement prohibits a
withdrawal from the Loan account for the purpose of any payment
to persons or entities, or for any import of goods, equipment, plant,
or materials, if such payment or import is prohibited by a decision of
the United Nations Security Council taken under Chapter VII of the
Charter of the United Nations. No party other than the Borrower shall
derive any rights from the Loan (or other financing) Agreement or
have any claim to the proceeds of the Loan (or other financing).

The Bank requires compliance with the Bank’s Anti-Corruption
Guidelines and its prevailing sanctions policies and procedures as set
forth in the WBG’s Sanctions Framework, as set forth in Section VI.

In further pursuance of this policy, Bidders shall permit and shall
cause their agents (where declared or not), subcontractors,
subconsultants, service providers, suppliers, and personnel, to permit
the Bank to inspect all accounts, records and other documents
relating to any initial selection process, prequalification process, bid
submission, proposal submission, and contract performance (in the
case of award), and to have them audited by auditors appointed by
the Bank.

A Bidder may be a firm that is a private entity, or a state-owned
enterprise or institution —subject to ITB 4.6—or any combination
of them in the form of a joint venture (JV), under an existing
agreement, or with the intent to enter into such an agreement
supported by a letter of intent. In the case of a joint venture, all
members shall be jointly and severally liable for the execution of the
entire Contract in accordance with the Contract terms. The JV shall
nominate a Representative who shall have the authority to conduct
all business for and on behalf of any and all the members of the IV
during the Bidding process and, in the event the JV is awarded the
Contract, during contract execution. Unless specified in the BDS,
there is no limit on the number of members in a JV.

A Bidder shall not have a conflict of interest. All Bidders found to
have a conflict of interest shall be disqualified. A Bidder may be
considered to have a conflict of interest for the purpose of this
Bidding process, if the Bidder:

(a) directly or indirectly controls, is controlled by or is under
common control with another Bidder; or



1.9

1.10

1.11

(b) receives or has received any direct or indirect subsidy from
another Bidder; or

(c)  has the same legal representative as another Bidder; or

(d) has a relationship with another Bidder, directly or through
common third parties, that puts it in a position to influence the
Bid of another Bidder, or influence the decisions of the
Employer regarding this Bidding process; or

(e) or any of its affiliates participated as a consultant in the
preparation of the design or technical specifications of the
works that are the subject of the Bid; or

(f)  or any of its affiliates has been hired (or is proposed to be
hired) by the Employer or Borrower as Project Manager for
the Contract implementation;

(g) would be providing goods, works, or non-consulting services
resulting from or directly related to consulting services for the
preparation or implementation of the project specified in the
BDS 2.1 that it provided or were provided by any affiliate that
directly or indirectly controls, is controlled by, or is under
common control with that firm; or

(h) has a close business or family relationship with a professional
staff of the Borrower (or of the project implementing agency,
or of a recipient of a part of the loan) who: (i) are directly or
indirectly involved in the preparation of the bidding document
or specifications of the contract, and/or the Bid evaluation
process of such contract; or (ii) would be involved in the
implementation or supervision of such contract unless the
conflict stemming from such relationship has been resolved in
a manner acceptable to the Bank throughout the procurement
process and execution of the contract.

A firm that is a Bidder (either individually or as a JV member) shall
not participate in more than one Bid, except for permitted alternative
Bids. This includes participation as a subcontractor in other Bids.
Such participation shall result in the disqualification of all Bids in
which the firm is involved. A firm that is not a Bidder or a JV
member may participate as a subcontractor in more than one Bid.

A Bidder may have the nationality of any country, subject to the
restrictions pursuant to ITB 4.8. A Bidder shall be deemed to have
the nationality of a country if the Bidder is constituted, incorporated
or registered in and operates in conformity with the provisions of the
laws of that country, as evidenced by its articles of incorporation (or
equivalent documents of constitution or association) and its
registration documents, as the case may be. This criterion also shall
apply to the determination of the nationality of proposed
subcontractors or subconsultants for any part of the Contract
including related Services.

A Bidder that has been sanctioned by the Bank, pursuant to the
Bank’s Anti-Corruption Guidelines, in accordance with its
prevailing sanctions policies and procedures as set forth in the
WBG’s Sanctions Framework as described in Section VI paragraph



5. Eligible Materials,
Equipment and Services

2.2 d. shall be ineligible to be prequalified for, initially selected for,
bid for, propose for, or be awarded a Bank-financed contract or
benefit from a Bank-financed contract, financially or otherwise,
during such period of time as the Bank shall have determined. The
list of debarred firms and individuals is available at the electronic
address specified in the BDS.

1.12 Bidders that are state-owned enterprises or institutions in the
Employer’s Country may be eligible to compete and be awarded a
Contract(s) only if they can establish, in a manner acceptable to the
Bank, that they (i) are legally and financially autonomous (ii) operate
under commercial law, and (iii) are not under supervision of the
Employer.

1.13 A Bidder shall not be under suspension from Bidding by the
Employer as the result of the operation of a Bid—Securing or
Proposal-Securing Declaration.

1.14 Firms and individuals may be ineligible if so indicated in Section V
and (a) as a matter of law or official regulations, the Borrower’s
country prohibits commercial relations with that country, provided
that the Bank is satisfied that such exclusion does not preclude
effective competition for the supply of goods or the contracting of
works or services required; or (b) by an act of compliance with a
decision of the United Nations Security Council taken under Chapter
VII of the Charter of the United Nations, the Borrower’s country
prohibits any import of goods or contracting of works or services
from that country, or any payments to any country, person, or entity
in that country. When the Works are implemented across
jurisdictional boundaries (and more than one country is a Borrower,
and is involved in the procurement), then exclusion of a firm or
individual on the basis of ITB 4.8 (a) above by any country may be
applied to that procurement across other countries involved, if the
Bank and the Borrowers involved in the procurement agree.

1.15 A Bidder shall provide such documentary evidence of eligibility
satisfactory to the Employer, as the Employer shall reasonably
request.

1.16 A firm that is under a sanction of debarment by the Borrower from
being awarded a contract is eligible to participate in this
procurement, unless the Bank, at the Borrower’s request, is satisfied
that the debarment;

(a) relates to fraud or corruption; and

(b) followed a judicial or administrative proceeding that afforded
the firm adequate due process.

5.1 The materials, equipment and services to be supplied under the
Contract and financed by the Bank may have their origin in any country
subject to the restrictions specified in Section V, Eligible Countries, and all
expenditures under the Contract will not contravene such restrictions. At
the Employer’s request, Bidders may be required to provide evidence of the
origin of materials, equipment and services.



6. Sections of Bidding
Document

7. Clarification of
Bidding Document, Site
Visit, Pre-Bid Meeting

B. Contents of Bidding Document

6.1 The bidding document consist of Parts 1, 2, and 3, which include all the
sections specified below, and which should be read in conjunction with any
Addenda issued in accordance with ITB 8.

PART 1 Bidding Procedures

e Section I - Instructions to Bidders (ITB)

e Section II - Bid Data Sheet (BDS)

e Section III - Evaluation and Qualification Criteria
e Section IV - Bidding Forms

e Section V - Eligible Countries

e Section VI - Fraud and Corruption

PART 2 Works’ Requirements

e Section VII — Works’ Requirements

PART 3 Conditions of Contract and Contract Forms

e Section VIII - General Conditions of Contract
e Section IX - Particular Conditions of Contract

e Section X - Contract Forms

6.2 The Specific Procurement Notice - Request for Bids (RFB)
issued by the Employer is not part of this bidding document.

Unless obtained directly from the Employer, the Employer is not
responsible for the completeness of the bidding document,
responses to requests for clarification, the minutes of the pre-Bid
meeting (if any), or Addenda to the bidding document in
accordance with ITB 8. In case of any contradiction, documents
obtained directly from the Employer shall prevail.

The Bidder is expected to examine all instructions, forms, terms,
and specifications in the bidding document and to furnish with
its Bid all information and documentation as is required by the
bidding document.

7.1 A Bidder requiring any clarification of the bidding document
shall contact the Employer in writing at the Employer’s address
specified in the BDS or raise its inquiries during the pre-Bid
meeting if provided for in accordance with ITB 7.4. The
Employer will respond in writing to any request for clarification,
provided that such request is received prior to the deadline for
submission of Bids within a period specified in the BDS. The
Employer shall forward copies of its response to all Bidders who
have acquired the bidding document in accordance with ITB 6.3,
including a description of the inquiry but without identifying its
source. If so specified in the BDS, the Employer shall also
promptly publish its response at the web page identified in the
BDS. Should the clarification result in changes to the essential
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8. Amendment of
Bidding Document

elements of the bidding document, the Employer shall amend
the bidding document following the procedure under ITB 8 and
ITB 22.2.

7.2 The Bidder is advised to visit and examine the Site of works
and its surroundings and obtain for itself on its own
responsibility all information that may be necessary for
preparing the Bid and entering into a contract for construction of
the Works. The costs of visiting the Site shall be at the Bidder’s
own expense.

7.3 The Bidder and any of its personnel or agents will be granted
permission by the Employer to enter upon its premises and lands
for the purpose of such visit, but only upon the express condition
that the Bidder, its personnel, and agents will release and
indemnify the Employer and its personnel and agents from and
against all liability in respect thereof, and will be responsible for
death or personal injury, loss of or damage to property, and any
other loss, damage, costs, and expenses incurred as a result of
the inspection.

7.4 If so specified in the BDS, the Bidder’s designated
representative is invited to attend a pre-Bid meeting and/or a Site
of works visit. The purpose of the meeting will be to clarify
issues and to answer questions on any matter that may be raised
at that stage.

7.5 The Bidder is requested, to submit any questions in writing,
to reach the Employer not later than one week before the
meeting.

7.6 Minutes of the pre-Bid meeting, if applicable, including the
text of the questions asked by Bidders, without identifying the
source, and the responses given, together with any responses
prepared after the meeting, will be transmitted promptly to all
Bidders who have acquired the bidding document in accordance
with ITB 6.3. If so specified in the BDS, the Employer shall
also promptly publish the Minutes of the pre-Bid meeting at the
web page identified in the BDS. Any modification to the
bidding document that may become necessary as a result of the
pre-Bid meeting shall be made by the Employer exclusively
through the issue of an addendum pursuant to ITB 8 and not
through the minutes of the pre-Bid meeting. Nonattendance at
the pre-Bid meeting will not be a cause for disqualification of a
Bidder.

8.1 At any time prior to the deadline for submission of Bids, the
Employer may amend the bidding document by issuing addenda.

8.2 Any addendum issued shall be part of the bidding document
and shall be communicated in writing to all who have obtained
the bidding document from the Employer in accordance with
ITB 6.3. The Employer shall also promptly publish the
addendum on the Employer’s web page in accordance with ITB
7.1.

11



9. Cost of Bidding

10. Language of Bid

11. Documents
Comprising the Bid

(a)

(b)

(©)

(d)

()

()

€9

(h)

8.3 To give prospective Bidders reasonable time in which to take
an addendum into account in preparing their Bids, the Employer
may, at its discretion, extend the deadline for the submission of
Bids, pursuant to ITB 22.2.

C. Preparation of Bids

9.1 The Bidder shall bear all costs associated with the
preparation and submission of its Bid, and the Employer shall in
no case be responsible or liable for those costs, regardless of the
conduct or outcome of the Bidding process.

10.1 The Bid, as well as all correspondence and documents

relating to the Bid exchanged by the Bidder and the Employer,
shall be written in the language specified in the BDS.
Supporting documents and printed literature that are part of the
Bid may be in another language provided they are accompanied
by an accurate translation of the relevant passages in the
language specified in the BDS, in which case, for purposes of
interpretation of the Bid, such translation shall govern.

11.1 The Bid shall comprise two Parts, namely the Technical
Part and the Financial Part. These two Parts shall be submitted
simultaneously in two separate sealed envelopes (two-envelope
Bidding process). One envelope shall contain only information
relating to the Technical Part and the other, only information
relating to the Financial Part. These two envelopes shall be
enclosed in a separate sealed outer envelope marked “ORIGINAL
BID”.

11.2 The Technical Part shall contain the following:

Letter of Bid — Technical Part, prepared in accordance with
ITB 12;

Bid Security or Bid-Securing Declaration, in accordance
with ITB 19.1;

Alternative Bid - Technical Part: if permissible in
accordance with ITB 13, the Technical Part of any Alternative
Bid;

Authorization: written confirmation authorizing the

signatory of the Bid to commit the Bidder, in accordance with
ITB 20.3;

Bidder’s Eligibility: documentary evidence in accordance
with ITB 17.1 establishing the Bidder’s eligibility to Bid;

Qualifications: documentary evidence in accordance with
ITB 17.2 establishing the Bidder’s qualifications to perform
the Contract if its Bid is accepted;

Conformity: a technical proposal in accordance with ITB 16;
and

any other document required in the BDS.

The Financial Part shall contain the following:
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12. Letters of Bid and
Schedules

13. Alternative Bids

(c)
(d)

(e)

®

Letter of Bid — Financial Part: prepared in accordance with
ITB 12 and ITB 14;

Bill of Quantities or Activity Schedule completed in
accordance with ITB 12 and ITB 14 as specified in the BDS;

Alternative Bid - Financial Part: if permissible in
accordance with ITB 13, the Financial Part of any Alternative
Bid; and

any other document required in the BDS.

The Technical Part shall not include any information related to
the Bid price. Where material financial information related to
the Bid price is contained in the Technical Part the Bid shall be
declared non-responsive.

In addition to the requirements under ITB 11.2, Bids submitted
by a JV shall include a copy of the Joint Venture Agreement
entered into by all members. Alternatively, a letter of intent to
execute a Joint Venture Agreement in the event of a successful
Bid shall be signed by all members and submitted with the Bid,
together with a copy of the proposed Agreement.

The Bidder shall furnish in the Letter of Bid — Financial Part
information on commissions and gratuities, if any, paid or to be
paid to agents or any other party relating to this Bid.

12.1 The Letter of Bid — Technical Part, Letter of Bid — Financial
Part and Priced Activity Schedules or Bill of Quantities shall be
prepared using the relevant forms furnished in Section IV,
Bidding Forms. The forms must be completed without any
alterations to the text, and no substitutes shall be accepted except
as provided under ITB 20.3. All blank spaces shall be filled in
with the information requested.

13.1 Unless otherwise specified in the BDS, alternative Bids
shall not be considered.

When alternative times for completion are explicitly invited, a
statement to that effect will be included in the BDS, and the
method of evaluating different alternative times for completion
will be described in Section III, Evaluation and Qualification
Criteria.

13.2 Except as provided under ITB 13.3 below, Bidders wishing
to offer technical alternatives to the requirements of the bidding
document must first price the Employer’s design as described in
the bidding document and shall further provide all information
necessary for a complete evaluation of the alternative by the
Employer, including drawings, design calculations, technical
specifications, breakdown of prices, and proposed construction
methodology and other relevant details. Only the technical
alternatives, if any, of the Bidder with the Most Advantageous
Bid conforming to the basic technical requirements shall be
considered by the Employer.

13



14. Bid Prices and
Discounts

1

13.3 When specified in the BDS, Bidders are permitted to
submit alternative technical solutions for specified parts of the
Works. Such parts will be identified in the BDS and described
in Section VII, Works’ Requirements. The method for their
evaluation will be stipulated in Section III, Evaluation and
Qualification Criteria.

14.1 The prices and discounts quoted by the Bidder in the Letter
of Bid — Financial Part and in the Priced Activity Schedule or
Bill of Quantities shall conform to the requirements specified
below.

14.2 The Bidder shall submit a Bid for the whole of the Works
described in ITB 1.1 by filling in prices for all items of the
Works, as identified in Section IV, Bidding Forms. In case of
admeasurement contracts, the Bidder shall fill in rates and prices
for all items of the Works described in the Bill of Quantities.
Items against which no rate or price is entered by the Bidder will
not be paid for by the Employer when executed and shall be
deemed covered by the rates for other items and prices in the Bill
of Quantities.

14.3 The price to be quoted in the Letter of Bid — Financial Part,
in accordance with ITB 12.1, shall be the total price of the Bid,
excluding any discounts offered.

The Bidder shall quote any discounts and indicate the
methodology for their application in the Letter of Bid - Financial
Part, in accordance with ITB 12.1.

14.4 Unless otherwise provided in the BDS, and the Conditions
of Contract, the prices quoted by the Bidder shall be fixed. If the
prices quoted by the Bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions
of the Conditions of Contract, the Bidder shall furnish the
indices and weightings for the price adjustment formulae in the
Schedule of Adjustment Data in Section [V- Bidding Forms and
the Employer may require the Bidder to justify its proposed
indices and weightings.

14.5 If so specified in ITB 1.1, Bids are invited for individual
lots (contracts) or for any combination of lots (packages).
Bidders wishing to offer discounts for the award of more than
one Contract shall specify in their Bid the price reductions
applicable to each package, or alternatively, to individual
Contracts within the package. Discounts shall be submitted in
accordance with ITB 14.4, provided the Bids for all lots
(contracts) are opened at the same time.

14.6 All duties, taxes, and other levies payable by the Contractor
under the Contract, or for any other cause, as of the date 28 days
prior to the deadline for submission of Bids, shall be included in
the rates and prices' and the total Bid price submitted by the
Bidder.

In lump-sum contracts, delete “rates and prices and the.”
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15. Currencies of Bid and
Payment

16. Documents
Comprising the Technical
Proposal

17. Documents
Establishing the
Eligibility and
Qualifications of the
Bidder

18. Period of Validity of
Bids

2

15.1 The currency(ies) of the Bid and the currency(ies) of
payments shall be the same and shall be as specified in the BDS.

15.2 Bidders may be required by the Employer to justify, to the
Employer’s satisfaction, their local and foreign currency
requirements, and to substantiate that the amounts included in
the unit rates and prices and shown in the Schedule of
Adjustment Data are reasonable?, in which case a detailed
breakdown of the foreign currency requirements shall be
provided by Bidders.

16.1 The Bidder shall furnish a technical proposal in the
Technical Part of the Bid including a statement of work methods,
equipment, personnel, schedule and any other information as
stipulated in Section IV, Bidding Forms, in sufficient detail to
demonstrate the adequacy of the Bidders’ proposal to meet the
work’s requirements and the completion time.

17.1 To establish Bidder’s eligibility in accordance with ITB 4,
Bidders shall complete the Letter of Bid, — Technical Part,
included in Section IV, Bidding Forms.

17.2 In accordance with Section III, Evaluation and
Qualification Criteria, to establish its qualifications to perform
the Contract, the Bidder shall provide the information requested
in the corresponding information sheets included in Section IV,
Bidding Forms.

17.3 If a margin of preference applies as specified in accordance
with ITB 38.1, domestic Bidders, individually or in joint
ventures, applying for eligibility for domestic preference shall
supply all information required to satisfy the criteria for
eligibility specified in accordance with ITB 38.1.

18.1 Bids shall remain valid until the date specified in the BDS
or any extended date if amended by the Employer in accordance
with ITB 8. A Bid that is not valid until the date specified in the
BDS, or any extended date if amended by the Employer in
accordance with ITB 8, shall be rejected by the Employer as
nonresponsive.

18.2 In exceptional circumstances, prior to the date of expiry of
the Bid validity, the Employer may request Bidders to extend the
period of validity of their Bids. The request and the responses
shall be made in writing. If a Bid Security is requested in
accordance with ITB 19, it shall also be extended for twenty-
eight (28) days beyond the extended date for Bid validity. A
Bidder may refuse the request without forfeiting its Bid Security.
A Bidder granting the request shall not be required or permitted
to modify its Bid, except as provided in ITB 18.3.

18.3 If the award is delayed by a period exceeding fifty-six (56)
days beyond the date of expiry of the Bid validity specified in

15

For lump-sum contracts, delete “unit rates and prices and shown in the Schedule of Adjustment Data are reasonable” and

replace with “Lump-sum.”



19. Bid Security

accordance with ITB 18.1, the Contract price shall be
determined as follows:

(g) inthe case of fixed price contracts, the Contract price shall be
the Bid price adjusted by the factor specified in the BDS;

(h) in the case of adjustable price contracts, no adjustment shall
be made; or

(1)  in any case, Bid evaluation shall be based on the Bid price
without taking into consideration the applicable correction
from those indicated above.

19.1 The Bidder shall furnish as part of its Technical Part of its
Bid, either a Bid-Securing Declaration or a Bid Security as
specified in the BDS, in original form and, in the case of a Bid
security, in the amount and currency specified in the BDS.

19.2 A Bid-Securing Declaration shall use the form included in
Section 1V, Bidding Forms.

19.3 If a Bid Security is specified pursuant to ITB 19.1, the Bid
Security shall be a demand guarantee, and in any of the
following forms at the Bidder’s option:

(a) an unconditional guarantee issued by a bank or non-bank
financial institution (such as an insurance, bonding or surety
company);

(b) anirrevocable letter of credit;
(c)  acashier’s or certified check; or
(d)  another security specified in the BDS,

from a reputable source, and an eligible country. If an unconditional
guarantee is issued by a non-bank financial institution located
outside the Employer’s Country, the issuing non-bank financial
institution shall have a correspondent financial institution located in
the Employer’s Country to make it enforceable unless the Employer
has agreed in writing, prior to Bid submission, that a correspondent
financial institution is not required. In the case of a bank guarantee,
the Bid Security shall be submitted either using the Bid Security
Form included in Section IV, Bidding Forms, or in another
substantially similar format approved by the Employer prior to Bid
submission. The Bid Security shall be valid for twenty-eight (28)
days beyond the original date of expiry of the Bid validity, or beyond
any extended date if requested under ITB 18.2.

19.4 If a Bid Security or Bid-Securing Declaration is specified
pursuant to ITB 19.1, any Bid not accompanied by a
substantially responsive Bid Security or Bid-Securing
Declaration shall be rejected by the Employer as non-
responsive.

19.5 If a Bid Security is specified pursuant to ITB 19.1, the Bid
Security of unsuccessful Bidders shall be returned as promptly
as possible upon the successful Bidder’s signing the Contract
and furnishing the Performance Security and if required in the
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20. Format and Signing
of Bid

(a)

(b)

(a)

(b)

BDS, the Environmental and Social (ES) Performance Security
pursuant to ITB 50.

19.6 The Bid Security of the successful Bidder shall be returned
as promptly as possible once the successful Bidder has signed
the Contract and furnished the required Performance Security
and if required in the BDS, the Environmental and Social (ES)
Performance Security.

19.7 The Bid Security may be forfeited:

if a Bidder withdraws its Bid prior to the expiry date of the
Bid validity specified by the Bidder on the Letter of Bid —
Technical Part and repeated in the Letter of Bid — Financial
Part or any extension thereto provided by the Bidder; or

if the successful Bidder fails to:

(i) sign the Contract in accordance with ITB 49; or

(ii) furnish a Performance Security and if required in the
BDS, the Environmental and Social (ES) Performance
Security in accordance with ITB 50.

19.8 The Bid Security or the Bid-Securing Declaration of a JV
shall be in the name of the JV that submits the Bid. If the JV has
not been constituted into a legally enforceable JV, at the time of
Bidding, the Bid Security or the Bid-Securing Declaration shall
be in the names of all future members as named in the letter of
intent mentioned in ITB 4.1 and ITB 11.5.

19.9 If a Bid Security is not required in the BDS, pursuant to
ITB 19.1, and:

if a Bidder withdraws its Bid prior to the expiry date of the
Bid validity specified by the Bidder on the Letters of Bid or
any extended date provided by the Bidder; or

if the successful Bidder fails to:
(i) sign the Contract in accordance with ITB 49; or

(i1) furnish a Performance Security and if required in the BDS,
the Environmental, and Social (ES) Performance Security in
accordance with ITB 50;

the Borrower may, if provided for in the BDS, declare the Bidder
ineligible to be awarded a contract by the Employer for a period of
time as stated in the BDS.

20.1 The Bidder shall prepare the Bid, in accordance with this
Instruction, ITB 11 and ITB 21.

20.2 Bidders shall mark as “CONFIDENTIAL” information in their
Bids which is confidential to their business. This may include
proprietary information, trade secrets or commercial or
financially sensitive information.

20.3 The original and all copies of the Bid shall be typed or
written in indelible ink and shall be signed by a person duly
authorized to sign on behalf of the Bidder. This authorization
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21. Sealing and Marking
of Bids

shall consist of a written confirmation as specified in the BDS
and shall be attached to the Bid. The name and position held by
each person signing the authorization must be typed or printed
below the signature. All pages of the Bid where entries or
amendments have been made shall be signed or initialed by the
person signing the Bid.

20.4 In case the Bidder is a JV, the Bid shall be signed by an
authorized representative of the JV on behalf of the JV, and so
as to be legally binding on all the members as evidenced by a
power of attorney signed by their legally authorized
representatives.

20.5 Any interlineations, erasures, or overwriting shall be valid
only if they are signed or initialed by the person signing the Bid.

D. Submission of Bids

21.1 The Bidder shall deliver the Bid in two separate, sealed
envelopes (the Technical Part and the Financial Part.) These two
envelopes shall be enclosed in a separate sealed outer envelope
marked “ORIGINAL BID”.

21.2 In addition, the Bidder shall submit copies of the Bid in the
number specified in the BDS. Copies of the Technical Part shall
be placed in a separate sealed envelope marked “COPIES:
TECHNICAL PART”. Copies of the Financial Part shall be placed
in a separate sealed envelope marked “COPIES: FINANCIAL
PART”. The Bidder shall place both of these envelopes in a
separate, sealed outer envelope marked “BID COPIES”. In the
event of any discrepancy between the original and the copies,
the original shall prevail. If alternative Bids are permitted in
accordance with ITB 13, the alternative Bids shall be submitted
as follows: the original of the alternative Bid Technical Part shall
be placed in a sealed envelope marked “ALTERNATIVE BID —
TECHNICAL PART” and the Financial Part shall be placed in a
sealed envelope marked “ALTERNATIVE BID — FINANCIAL
PART” and these two separate sealed envelopes then enclosed
within a sealed outer envelope marked “ALTERNATIVE BID —
ORIGINAL”, the copies of the alternative Bid will be placed in
separate sealed envelopes marked “ALTERNATIVE BID — COPIES
OF TECHNICAL PART”, and “ALTERNATIVE BID — COPIES OF
FINANCIAL PART” and enclosed in a separate sealed outer
envelope marked “ALTERNATIVE BID - COPIES”

21.3 The envelopes marked “ORIGINAL BID”” and “BID COPIES”
(and, if appropriate, a third envelope marked “ALTERNATIVE
BID”) shall be enclosed in a separate sealed outer envelope for
submission to the Employer.

21.4 All inner and outer envelopes, shall:
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22. Deadline for
Submission of Bids

23. Late Bids

24. Withdrawal,
Substitution, and
Modification of Bids

)
(k)
M

(m)

(n)

(o)

bear the name and address of the Bidder;
be addressed to the Employer in accordance with ITB 22.1;

bear the specific identification of this Bidding process
indicated in ITB 1.1; and

bear a warning not to open before the time and date for Bid
opening.

21.5 If all envelopes are not sealed and marked as required, the
Employer will assume no responsibility for the misplacement or
premature opening of the Bid.

22.1 Bids must be received by the Employer at the address and
no later than the date and time specified in the BDS. When so
specified in the BDS, Bidders shall have the option of
submitting their Bids electronically. Bidders submitting Bids
electronically shall follow the electronic Bid submission
procedures specified in the BDS.

22.2 The Employer may, at its discretion, extend the deadline
for the submission of Bids by amending the bidding document
in accordance with ITB 8, in which case all rights and
obligations of the Employer and Bidders previously subject to
the deadline shall thereafter be subject to the deadline as
extended.

23.1 The Employer shall not consider any Bid that arrives after
the deadline for submission of Bids, in accordance with ITB 22.
Any Bid received by the Employer after the deadline for
submission of Bids shall be declared late, rejected, and returned
unopened to the Bidder.

24.1 A Bidder may withdraw, substitute, or modify its Bid after
it has been submitted by sending a written notice, duly signed by
an authorized representative, and shall include a copy of the
authorization in accordance with ITB 20.3, (except that
withdrawal notices do not require copies). The corresponding
substitution or modification of the Bid must accompany the
respective written notice. All notices must be:

prepared and submitted in accordance with ITB 20 and ITB
21 (except that withdrawal notices do not require copies), and
in addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and

received by the Employer prior to the deadline prescribed for
submission of Bids, in accordance with ITB 22.

Bids requested to be withdrawn in accordance with ITB 24.1
shall be returned unopened to the Bidders.

24.2 No Bid may be withdrawn, substituted, or modified in the
interval between the deadline for submission of Bids and the
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25. Public Opening of
Technical Parts of Bids

date of expiry of the Bid validity specified by the Bidder on the
Letter of Bid or any extended date thereof.

E. Public Opening of Technical Parts of Bids

25.1 Except in the cases specified in ITB 23 and ITB 24.2, the
Employer shall publicly open and read out all Bids received by
the deadline, at the date, time and place specified in the BDS,
in the presence of Bidders' designated representatives and
anyone who chooses to attend. All Bidders, or their
representatives and any interested party may attend a public
opening. Any specific electronic Bid opening procedures
required if electronic bidding is permitted in accordance with
ITB 22.1, shall be as specified in the BDS.

25.2 First, the written notice of withdrawal in the envelopes
marked “WITHDRAWAL” shall be opened and read out and the
envelope with the corresponding Bid shall not be opened, but
returned to the Bidder. No Bid withdrawal shall be permitted
unless the corresponding withdrawal notice contains a valid
authorization to request the withdrawal and is read out at Bid
opening.

Next, envelopes marked “Substitution” shall be opened and read
out and exchanged with the corresponding Bid being substituted,
and the substituted Bid shall not be opened, but returned to the
Bidder. No Bid substitution shall be permitted unless the
corresponding substitution notice contains a valid authorization
to request the substitution and is read out at Bid opening.

25.3 Next, envelopes marked “MODIFICATION” shall be opened
and read out with the corresponding Bid. No Bid modification
shall be permitted unless the corresponding modification notice
contains a valid authorization to request the modification and is
read out at Bid opening.

25.4 Next, all other envelopes marked “TECHNICAL PART” shall
be opened one at a time. All envelopes marked “SECOND
ENVELOPE: FINANCIAL PART” shall remain sealed, and kept by
the Employer in safe custody until they are opened, at a later
public opening, following the evaluation of the Technical Part
parts of the Bids. On opening the envelopes marked
“TECHNICAL PART” the Employer shall read out: the name of
the Bidder, the presence or the absence of a Bid Security, or Bid-
Securing Declaration, if required, and whether there is a
modification; and Alternative Bid - Technical Part; and any
other details as the Employer may consider appropriate.

25.5 Only Technical Parts of Bids and Alternative Bid -
Technical Parts that are read out at Bid opening shall be
considered further for evaluation. The Letter of Bid- Technical
Part and the separate sealed envelope marked “SECOND
ENVELOPE: FINANCIAL PART” are to be initialed by
representatives of the Employer attending Bid opening in the
manner specified in the BDS.
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26. Confidentiality

27. Clarification of Bids

()

(@

(s)

25.6 At the Bid opening the Employer shall neither discuss the
merits of any Bid nor reject any Bid (except for late Bids, in
accordance with ITB 23.1).

25.7 The Employer shall prepare a record of the Technical Parts
of Bid opening that shall include, as a minimum:

the name of the Bidder and whether there is a withdrawal,
substitution, or modification;

the receipt of envelopes marked “SECOND ENVELOPE:
FINANCIAL PART”;

the presence or absence of a Bid Security or Bid-Securing
Declaration, if one was required; and

if applicable, any Alternative Bid — Technical Part.

25.8 The Bidders’ representatives who are present shall be
requested to sign the record. The omission of a Bidder’s
signature on the record shall not invalidate the contents and
effect of the record. A copy of the record shall be distributed to
all Bidders.

F. Evaluation of Bids — General Provisions

26.1 Information relating to the evaluation of Bids and
recommendation of contract award, shall not be disclosed to
Bidders or any other persons not officially concerned with the
Bidding process until information on Intention to Award the
Contract is transmitted to all Bidders in accordance with ITB 44.

26.2 Any effort by a Bidder to influence the Employer in the
evaluation of the Bids or Contract award decisions may result in
the rejection of its Bid.

26.3 Notwithstanding ITB 26.2, from the time of Bid opening to
the time of Contract award, if a Bidder wishes to contact the
Employer on any matter related to the Bidding process, it shall
do so in writing.

27.1 To assist in the examination, evaluation, and comparison of
the Bids, and qualification of the Bidders, the Employer may, at
its discretion, ask any Bidder for a clarification of its Bid given
a reasonable time for a response. Any clarification submitted by
a Bidder that is not in response to a request by the Employer
shall not be considered. The Employer’s request for clarification
and the response shall be in writing. No change, including any
voluntary increase or decrease in the prices or substance of the
Bid shall be sought, offered, or permitted, except to confirm the
correction of arithmetic errors discovered by the Employer in the
evaluation of the Bids, in accordance with ITB 36.

27.2 If a Bidder does not provide clarifications of its Bid by the
date and time set in the Employer’s request for clarification, its
Bid may be rejected.
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28. Deviations,
Reservations, and
Omissions

29. Nonmaterial
Nonconformities

30. Evaluation of
Technical Parts

31. Determination of
Responsiveness

)

(u)

v)

28.1 During the evaluation of Bids, the following definitions
apply:

“Deviation” is a departure from the requirements specified
in the bidding document;

“Reservation” is the setting of limiting conditions or
withholding from complete acceptance of the requirements
specified in the bidding document; and

“Omission” is the failure to submit part or all of the
information or documentation required in the bidding
document.

29.1 Provided that a Bid is substantially responsive, the
Employer may waive any nonconformities in the Bid.

29.2 Provided that a Bid is substantially responsive, the
Employer may request that the Bidder submit the necessary
information or documentation, within a reasonable period of
time, to rectify nonmaterial nonconformities in the Bid related
to documentation requirements. Requesting information or
documentation on such nonconformities shall not be related to
any aspect of the price of the Bid. Failure of the Bidder to
comply with the request may result in the rejection of its Bid.

29.3 Provided that a Bid is substantially responsive pursuant to
ITB 31, the Employer shall rectify quantifiable nonmaterial
nonconformities related to the Bid price. To this effect, the Bid
Price shall be adjusted, for comparison purposes only to reflect
the price of a missing or non-conforming item or component, by
adding the average price of the item or component quoted by
substantially responsive Bidders. If the price of the item or
component cannot be derived from the price of other
substantially responsive Bids, the Employer shall use its best
estimate.

G. Evaluation of Technical Parts of Bids

(W)

30.1 In evaluating the Technical Parts of each Bid, the Employer
shall use the criteria and methodologies listed in this ITB and
Section III, Evaluation and Qualification Criteria. No other
evaluation criteria or methodologies shall be permitted.

31.1 The Employer’s determination of a Bid’s responsiveness is
to be based on the contents of the Bid itself, as defined in ITB
11.

31.2 A substantially responsive Bid is one that meets the
requirements of the bidding document without material
deviation, reservation, or omission. A material deviation,
reservation, or omission is one that:

if accepted, would:
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32. Qualification of the
Bidder

33. Subcontractors

(x)

(i)  affect in any substantial way the scope, quality, or
performance of the Works specified in the Contract; or

(i)  limit in any substantial way, inconsistent with the
bidding document, the Employer’s rights or the
Bidder’s obligations under the proposed Contract; or

if rectified, would unfairly affect the competitive position of
other Bidders presenting substantially responsive Bids.

31.3 The Employer shall examine the technical aspects of the
Bid submitted in accordance with ITB 16, in particular, to
confirm that all requirements of Section VII, Works’
Requirements have been met without any material deviation,
reservation or omission.

31.4 If a Bid is not substantially responsive to the requirements
of the bidding document, it shall be rejected by the Employer
and may not subsequently be made responsive by correction of
the material deviation, reservation, or omission.

32.1 The Employer shall determine to its satisfaction whether
the eligible Bidders that have submitted substantially responsive
Bid - Technical Parts meet the qualifying criteria specified in
Section III, Evaluation and Qualification Criteria.

32.2 The determination shall be based upon an examination of
the documentary evidence of the Bidder’s qualifications
submitted by the Bidder, pursuant to ITB 17. The determination
shall not take into consideration the qualifications of other firms
such as the Bidder’s subsidiaries, parent entities, affiliates,
subcontractors (other than Specialized Subcontractors if
permitted in the bidding document), or any other firm different
from the Bidder.

32.3 If a Bidder does not meet the qualifying criteria specified
in Section III, Evaluation and Qualification Criteria, its Bid shall
be rejected by the Employer and may not subsequently be made
responsive by correction of the material deviation, reservation,
or omission.

Only Bids that are both substantially responsive to the bidding
document, and meet all Qualification Criteria shall have their
envelopes marked “SECOND ENVELOPE: FINANCIAL PART”
opened at the second public opening.

33.1 Unless otherwise stated in the BDS, the Employer does not
intend to execute any specific elements of the Works by
subcontractors selected in advance by the Employer.

33.2 The subcontractor’s qualifications shall not be used by the
Bidder to qualify for the Works unless their specialized parts of
the Works were previously designated by the Employer in the
BDS as can be met by subcontractors referred to hereafter as
‘Specialized Subcontractors’, in which case, the qualifications
of the Specialized Subcontractors proposed by the Bidder may
be added to the qualifications.
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34. Public Opening of
Financial Parts

33.4 Bidders may propose subcontracting up to the percentage
of total value of contracts or the volume of works as specified
in the BDS. Subcontractors proposed by the Bidder shall be
fully qualified for their parts of the Works.

H. Public Opening of Financial Parts of Bids

(¥)

(2)

34.1 Following the completion of the evaluation of the Technical
Parts of the Bids, and the Bank has issued its no objection (if
applicable), the Employer shall notify in writing those Bidders
whose Bids were considered non-responsive to the bidding
document or failed to meet the Qualification Criteria, advising
them of the following information:

the grounds on which their Technical Part of Bid failed to meet
the requirements of the bidding document;

their envelopes marked “SECOND ENVELOPE: FINANCIAL
PART” will be returned to them unopened after the completion
of the selection process and the signing of the Contract; and

(aa) notify them of the date, time and location of the public

opening of the envelopes marked “SECOND ENVELOPE:
FINANCIAL PART”.

34.2 The Employer shall, simultaneously, notify in writing those
Bidders whose Technical Part have been evaluated as
substantially responsive to the bidding document and met all
Qualifying Criteria, advising them of the following information:

(bb) their Bid has been evaluated as substantially responsive to the

bidding document and met the Qualification Criteria;

(cc) their envelope marked “SECOND ENVELOPE: FINANCIAL

PART” will be opened at the public opening of the Financial
Parts; and

(dd) notify them of the date, time and location of the second public

opening of the envelopes marked “SECOND ENVELOPE:
FINANCIAL PART” as specified in the BDS.

34.3 The opening date should allow Bidders sufficient time to
make arrangements for attending the opening. The Financial
Part of the Bid shall be opened publicly in the presence of
Bidders’ designated representatives and anyone who chooses to
attend.

34.4 At this public opening the Financial Parts will be opened
by the Employer in the presence of Bidders, or their designated
representatives and anyone else who chooses to attend. Bidders
who met the Qualification Criteria and whose bids were
evaluated as substantially responsive will have their envelopes
marked “SECOND ENVELOPE: FINANCIAL PART” opened at the
second public opening. Each of these envelopes marked
“SECOND ENVELOPE: FINANCIAL PART” shall be inspected to
confirm that they have remained sealed and unopened. These
envelopes shall then be opened by the Employer. The Employer
shall read out the names of each Bidder, and the total Bid prices,
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35. Evaluation of
Financial Parts

L.

(a)
(b)

(©)

per lot (contract) if applicable, including any discounts and
Alternative Bid - Financial Part, and any other details as the
Employer may consider appropriate.

34.5 Only envelopes of Financial Part of Bids, Financial Parts of
Alternative Bids and discounts that are opened and read out at
Bid opening shall be considered further for evaluation. The
Letter of Bid — Financial Part and the Priced Activity Schedules
are to be initialed by a representative of the Employer attending
the Bid opening in the manner specified in the BDS.

34.6 The Employer shall neither discuss the merits of any Bid
nor reject any envelopes marked “SECOND ENVELOPE:
FINANCIAL PART”.

34.7 The Employer shall prepare a record of the Financial Part
of the Bid opening that shall include, as a minimum:

the name of the Bidder whose Financial Part was opened;

the Bid price, per lot (contract) if applicable, including any
discounts; and

if applicable, any Alternative Bid — Financial Part.

34.8 The Bidders whose envelopes marked “SECOND
ENVELOPE: FINANCIAL PART” have been opened or their
representatives who are present shall be requested to sign the
record. The omission of a Bidder’s signature on the record shall
not invalidate the contents and effect of the record. A copy of
the record shall be distributed to all Bidders.

Evaluation of Financial Parts of Bids

35.1 To evaluate the Financial Part, the Employer shall consider
the following:

(ee) the Bid price, excluding Provisional Sums and the provision,

if any, for contingencies in the Summary Bill of Quantities for
admeasurement contracts, but including Daywork items,
where priced competitively;

(ff) price adjustment for correction of arithmetic errors in

accordance with ITB 36.1;

(gg) price adjustment due to discounts offered in accordance with

ITB 14.4;

(hh) converting the amount resulting from applying (a) to (c)

(ii)

above, if relevant, to a single currency in accordance with ITB
37;

price adjustment due to quantifiable nonmaterial
nonconformities in accordance with ITB 29.3; and
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(jj) the additional evaluation factors are specified in Section III,
Evaluation and Qualification Criteria.

35.2 The estimated effect of the price adjustment provisions of
the Conditions of Contract, applied over the period of execution
of the Contract, shall not be taken into account in Bid evaluation.

35.3 If this bidding document allows Bidders to quote separate
prices for different lots (contracts), the methodology to
determine the lowest evaluated cost of the contract
combinations, including any discounts offered in the Letter of
Bid — Financial Part, is specified in Section III, Evaluation and
Qualification Criteria

36. Correction of 36.1 In evaluating the Financial Part of each Bid, the Employer
Arithmetical Errors shall correct arithmetical errors on the following basis:

(kk) only for admeasurement contracts, if there is a discrepancy
between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall
prevail and the total price shall be corrected, unless in the
opinion of the Employer there is an obvious misplacement of
the decimal point in the unit price, in which case the total price
as quoted shall govern and the unit price shall be corrected;

(1) if there is an error in a total corresponding to the addition or
subtraction of subtotals, the subtotals shall prevail and the
total shall be corrected; and

(mm) if there is a discrepancy between words and figures, the
amount in words shall prevail, unless the amount expressed in
words is related to an arithmetic error, in which case the
amount in figures shall prevail subject to (a) and (b) above.

36.2 Bidders shall be requested to accept correction of
arithmetical errors. Failure to accept the correction in
accordance with I'TB 36.1, shall result in the rejection of the Bid.

37. Conversion to Single 37.1 For evaluation and comparison purposes, the currency(ies)

Currency of the Bids shall be converted in a single currency as specified
in the BDS.

38. Margin of Preference 38.1 Unless otherwise specified in the BDS, a margin of

preference for domestic Bidders® shall not apply.

An individual firm is considered a domestic bidder for purposes of the margin of preference if it is registered in the
country of the Employer, has more than 50 percent ownership by nationals of the country of the Employer, and if it does
not subcontract more than 10 percent of the contract price, excluding provisional sums, to foreign contractors. JVs are
considered as domestic bidders and eligible for domestic preference only if the individual member firms are registered in
the country of the Employer or have more than 50 percent ownership by nationals of the country of the Employer, and
the JV shall be registered in the country of the Borrower. The JV shall not subcontract more than 10 percent of the
contract price, excluding provisional sums, to foreign firms. JVs between foreign and national firms will not be eligible
for domestic preference.



39. Comparison of
Financial Parts

40. Abnormally Low and
High Bids

41. Unbalanced or Front
Loaded Bids

42. Most Advantageous
Bid

43. Employer’s Right to
Accept Any Bid, and to
Reject Any or All Bids

39.1 The Employer shall compare the evaluated costs of all
responsive and qualified Bids to determine the Bid that has the
lowest evaluated cost.

40.1 An Abnormally Low or High Bid is one where the Bid
price, in combination with other constituent elements of the Bid,
appears unreasonably low or High to the extent that the Bid price
raises material concerns as to the capability of the Bidder to
perform the Contract for the offered Bid price.

40.2 Before proceeding to further analysis, the Procuring
Agency shall revisit their departmental estimate to ensure its
realistic rates compared to the prevailing market rates.

40.3 After revisiting the departmental estimate as provided in
clause ITB 40.2, if the Procuring Agency determines that the Bid
offered by the Bidder is 20% below or above the Agency
estimate, the Procuring Agency shall eliminate the Bid(s).

41.1 If the Bid for an admeasurement contract, which results in
the lowest evaluated cost, in the Employer’s opinion, seriously
unbalanced or front loaded the Employer may require the Bidder
to provide written clarifications. Clarifications may include
detailed price analyses to demonstrate the consistency of the Bid
prices with the scope of works, proposed methodology, schedule
and any other requirements of the bidding document.

After the evaluation of the information and detailed price
analyses presented by the Bidder, the Employer may as
appropriate:

(nn) accept the Bid; or

(00) require that the amount of the performance security be
increased at the expense of the Bidder to a level not exceeding
20% of the Contract price; or

(pp) reject the Bid.

42.1 Having compared the evaluated costs of Bids, the Employer
shall determine the Most Advantageous Bid. The Most
Advantageous Bid is the Bid of the Bidder that meets the
Qualification Criteria and whose Bid has been determined to be:

(qq) substantially responsive to the bidding document; and
(rr)  the best bid price as specified in BDS

43.1 The Employer reserves the right to accept or reject any Bid,
and to annul the Bidding process and reject all Bids at any time
prior to Contract Award, without thereby incurring any liability
to Bidders. In case of annulment, all Bids submitted and
specifically, Bid Securities, shall be promptly returned to the
Bidders.
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44. Standstill Period

45. Notification of
Intention to Award

46. Award Criteria

47. Notification of Award

44.1 The Contract shall not be awarded earlier than the expiry of
the Standstill Period. The Standstill Period shall be ten (10)
Business Days unless extended in accordance with ITB 48. The
Standstill Period commences the day after the date the Employer
has transmitted to each Bidder the Notification of Intention to
Award the Contract. Where only one Bid is submitted, or if this
contract is in response to an emergency situation recognized by
the Bank, the Standstill Period shall not apply.

45.1 The Employer shall send to each Bidder (that has not
already been notified that it has been unsuccessful) the
Notification of Intention to Award the Contract to the successful
Bidder. The Notification of Intention to Award shall contain, at
a minimum, the following information:

(ss) the name and address of the Bidder submitting the successful

(tt)

Bid;

the Contract price of the successful Bid;

(uu) the names of all Bidders who submitted Bids, and their Bid

(x)

prices as readout, and as evaluated;

a statement of the reason(s) the Bid (of the unsuccessful
Bidder to whom the notification is addressed) was
unsuccessful, unless the price information in c¢) above already
reveals the reason;

(ww) the expiry date of the Standstill Period; and

(xx) instructions on how to request a debriefing and/or submit a

complaint during the standstill period.

J.  Award of Contract

46.1 Subject to ITB 43, the Employer shall award the Contract
to the successful Bidder. This is the Bidder whose Bid has been
determined to be the Most Advantageous Bid as specified in ITB
42.

47.1 Prior to the expiration of the Bid validity and upon expiry

of the Standstill Period, specified in ITB 44.1 or any extension
thereof, and, upon satisfactorily addressing any complaint that
has been filed within the Standstill Period, the Employer shall
notify the successful Bidder, in writing, that its Bid has been
accepted. The notification of award (hereinafter and in the
Conditions of Contract and Contract Forms called the “Letter of
Acceptance”) shall specify the sum that the Employer will pay
the Contractor in consideration of the execution of the contract
(hereinafter, and in the Conditions of Contract and Contract
Forms, called “the Contract Price”).

472 Within ten (10) Business Days after the date of
transmission of the Letter of Acceptance, the Employer shall
publish the Contract Award Notice which shall contain, at a
minimum, the following information:

(yy) name and address of the Employer;
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48. Debriefing by the
Employer

49. Signing of Contract

(zz) name and reference number of the contract being awarded,
and the selection method used;

(aaa) names of all Bidders that submitted Bids, and their Bid prices
as read out at Bid opening, and as evaluated;

(bbb) names of all Bidders whose Bids were rejected either as
nonresponsive or as not meeting qualification criteria, or were
not evaluated, with the reasons therefor;

(ccc) the name of the successful Bidder, the final total contract
price, the contract duration and a summary of its scope; and

(ddd) successful Bidder’s Beneficial Ownership Disclosure Form, if
specified in BDS ITB 49.1

473 The Contract Award Notice shall be published on the
Employer’s website with free access if available, or in at least
one newspaper of national circulation in the Employer’s
country, or in the official gazette. The Employer shall also
publish the contract award notice in UNDB online.

Until a formal Contract is prepared and executed, the Letter of
Acceptance shall constitute a binding Contract.

48.1 On receipt of the Employer’s Notification of Intention to
Award referred to in ITB 45.1, an unsuccessful Bidder has three
(3) Business Days to make a written request to the Employer for
a debriefing. The Employer shall provide a debriefing to all
unsuccessful Bidders whose request is received within this
deadline.

48.2 Where a request for debriefing is received within the
deadline, the Employer shall provide a debriefing within five (5)
Business Days, unless the Employer decides, for justifiable
reasons, to provide the debriefing outside this timeframe. In that
case, the standstill period shall automatically be extended until
five (5) Business Days after such debriefing is provided. If more
than one debriefing is so delayed, the standstill period shall not
end earlier than five (5) Business Days after the last debriefing
takes place. The Employer shall promptly inform, by the
quickest means available, all Bidders of the extended standstill
period

48.3 Where a request for debriefing is received by the Employer
later than the three (3)-Business Day deadline, the Employer
should provide the debriefing as soon as practicable, and
normally no later than fifteen (15) Business Days from the date
of publication of Public Notice of Award of contract. Requests
for debriefing received outside the three (3)-day deadline shall
not lead to extension of the standstill period.

48.4 Debriefings of unsuccessful Bidders may be done in writing
or verbally. The Bidder shall bear their own costs of attending
such a debriefing meeting.

49.1 The Employer shall send to the successful Bidder the Letter
of Acceptance including the Contract Agreement, and, if
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50. Performance
Security

51. Adjudicator

52. Signing of Contract

specified in the BDS, a request to submit the Beneficial
Ownership Disclosure Form providing additional information
on its beneficial ownership. The Beneficial Ownership
Disclosure Form, if so requested, shall be submitted within eight
(8) Business Days of receiving this request.

49.2 The successful Bidder shall sign, date and return to the
Employer, the Contract Agreement within twenty-eight (28)
days of its receipt.

50.1 Within twenty-eight (28) days of the receipt of the Letter of
Acceptance from the Employer, the successful Bidder shall
furnish the Performance Security and, if required in the BDS,
the Environmental and Social (ES) Performance Security in
accordance with the General Conditions of Contract, subject to
ITB 41.2 (b), using for that purpose the Performance Security
and ES Performance Security Forms included in Section X,
Contract Forms, or another form acceptable to the Employer. If
the Performance Security furnished by the successful Bidder is
in the form of a bond, it shall be issued by a bonding or insurance
company that has been determined by the successful Bidder to
be acceptable to the Employer. A foreign institution providing a
bond shall have a correspondent financial institution located in
the Employer’s Country, unless the Employer has agreed in
writing that a correspondent financial institution is not required.

50.2 Failure of the successful Bidder to submit the above-
mentioned Performance Security and, if required in the BDS, the
Environmental and Social (ES) Performance Security, or to sign
the Contract Agreement shall constitute sufficient grounds for
the annulment of the award and forfeiture of the Bid Security. In
that event the Employer may award the Contract to the Bidder
offering the next Most Advantageous Bid.

51.1 The Employer proposes the person named in the BDS to
be appointed as Adjudicator under the Contract, at the hourly fee
specified in the BDS, plus reimbursable expenses. If the Bidder
disagrees with this proposal, the Bidder should so state in his
Bid. If, in the Letter of Acceptance, the Employer does not agree
on the appointment of the Adjudicator, the Employer will
request the Appointing Authority designated in the Particular
Conditions of Contract (PCC) pursuant to Clause 23.1 of the
General Conditions of Contract (GCC), to appoint the
Adjudicator.

52.1 The Employer shall send to the successful Bidder the Letter
of Acceptance including the Contract Agreement, and, if
specified in the BDS, a request to submit the Beneficial
Ownership Disclosure Form providing additional information
on its beneficial ownership. The Beneficial Ownership
Disclosure Form, if so requested, shall be submitted within eight
(8) Business Days of receiving this request.

52.2 The successful Bidder shall sign, date and return to the
Employer, the Contract Agreement within twenty-eight (28)
days of its receipt.
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53. Performance
Security

54. Adjudicator

55. Procurement
Related Complaint

53.1 Within twenty-eight (28) days of the receipt of the
Letter of Acceptance from the Employer, the successful Bidder
shall furnish the Performance Security and, if required in the
BDS, the Environmental and Social (ES) Performance Security
in accordance with the General Conditions of Contract, subject
to ITB 41.2 (b), using for that purpose the Performance Security
and ES Performance Security Forms included in Section X,
Contract Forms, or another form acceptable to the Employer. If
the Performance Security furnished by the successful Bidder is
in the form of a bond, it shall be issued by a bonding or insurance
company that has been determined by the successful Bidder to
be acceptable to the Employer. A foreign institution providing a
bond shall have a correspondent financial institution located in
the Employer’s Country, unless the Employer has agreed in
writing that a correspondent financial institution is not required.

53.2 Failure of the successful Bidder to submit the
above-mentioned Performance Security and, if required in the
BDS, the Environmental and Social (ES) Performance Security,
or to sign the Contract Agreement shall constitute sufficient
grounds for the annulment of the award and forfeiture of the Bid
Security. In that event the Employer may award the Contract to
the Bidder offering the next Most Advantageous Bid.

54.1 The Employer proposes the person named in the

BDS to be appointed as Adjudicator under the Contract, at the
hourly fee specified in the BDS, plus reimbursable expenses. If
the Bidder disagrees with this proposal, the Bidder should so
state in his Bid. If, in the Letter of Acceptance, the Employer
does not agree on the appointment of the Adjudicator, the
Employer will request the Appointing Authority designated in
the Particular Conditions of Contract (PCC) pursuant to Clause

23.1 of the General Conditions of Contract (GCC), to appoint
the Adjudicator.

55.1 The procedures for making a Procurement-related
Complaint are as specified in the BDS.
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Section II - Bid Data Sheet (BDS)

A. General

ITB1.1

The reference number of the Request for Bids (RFB) is: MoAL/DoLL/WRKS2
The Employer is: DoL, MoAL

The name of the RFB is: Construction of Internal Access Road, Gates,
Signage and Improvement of Internal Road at National Dairy
Development Centre (NDDC)

ITB 1.2 (a)

The number and identification of lots (contracts) comprising this RFB is:

Construction of Internal Access Road, Gates, Signage and Improvement
of Internal Road at National Dairy Development Centre (NDDC)

ITB 1.2(a)

Electronic —Procurement System: Not Applicable.

ITB2.1

The Borrower is: Royal Government of Bhutan towards the cost of Accelerate
Bhutan’s Job Transformation through Renewable Natural Resource
Value Chains (P506825) to be implemented by DoA, MoAL, as a
Special Purpose Vehicle by the Project Implementation Unit.

Loan or Financing Agreement amount applied for: USD $ 174,000.00

The name of the Project is: Accelerate Bhutan’s Job Transformation
through Renewable Natural Resource Value Chains (P506825)

ITB4.1

Maximum number of members in the JV shall be: not be more than 2 (Two)
members

ITB 4.5

A list of debarred firms and individuals is available on the Bank’s external
website: http://www.worldbank.org/debarr.

B. Contents of Bidding Document

ITB7.1

For Clarification of Bid purposes only, the Employer’s address is:

1. Attention on technical aspects: Karma Wangdi, Engineer
2. Attention on tendering process: Kelzang Wangmo, PMU

Address: Secretariat Service, MoAL
City:Thimphu

Z1P Code:11001

Country: Bhutan

Electronic mail address: karmawangdi@moal.gov.bt

Copy email to: kelzangwangmo(@moal.gov.bt

ITB7.1

Requests for clarification should be received by the Employer no later than: 10
working days upon issuance of this Bids.

The Employer shall publish its responses to the requests for clarification on its
Web page: www.moal.gov.bt
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ITB 7.4 A Pre-Bid meeting: Not Applicable
A site visit conducted by the Employer shall not be organized.
ITB7.6 The Employer shall publish Minutes of Pre-Bid Meeting on its Web page: Not
Applicable
ITB 8.2 Amendments shall be published in webpage: www.moal.gov.bt
Amendments shall not be sent to prospective bidders. It is bidders’
responsibility to monitor this website for amendments, if any.
C. Preparation of Bids
ITB 10.1 The language of the Bid is: English

All correspondence exchange shall be in English.

Language for translation of supporting documents and printed literature is
English.

ITB 11.2 (h)

The Bidder shall submit the following additional documents in its Bid:

a) Code of Conduct for Contractor’s Personnel (ES)

The Bidder shall submit its Code of Conduct that will apply to
Contractor’s Personnel (as defined in Sub- Clause 1 (ii) of the General
Conditions of Contract), to ensure compliance with the Contractor’s
Environmental and Social (ES) obligations under the Contract. The
Bidder shall use for this purpose the Code of Conduct form provided in
Section IV. No substantial modifications shall be made to this form,
except that the Bidder may introduce additional requirements, including
as necessary to take into account specific Contract issues/risks.

b) Management Strategies and Implementation Plans (MSIP) to manage

the (ES) risks

The Bidder shall submit Management Strategies and Implementation
Plans (MSIPs) to manage the following key Environmental and Social
(ES) risks: Refer to Section: 4 (ESMP)

¢) Copy of valid BCTA certificate (W1 and W3) contract and Trade
License

d) Copy of valid Tax Clearance Certificate

e) Sealed and Signed World Bank Anti-Corruption Guidelines without any
changes (Refer Annexure -I)

ITB 11.3 (b)

The following schedules shall be submitted with the Bid: Construction
Schedules for Completion of Works including the Priced Bill of Quantities

ITB 11.3 (d)

The Bidder shall submit the following additional documents in its Bid: None

ITB 13.1

Alternative Bids shall not be considered.

ITB 13.2

Alternative times for completion shall not be permitted.
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ITB 13.3 Alternative technical solutions shall be permitted for the following parts of the
Works: None.

ITB 144 The prices quoted by the Bidder shall not be subject to adjustment during the
performance of the Contract.

ITB 15.1 The price shall be quoted by the Bidder in: Bhutanese Ngultrum (Nu.)

ITB 18.1 The Bid shall be valid until: at least 90 calendar days.

ITB 18.3 (a)

The Bid price shall be adjusted by the following factor(s): Not Applicable

ITB 19.1

A Bid Securing Declaration shall be required.

ITB 19.3 (d)

Other types of acceptable securities: None

ITB 19.9

This provision shall not be applicable.

ITB 20.3

The written confirmation of authorization to sign on behalf of the Bidder shall
consist of:

(a) Legally valid Power of Attorney is required to demonstrate the authority
of the signatory to sign the Bid; and

(b)  In the case of Bids submitted by an existing or intended JV, if permitted
as per ITB 4.1, the authorization shall be evidenced by a Power of
Attorney signed by legally authorized signatories of all the members.

D. Submission of Bids

ITB 21.2

In addition to the original of the Bid, the number of copies is: One (1)

ITB 22.1

For Bid submission purposes_only, the Employer’s address is:
Project Director

RNR Jobs, MoAL

Thimphu Bhutan

Attention: Kelzang Wangmo

Street Address: Chhagchhen lam

Floor/ Room number:PPD office, MOAL
City: Thimphu

Z1P/Postal Code: 11001

Country: Bhutan

The deadline for Bid is:
Date: 20™ April, 2026

34



Time: 13:00Hours
Bidders shall not have the option of submitting their Bids electronically.

E. Public Opening of Technical Parts of Bids

ITB 25.1 The Bid opening shall take place at: PPD Conference Hall, MoAL
Street Address: Chhagchhen lam
City: Thimphu
Country: Bhutan
Date:20™ April, 2026
Time: 14:30 Hours
ITB 25.1 The electronic Bid opening procedures shall be: Not Applicable
ITB 25.6 The Letter of Bid —The envelope shall be initialed by 3(three) representatives of
the Employer conducting Bid opening in following submitted bids:
1. Contractor’s signed bid form
2. Bills of Quantities (BOQ)
3. Bid Securing Declaration
4. Unconditional discount offer letter (if any)
5. Bid Opening Form
F. Evaluation of Bids — General Provisions
G. Evaluation of Bids - Technical Parts
ITB 33.1 At this time the Employer does not intend to execute certain specific parts
of the Works by subcontractors selected in advance.
ITB 33.2 The parts of the Works for which the Employer permits Bidders to propose
Specialized Subcontractors are: Not Applicable
1. ITB 334 | Contractor’s proposed subcontracting: Not Applicable
H. Public Opening of Financial Parts
ITB 34.2 (¢) The Employer shall provide public opening date and time in the Bid and the date
and time shall be same as on Technical Bid opening. The financial bid shall be
opened together with Technical bid.
ITB 34.5 The Letter of Bid — The Financial Part mentioned below shall be initialed by

3(three) representatives of the Employer conducting Bid opening.

1. Total Bid Price with discount (if any)

2. Presence/absence of bid securing Declaration
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I. Evaluation of Bids - Financial Parts

ITB37.1

Not Applicable

ITB 38.1

A margin of domestic preference shall not apply.

J. Award of Contract

ITB 42.1 (rr)

Having calculated average bid price, the bid price closest, but less than average
will be considered as the Best Bid Price.

ITB 49.1

Delete

ITB 50.1 and
50.2

The successful Bidder shall not be required to submit an Environmental and
Social (ES) Performance Security.

ITB 51 The Adjudicator proposed by the Employer is : All disputes or differences
Adiudicator arising in connection with the present Contract shall be finally resolved by
L arbitration in accordance with Alternative Dispute Resolution Act of
Bhutan 2013 and its Rules and Regulations 2019.
ITB 52.1 The procedures for making a Procurement-related Complaint are detailed in the

“Procurement Regulations for IPF Borrowers (Annex III).” If a Bidder wishes
to make a Procurement-related Complaint, the Bidder shall submit its complaint
following these procedures, In Writing (by the quickest means available, such
as by email or fax), to:

For the attention: Sherub Gyeltshen

Title/position: Project Manager
Employer: PMU, MoAL

Email address. sherubg@moal.gov.bt and Copy to
kelzangwangmo(@moal.gov.bt

In summary, a Procurement-related Complaint may challenge any of the
following:

1. the terms of the Bidding Documents;

2. the Employer’s decision to exclude a Bidder from the procurement
process prior to the award of contract; and

3. the Employer’s decision to award the contract.
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Section III - Evaluation and Qualification Criteria

This section contains all the criteria that the Employer shall use to evaluate Bids and qualify Bidders when
qualification in the evaluation of the Technical Part is applied. No other factors, methods or criteria shall be used
other than those specified in this bidding document. The Bidder shall provide all the information requested in the
forms included in Section IV, Bidding Forms.

Wherever a Bidder is required to state a monetary amount, Bidders should indicate in BTN:

e For construction turnover or financial data required for each year

Section III - Evaluation and Qualification Criteria

1. Technical Part
1.1 Adequacy of Technical Proposal

Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's technical capacity to
mobilize key equipment and personnel for the contract consistent with its proposal regarding work methods,
scheduling, and material sourcing in sufficient detail and fully in accordance with the requirements stipulated in
Section VII, Works’ Requirements.

For this purpose, the Bidder should also submit:

i. A detailed note outlining its proposed methodology and program of construction including implementation
of the Environmental and Social Management Plan, and safety Assurance under the contract backed with
equipment planning and deployment, materials and manpower planning and deployment ( including
women and youth) , duly supported with broad calculations and quality control system/assurance
procedures proposed to be adopted, justifying their capability of execution and completion of the work as
per technical specifications within the stipulated period of completion as per milestones.

ii.  Subcontracting is not allowed.

1.2 Alternative Technical Solutions for specified parts of Works

The acceptability of technical alternatives for parts of the Works, if permitted under ITB 13.4, will be determined
as follows: Not Applicable

1.3 Specialized Subcontractors

If permitted under ITB 33, only the specific experience of Subcontractors for specialized works permitted by the
Employer will be considered. The general experience and financial resources of the Specialized Subcontractors
shall not be added to those of the Bidder for purposes of qualification of the Bidder. Not Applicable



1.4 Qualification Criteria

38

Pursuant to ITB 32.1, the Employer shall assess each Bid against the following Qualification Criteria. Requirements
not included in the text below shall not be used in the evaluation of the Bidder’s qualifications.

Eligibility and Qualification Criteria

Compliance Requirements

Document
ation

Subject Requirement Single Entity Joint Venture (existing or intended) Submission
All members Each member At least one Requirements
Combined member
Eligibility
1.1 Nationality Nationality in accordance with Must meet Must meet Must meet N/A Forms ELI - 1.1
ITB 4.4 requirement requirement requirement and 1.2, with
attachments

1.2 Conflict of No conflicts of interest in Must meet Must meet Must meet N/A Letter of Bid
Interest accordance with ITB 4.2 requirement requirement requirement

13 Bank Not having been declared Must meet Must meet Must meet N/A Letter of Bid
Eligibility ineligible by the Bank, as requirement requirement requirement

described in ITB 4.5.

14 State-owned Meets conditions of ITB 4.6 Must meet Must meet Must meet N/A Forms ELI - 1.1
enterprise or requirement requirement requirement and 1.2, with
institution of attachments
the Borrower
country

2. Historical Contract Non-Performance

2.1 | History of Non- Non-performance of a Must meet Must meet Must meet N/A Form CON-2

Performing contract 4 did not occur requirement’s requirements requirement
Contracts as a result of contractor
default since 1st January
2022
2.2 | Suspension Based Not under suspension Must meet Must meet Must meet N/A Letter of Bid
on Execution of based on execution of a requirement requirement requirement
Bid/Proposal Bid/Proposal Securing
Securing Declaration pursuant to
Declaration by the ITB 4.7 and ITB 19.9.
Employer
2.3 | Pending Litigation Bidder’s financial Must meet N/A Must meet N/A Form CON - 2
position and requirement requirement
prospective long term
profitability sound
according to criteria
established in 3.1 below

4 Nonperformance, as decided by the Employer, shall include all contracts where (a) non performance was not challenged by the contractor,
including through referral to the dispute resolution mechanism under the respective contract, and (b) contracts that were so challenged but
fully settled against the contractor. Non performance shall not include contracts where Employers decision was overruled by the dispute
resolution mechanism. Non performance must be based on all information on fully settled disputes or litigation, i.e. dispute or litigation
that has been resolved in accordance with the dispute resolution mechanism under the respective contract and where all appeal instances
available to the Bidder have been exhausted.

3 This requirement also applies to contracts executed by the Bidder as JV member.
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and assuming that all
pending litigation will
be resolved against the
Bidder
2.4 | Litigation History No consistent history of Must meet Must meet Must meet N/A Form CON - 2
court/arbitral award requirement requirement requirement
decisions against the
Bidderssince 1st January
2022
2.5 | Declaration: Declare any civil work

Environmental and contracts that have been

Social (ES) past suspended or Must make the Each must make

performance terminated and/or declaration. Where the declaration.
performance security there are Where there are Form CON-3
called by an employer Specialized Sub- Specialized Sub- ES
for reasons of breach of contractor/s, the N/A contractor/s, the N/A

. . . 1 Performance

environmental or social Specialized Sub- Specialized Sub- Declaration
(including Sexual contractor/s must contractor/s must
Exploitation and Abuse) also make the also make the
contractual obligations declaration. declaration.
in the past three (3)
years’

_ 3.Financial Situation and Performance ‘

3.1

To demonstrate financial Must meet Must meet N/A

. . capabilities, the bidder requirement Requirement N/A Lette.:r of
Financial . Credit /Bank
must submit Letter of

Capabilities . ) . certificate
Credit from the financial (SBD)

institution amounted to

Nu. 4.595 Million. The
Bidders shall also
demonstrate, to the
satisfaction of the
Employer, that it has
adequate sources of
finance to meet the cash
flow requirements on
works currently in
progress and for future
contract commitments.

3.2

Annual construction

turnover for

calculated as total certified

payments received for Must meet Must meet Must meet Must meet Form FIN -

contracts for a year is BTN . . 25%, of the 40 %, of the 3.2
. e requirement requirement . .

9 (Nine) Million in requirement requirement

progress and/or

completed within the last

Five (5) financial years

Annual
Construction
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Declare all work in hand
and shouldn’t not exceed
by the maximum numbers Must meet Must meet Must meet Must meet
of work in hand requirement requirement requirement requirement
prescribed by the BCTA
for Medium category

Current contract
commitments/W
ork in progress

Form FIN 3.4

6 The Bidder shall provide accurate information on the letter of Bid about any litigation or arbitration resulting from contracts completed or
ongoing under its execution over the last five years. A consistent history of court/arbitral awards against the Bidder or any member of a joint
venture may result in disqualifying the Bidder.

7 The Employer may use this information to seek further information or clarifications in carrying out its due diligence.



_ 4. Experience ‘

General
Construction
Experience

Experience under
construction contracts in
the role of prime
contractor, JV member,
sub-contractor, or
management contractor
for at least the last Three
(3) years, starting 1st
January 2021

Must meet
requirement

N/A

Must meet
requirement

N/A

Form EXP -
41

42(a

Specific
Construction &
Contract
Management
Experience

(i) A minimum number of
1 (one) similar contract
specified below that have
been satisfactorily and
substantially8completed as
a prime contractor, joint
venture member?,
management contractor or
sub-contractor!? between
1st]January 2021 and bid
submission deadline

Must meet
requirements

Must meet
requirement!!

N/A

NA

Form EXP
4.2(a)

42
®)

For the above and any
other contracts
[substantially completed
and under
implementation] as prime
contractor, joint venture
member, or sub-contractor
between 1st January 2021
and Application
submission deadline, a
minimum construction
experience in the
following key activities
successfully completed in
any one year!?

Must meet
requirements

Must meet
requirements

N/A

NA

Form EXP -
4.2 (b)

42
(c)

For contracts
[substantially completed
and under
implementation] as prime
contractor, joint venture
member, or Subcontractor
between 1st January 2021
and Application
submission deadline,
experience in managing
ES risks and impacts.

Must meet
requirements

Must meet
requirements

NA

NA

Form EXP -
420

8 Substantial completion shall be based on 80% or more works completed under the contract.

% For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the Bidder’s share, by value, shall be
considered to meet this requirement.

10 11 the case of JV, the value of contracts completed by its members shall not be aggregated to determine whether the requirement of the
minimum value of a single contract has been met. Instead, each contract performed by each member shall satisfy the minimum value of a
single contract as required for single entity. In determining whether the JV meets the requirement of total number of contracts, only the
number of contracts completed by all members each of value equal or more than the minimum value required shall be aggregated.

In the case of ]V, the value of contracts completed by its members shall not be aggregated to determine whether the requirement of the minimum
value of a single contract has been met. Instead, each contract performed by each member shall satisfy the minimum value of a single contract
as required for single entity. In determining whether the JV meets the requirement of total number of contracts, only the number of contracts
completed by all members each of value equal or more than the minimum value required shall be aggregated.

12 Volume, number or rate of production of any key activity can be demonstrated in one or more contracts combined if executed during same
time period.
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5. Key Personnel

The Bidder must demonstrate that it will have suitably qualified (and in adequate numbers) Key Personnel,
as described below:

SN Personnel No Qualification and Experience
1 Project 1 B.Tech./B.E. (Civil) > 5 years experiences / Diploma (Civil) >7
Engineer years experiences
2 Site Engineer 1 B.Tech./B.E. (Civil) > 3 years experiences / Diploma (Civil) >5
years experiences
3 E&S Safety 1 Fresh Graduate/Diploma Engineer with Certified for
Engineer Employability Skills for Construction Engineers’ in
CMS, OHS, e-GP & CDB/BCTA refresher courses

The Bidder shall submit the CV along with the proof of qualification to authenticate the experience and
qualification for the manpower listed above.

The Bidder shall provide details of the Key Personnel and such other Key Personnel that the Bidder
considers appropriate to perform the Contract, together with their academic qualifications and work
experience. The Bidder shall complete the relevant Forms in Section IV, Bidding Forms.

6. Equipment

The Bidder must demonstrate that it has access to the key equipment listed hereafter:

No. Equipment Type and Characteristics Mlm.m um Number
required
1 Asphalt Paver Machine 1
2 Excavator 1
3 Tripper Truck 2
4 Road Roller 1
Concrete Mixer Machine 1

The Bidder shall provide further details of proposed items of equipment using Form EQU in Section IV, Bidding
Forms.

The Bidder shall submit the documents to prove the ownership of the equipment. For hiring of equipment, the
consent letter along with the proof of ownership with the issuer shall be submitted along with the bid.

7. Multiple Contracts

This section describes criteria for qualification for each lot (contract) for multiple lots (contracts). The criteria for
qualification is aggregate minimum requirement for respective lots as specified under items 3.1, 3.2, 4.2(a) and
4.2(b). However, with respect to the specific experience under item 4.2 (a) of Section III, the Employer will select
any one or more of the options as identified below:

N is the minimum number of contracts
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V is the minimum value of a single contract
(a) For one Contract:
N contracts, each of minimum value V;

For awarding contracts more than one Lot, the Bidder should propose distinct and separate key staff and
equipment.

2. Financial Part

2.1 Margin of Preference (Not Applicable)

2.2 Multiple Contracts

Pursuant to ITB 35.3, if Works are grouped in multiple contracts, evaluation will be as follows:
Award Criteria for Multiple Contracts:Lots

Bidders have the option to Bid for any one or more lots. Bids will be evaluated lot-wise, taking into account
discounts offered, if any, after considering all possible combination of lots. The contract(s) will be awarded to the
Bidder or Bidders offering the lowest evaluated cost to the Employer for combined lots, subject to the selected
Bidder(s) meeting the required qualification criteria for lot or combination of lots as the case may be.

2.3 Sustainable Procurement (Not Applicable)

2.4 Alternative Completion Time (Not Applicable)

2.5 Alternative Technical Solutions for specified parts of the Works (Not Applicable)
2.6 Other criteria
If permitted under ITB 35.1(f):
1. Criteria to determine Best Bid Price is as follows:
(a) All other bidders get proportionally lower scores, including those with lower bids.

(b) This is a non-linear scoring approach, instead of rewarding lower bids blindly, it rewards
those closest to a target benchmark.

(c) When Best Bid Price is more than Bidders quoted Price:

Financial Bid quoted by the Bidder

Best Bid Price
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(d) When Best Bid Price is lesser than Bidders quoted Price:

Best Bid Price

Financial Bid quoted by the Bidder

In the event, a Bidder that fails to commit any one of the key Personnel and Equipment as specified in
the evaluation criteria is determined as the best-evaluated bidder, the Bidder prior to the signing of the
contract shall be required to submit a commitment letter for timely engagement of equipment and
manpower to the procuring agency as per the work plan.
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Section IV - Bidding Forms

Table of Forms

Letter of Bid - Technical Part

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE
DOCUMENT

The Bidder must prepare this Letter of Bid on stationery with its letterhead clearly showing the
Bidder’s complete name and business address.

Note: All italicized text is to help Bidders in preparing this form.

Date of this Bid submission: [insert date (as day, month and year) of Bid submission]
Request for Bid No.: [insert identification]
Alternative No.: [insert identification No if this is a Bid for an alternative]

To: [insert complete name of Employer]|

We, the undersigned, hereby submit our Bid, in two parts, namely:

(2)
(b)

the Technical Part, and

the Financial Part

In submitting our Bid, we make the following declarations:

(a)

(b)
(©

(d)

(©)

()

(g

No reservations: We have examined and have no reservations to the bidding document, including Addenda
issued in accordance with Instructions to Bidders (ITB 8);

Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITB 4;

Bid-Securing Declaration: We have not been suspended nor declared ineligible by the Employer based on
execution of a Bid-Securing Declaration or Proposal-Securing Declaration in the Employer’s country in
accordance with ITB 4.7

Conformity: We offer to execute in conformity with the bidding document the following Works: [insert a
brief description of the Works]

)

Bid Validity: Our Bid shall be valid until the date specified in the ITB 18.1, and it shall remain binding upon
us and may be accepted at any time on or before this date;

Performance Security: If our Bid is accepted, we commit to obtain a Performance Security [and an
Environmental and Social (ES) Performance Security, Delete if not applicable] in accordance with the bidding
document;

One Bid Per Bidder: We are not submitting any other Bid(s) as an individual Bidder or as a subcontractor,
and we are not participating in any other Bid(s) as a Joint Venture member, and meet the requirements of ITB
4.3, other than alternative Bids submitted in accordance with ITB 13;
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(h) Suspension and Debarment: We, along with any of our subcontractors, suppliers, consultants, manufacturers,

or service providers for any part of the contract, are not subject to, and not controlled by any entity or individual

that is subject to, a temporary suspension or a debarment imposed by the World Bank Group or a debarment

imposed by the World Bank Group in accordance with the Agreement for Mutual Enforcement of Debarment

Decisions between the World Bank and other development banks. Further, we are not ineligible under the

Employer’s country laws or official regulations or pursuant to a decision of the United Nations Security
Council;

(i) State-owned enterprise or institution: [select the appropriate option and delete the other| [We are not a
state-owned enterprise or institution] /| [We are a state-owned enterprise or institution but meet the
requirements of ITB 4.6];

) Binding Contract: We understand that this Bid, together with your written acceptance thereof included in
g g y P
your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is prepared
and executed;

(k) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Bid, the Most
Advantageous Bid or any other Bid that you may receive; and

() Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or
on our behalf engages in any type of Fraud and Corruption;

(m) Adjudicator: We accept the appointment of [insert name proposed in Bid Data Sheet] as the Adjudicator.
[or]

We do not accept the appointment of [insert name proposed in Bid Data Sheet] as the Adjudicator and propose
instead that [insert name] be appointed as Adjudicator, whose daily fees and biographical data are attached.

Name of the Bidder: *[insert complete name of the Bidder|

Name of the person duly authorized to sign the Bid on behalf of the Bidder: ** [insert complete name of person
duly authorized to sign the Bid]

Title of the person signing the Bid: [insert complete title of the person signing the Bid)|

Signature of the person named above: [insert signature of person whose name and capacity are shown above]

Date signed [insert date of signing| day of [insert month], [insert year]

Date signed day of ,

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder
**: Person signing the Bid shall have the power of attorney given by the Bidder to be attached with the Bid
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46



Site Organization

[insert Site Organization information|
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Method Statement
[insert Method Statement]

48



Mobilization Schedule
[insert Mobilization Schedule]

49



Construction Schedule

[insert Construction Schedule]

50
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Environmental and Social, Health
Management Strategies and Implementation Plans
(ES-MSIP)

The Bidder shall submit comprehensive and concise Environmental and Social Management Strategies and
Implementation Plans (ES-MSIP) as required by ITB 11.2 (h) of the Bid Data Sheet. These strategies and plans
shall describe in detail the actions, materials, equipment, management processes etc. that will be implemented by
the Contractor, and its subcontractors.

In developing these strategies and plans, the Bidder shall have regard to the ES provisions of the contract
including those as may be more fully described in the Works Requirements in Section VII.

Code of Conduct for Contractor’s Personnel (ES) Form

CODE OF CONDUCT FOR CONTRACTOR’S PERSONNEL

We are the Contractor, [enter name of Contractor]. We have signed a contract with [enter name of Employer] for
[enter description of the Works]. These Works will be carried out at [enter the Site and other locations where the
Works will be carried out]. Our contract requires us to implement measures to address environmental
and social risks related to the Works, including the risks of sexual exploitation, sexual abuse and sexual harassment.

This Code of Conduct is part of our measures to deal with environmental and social risks related to the Works. It
applies to all our staff, laborers and other employees at the Works Site or other places where the Works are being
carried out. It also applies to the personnel of each subcontractor and any other personnel assisting us in the

Note to the Bidder:

The minimum content of the Code of Conduct form as set out by the Employer
shall not be substantially modified. However, the Bidder may add requirements as
appropriate, including to take into account Contract-specific issues/risks.

The Bidder shall initial and submit the Code of Conduct form as part of its bid.

execution of the Works. All such persons are referred to as “Contractor’s Personnel” and are subject to this Code
of Conduct.

This Code of Conduct identifies the behavior that we require from all Contractor’s Personnel.

Our workplace is an environment where unsafe, offensive, abusive or violent behavior will not be tolerated and
where all persons should feel comfortable raising issues or concerns without fear of retaliation.

REQUIRED CONDUCT
Contractor’s Personnel shall:
1. carry out his/her duties competently and diligently;

2. comply with this Code of Conduct and all applicable laws, regulations and other requirements, including
requirements to protect the health, safety and well-being of other Contractor’s Personnel and any other
person;

3. maintain a safe working environment including by:

a. ensuring that workplaces, machinery, equipment and processes under each person’s control are
safe and without risk to health;

b. wearing required personal protective equipment;
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c. using appropriate measures relating to chemical, physical and biological substances and agents;
and

d. following applicable emergency operating procedures.

4. report work situations that he/she believes are not safe or healthy and remove himself/herself from a work
situation which he/she reasonably believes presents an imminent and serious danger to his/her life or health;

5. treat other people with respect, and not discriminate against specific groups such as women, people with
disabilities, migrant workers or children;

6. not engage in Sexual Harassment, which means unwelcome sexual advances, requests for sexual favors,
and other verbal or physical conduct of a sexual nature with other Contractor’s or Employer’s Personnel;

7. not engage in Sexual Exploitation, which means any actual or attempted abuse of position of vulnerability,
differential power or trust, for sexual purposes, including, but not limited to, profiting monetarily, socially
or politically from the sexual exploitation of another;

8. mnot engage in Sexual Abuse, which means the actual or threatened physical intrusion of a sexual nature,
whether by force or under unequal or coercive conditions;

9. notengage in any form of sexual activity with individuals under the age of 18, except in case of pre-existing
marriage;

10. complete relevant training courses that will be provided related to the environmental and social aspects of
the Contract, including on health and safety matters, and Sexual Exploitation, and Abuse (SEA) and Sexual
Harassment (SH);

11. report violations of this Code of Conduct; and

12. not retaliate against any person who reports violations of this Code of Conduct, whether to us or the
Employer, or who makes use of the grievance mechanism for Contractor’s Personnel or the project’s
Grievance Redress Mechanism.

RAISING CONCERNS

If any person observes behavior that he/she believes may represent a violation of this Code of Conduct, or that
otherwise concerns him/her, he/she should raise the issue promptly. This can be done in either of the following
ways:

1.

Contact [enter name of the Contractor’s Social Expert with relevant experience in handling gender-based
violence, or if such person is not required under the Contract, another individual designated by the Contractor
to handle these matters] in writing at this address [ ] or by telephone at [ ] or in person at[ ]; or

Call [ ] to reach the Contractor’s hotline (if any) and leave a message.

The person’s identity will be kept confidential, unless reporting of allegations is mandated by the country law.
Anonymous complaints or allegations may also be submitted and will be given all due and appropriate
consideration. We take seriously all reports of possible misconduct and will investigate and take appropriate
action. We will provide warm referrals to service providers that may help support the person who experienced the
alleged incident, as appropriate.

There will be no retaliation against any person who raises a concern in good faith about any behavior prohibited
by this Code of Conduct. Such retaliation would be a violation of this Code of Conduct.

CONSEQUENCES OF VIOLATING THE CODE OF CONDUCT

Any violation of this Code of Conduct by Contractor’s Personnel may result in serious consequences, up to and
including termination and possible referral to legal authorities.

FOR CONTRACTOR’S PERSONNEL:
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I have received a copy of this Code of Conduct written in a language that I comprehend. I understand that if I have
any questions about this Code of Conduct, I can contact [enter name of Contractor’s contact person with relevant
experience] requesting an explanation.

Name of Contractor’s Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Contractor:

Signature:

Date: (day month year):

ATTACHMENT 1 TO THE CODE OF CONDUCT FORM

BEHAVIORS CONSTITUTING SEXUAL EXPLOITATION AND ABUSE (SEA) AND BEHAVIORS
CONSTITUTING SEXUAL HARASSMENT (SH)

The following non-exhaustive list is intended to illustrate types of prohibited behaviors:
(1) Examples of sexual exploitation and abuse include, but are not limited to:

e A Contractor’s Personnel tells a member of the community that he/she can get them jobs related to the
work site (e.g. cooking and cleaning) in exchange for sex.

e A Contractor’s Personnel that is connecting electricity input to households says that he can connect
women headed households to the grid in exchange for sex.

e A Contractor’s Personnel rapes, or otherwise sexually assaults a member of the community.
e A Contractor’s Personnel denies a person access to the Site unless he/she performs a sexual favor.

e A Contractor’s Personnel tells a person applying for employment under the Contract that he/she will only
hire him/her if he/she has sex with him/her.

(2) Examples of sexual harassment in a work context

e Contractor’s Personnel comment on the appearance of another Contractor’s Personnel (either positive or
negative) and sexual desirability.

e When a Contractor’s Personnel complains about comments made by another Contractor’s Personnel on
his/her appearance, the other Contractor’s Personnel comment that he/she is “asking for it” because of
how he/she dresses.

e Unwelcome touching of a Contractor’s or Employer’s Personnel by another Contractor’s Personnel.

e A Contractor’s Personnel tells another Contractor’s Personnel that he/she will get him/her a salary raise,
or promotion if he/she sends him/her naked photographs of himself/herself.

e Others
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Appendix B to Technical Part: Equipment

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section I1I, Evaluation and Qualification Criteria. A separate Form
shall be prepared for each item of equipment listed, or for alternative equipment proposed by the Bidder.

Item of equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Y ear of manufacture
Current Current location
status

Details of current commitments

Source Indicate source of the equipment
(a) o0 Owned o Rented o Leased 0 Specially
manufactured

Omit the following information for equipment owned by the Bidder.

Owner Name of owner
Address of owner

Telephone Contact name and title

Fax Telex

Agreements | Details of rental / lease / manufacture agreements specific to the project




Appendix C to Technical Part: Key Personnel

Form PER -1: Key Personnel Schedule

Bidders should provide the names and details of the suitably qualified Key Personnel to perform the Contract.

The data on their experience should be supplied using the Form PER-2 below for each candidate.

Key Personnel

1. Title of position:
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position
appointment: will be engaged]
Time [insert the number of days/week/months/ that has been scheduled for
commitment: for | this position]
this position:
Expected time [insert the expected time schedule for this position (e.g. attach high
schedule for this level Gantt chart]
position:

2. Title of position: /Environmental Specialist]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position
appointment: will be engaged)]
Time [insert the number of days/week/months/ that has been scheduled for
commitment: for | this position]
this position:
Expected time [insert the expected time schedule for this position (e.g. attach high
schedule for this level Gantt chart]
position:

3. Title of position: /Health and Safety Specialist]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position
appointment: will be engaged]
Time [insert the number of days/week/months/ that has been scheduled for
commitment: for | this position]
this position:
Expected time [insert the expected time schedule for this position (e.g. attach high
schedule for this level Gantt chart]
position:

4, Title of position: /Social Specialist]




Name of candidate:

Duration of [insert the whole period (start and end dates) for which this position
appointment: will be engaged]
Time [insert the number of days/week/months/ that has been scheduled for

commitment: for | this position]
this position:

Expected time [insert the expected time schedule for this position (e.g. attach high
schedule for this | /level Gantt chart]
position:

5. Title of position: Sexual Exploitation, Abuse and Harassment Expert

[Where a Project SEA risks are assessed to be substantial or high, Key Personnel shall
include an expert with relevant experience in addressing sexual exploitation, sexual abuse
and sexual harassment cases]

Name of candidate

Duration of [insert the whole period (start and end dates) for which this position
appointment: will be engaged)]
Time [insert the number of days/week/months/ that has been scheduled for

commitment: for | this position]
this position:

Expected time [insert the expected time schedule for this position (e.g. attach high
schedule for this | /level Gantt chart]
position:

6. Title of position: [insert title]

Name of candidate

Duration of [insert the whole period (start and end dates) for which this position
appointment: will be engaged)]
Time [insert the number of days/week/months/ that has been scheduled for

commitment: for | this position]
this position:

Expected time [insert the expected time schedule for this position (e.g. attach high
schedule for this | /level Gantt chart]
position:

Form PER-2: Resume and Declaration -Key Personnel

Name of Bidder

Position [#1]: [title of position from Form PER-1]

Personnel Name: Date of birth:
information
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Address:

E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency:/language and levels of speaking, reading and writing

skills]
details
Address of employer:
Telephone: Contact (manager / personnel
officer):
Fax:
Job title: Years with present employer:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial

experience relevant to the project.

Duration of

details] | project]

Project Role . Relevant experience
involvement
main role and . . .
[ . [ e L [describe the experience relevant to this
project responsibilities on the | [time in role]

position]

Declaration

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the information contained

in this Form PER-2 correctly describes myself, my qualifications and my experience.
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I confirm that [ am available as certified in the following table and throughout the expected time schedule for this

position as provided in the Bid:

Commitment

Details

Commitment to duration of
contract:

[insert period (start and end dates) for which this Key
Personnel is available to work on this contract]

Time commitment:

[insert the number of days/week/months/ that this Key
Personnel will be engaged]




[ understand that any misrepresentation or omission in this Form may:

(a) be taken into consideration during Bid evaluation;
(b) my disqualification from participating in the Bid;

(c) my dismissal from the contract.

Name of Key Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Bidder:

Signature:

Date: (day month year):

Appendix D to Technical Part: Bidder’s Qualification

To

establish its qualifications to perform the contract in accordance with Section III (Evaluation and Qualification
Criteria) the Bidder shall provide the information requested in the corresponding Information Sheets included

hereunder.

Form ELI -1.1
Bidder Information Form

Page

RFB No. and title:

pages

Bidder's name

In case of Joint Venture (JV), name of each member:

Bidder's actual or intended country of registration:

[indicate country of Constitution]

Bidder's actual or intended year of incorporation:

Bidder's legal address [in country of registration]:

Bidder's authorized representative information
Name:

Address:

Telephone/Fax numbers:

58



E-mail address:

1. Attached are copies of original documents of

Articles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with ITB 4.4.

In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.

In case of state-owned enterprise or institution, in accordance with ITB 4.6 documents
establishing:

e [Legal and financial autonomy
e (Operation under commercial law
e Establishing that the Bidder is not under the supervision of the Employer

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. /If
required under BDS ITB 49.1, the successful Bidder shall provide additional information on
beneficial ownership, using the Beneficial Ownership Disclosure Form.]
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Form ELI -1.2
Bidder's JV Information Form
(to be completed for each member of Bidder’s JV)

Date:
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RFB No. and title:

Page of

Bidder’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:
Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of

Articles of Incorporation (or equivalent documents of constitution or association), and/or
registration documents of the legal entity named above, in accordance with ITB 4.4.

In case of a state-owned enterprise or institution, documents establishing legal and financial
autonomy, operation in accordance with commercial law, and that they are not under the
supervision of the Employer, in accordance with ITB 4.6.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
[If required under BDS ITB 49.1, the successful Bidder shall provide additional information on
beneficial ownership for each JV member using the Beneficial Ownership Disclosure Form.]

pages



Form CON -2

Historical Contract Non-Performance, Pending Litigation and Litigation History

Bidder’s Name:

Date:
JV Member’s Name

61

RFB No. and title:

Page

of

pages

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria

Contract non-performance did not occur since 1% January [insert year] specified in Section III,
Evaluation and Qualification Criteria, Sub-Factor 2.1.

Contract(s) not performed since 1* January [insert year] specified in Section 111, Evaluation and
Qualification Criteria, requirement 2.1

Year Non- Contract Identification Total Contract
performed Amount (In
portion of Bhutanese

contract Currency (Nu.)
[insert | [insert amount | Contract Identification: [indicate complete contract [insert amount]

year] and
percentage]

reason(s)]

name/ number, and any other identification]
Name of Employer: [insert full name]

Address of Employer: [insert street/city/country]
Reason(s) for nonperformance: [indicate main

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria

No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.3.

Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.3 as indicated below.

Year of
dispute

Amount in dispute
(currency)

Contract Identification

Total Contract
Amount (in
Bhutanese
Currency (Nu.)

Contract Identification:
Name of Employer:
Address of Employer:
Matter in dispute:

Party who initiated the dispute: __
Status of dispute:
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Contract Identification:

Name of Employer:

Address of Employer:

Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section III, Evaluation and Qualification Criteria

No Litigation History in accordance with Section I1I, Evaluation and Qualification Criteria,
Sub-Factor 2.4.

Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.4 as indicated below.

Year of Outcome as Contract Identification Total Contract
award percentage of Net Amount (in
Worth Bhutanese

currency (Nu.)

HUSD-Equivalent

texchange rate)

[insert year] | [insert percentage] | Contract Identification: [indicate complete | [insert amount]
contract name, number, and any other
identification]

Name of Employer: [insert full name]
Address of Employer: [insert
street/city/country]

Matter in dispute: [indicate main issues in
dispute]

Party who initiated the dispute: [indicate
“Employer” or “Contractor’]

Reason(s) for Litigation and award
decision [indicate main reason(s)]

Form CON -3:

Environmental and Social (ES) Performance Declaration

[The following table shall be filled in for the Bidder, each member of a Joint Venture and each Specialized
Subcontractor]

Bidder’s Name: [insert full name]

Date: [insert day, month, year]

Joint Venture Member’s or Specialized Subcontractor’s Name: [insert full name]
RFB No. and title: [insert RFB number and title]

Page [insert page number] of [insert total number] pages

Environmental and Social, Performance Declaration
in accordance with Section III, Qualification Criteria, and Requirements

No suspension or termination of contract: An employer has not suspended or terminated a
contract and/or called the performance security for a contract for reasons related to Environmental,




or Social (ES) performance since the date specified in Section III, Qualification Criteria, and
Requirements, Sub-Factor 2.5.

Declaration of suspension or termination of contract: The following contract(s) has/have been
suspended or terminated and/or Performance Security called by an employer(s) for reasons related
to Environmental or Social (ES) performance since the date specified in Section I1I, Qualification

Criteria, and Requirements, Sub-Factor 2.5. Details are described below:

Year Suspended Contract Identification Total Contract
or Amount (in
terminated Bhutanese
portion of Currency (Nu.)
contract
[insert | [insert amount | Contract Identification: [indicate complete contract [insert amount]
year] and name/ number, and any other identification]
t .
percentage] Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]
Reason(s) for suspension or termination: [indicate
main reason(s) e.g. for gender-based violence; sexual
exploitation or sexual abuse breaches]
[insert | [insert amount | Contract Identification: [indicate complete contract [insert amount]
year] and name/ number, and any other identification]
percentage] Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]
Reason(s) for suspension or termination: [indicate
main reason(s)]
[list all applicable contracts]

Performance Security called by an employer(s) for reasons related to ES performance

Year Contract Identification Total Contract
Amount (In
Bhutanese
Currency (Nu.)
[insert Contract Identification: [indicate complete contract name/ number, and | [insert amount]
year] any other identification]

Name of Employer: [insert full name]

Address of Employer: [insert street/city/country]

Reason(s) for calling of performance security: [indicate main reason(s)
e.g. for gender-based violence, sexual exploitation, or sexual abuse

breaches]




1. Financial data

Form FIN - 3.1

Financial Situation and Performance

Bidder’s Name:
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Date:

JV Member’s Name

RFB No. and title:

Page

of

pages

Type of Financial
information in
(Bhutanese currency (Nu.)

Historic information for previous Three (3) financial years

years,

(amount in currency, currency, exchange rate*, USD equivalent)

Year 1
(2021)

Year 2
2022

Year 3
2023

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities

*Refer to ITB 15 for the exchange rate

2. Sources of Finance
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Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract
commitments.

No. Source of finance Amount (Nu.)

2. Financial documents

The Bidder and its parties shall provide copies of financial statements for last S(five) years pursuant
Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

(a) reflect the financial situation of the Bidder or in case of JV member, and not an affiliated entity (such
as parent company or group member).

(b) be independently audited or certified in accordance with local legislation.
(c) be complete, including all notes to the financial statements.
(d) correspond to accounting periods already completed and audited.

Attached are copies of financial statements'® for the years required above; and complying
with the requirements.

Form FIN - 3.2
Average Annual Construction Turnover

Bidder’s Name:
Date:
JV Member’s Name
RFB No. and title:

Page of pages

Annual turnover data (construction only)

Year Amount

in Bhutanese Currency (Nu.)

[indicate year] | [insert amount and indicate
currency]

13 If the most recent set of financial statements is for a period earlier than 12 months from the date of bid, the reason for
this should be justified.
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2025
2024
2023
2022
2021

Average
Annual
Construction
Turnover *

*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2.

Form FIN - 3.3
Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other
financial means, net of current commitments, available to meet the total construction cash flow demands of the
subject contract or contracts as specified in Section III (Evaluation and Qualification Criteria)

Financial Resources

No Source of financing Amount (Nu.)

Form FIN -34
Current Contract Commitments / Works in Progress

Bidders and each member to a JV should provide information on their current commitments on all contracts that
have been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching
completion, but for which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments

Value of
Employer’s Outstanding Estimated Ave.rz.lge Monthly
No Work . Invoicing Over Last
Name of Contract Contact Address, Completio .
Tel. Fax [Current 1 Date Six Months
’ Nu.Equivalent [Nu./month)]
|




Form EXP - 4.1
General Construction Experience

Bidder’s Name:
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Date:

JV Member’s Name

RFB No. and title:

pages

Page of
Starting Ending Contract Identification Role of
Year Bidder
Year

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:
Name of Employer:
Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:
Name of Employer:
Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:
Name of Employer:
Address:




Form EXP - 4.2(a)
Specific Construction and Contract Management Experience

Bidder’s Name:
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Date:

JV Member’s Name

RFB No. and title:

pages

Page of
Information
Similar Contract No.
Contract Identification
Award date
Completion date
Role in Contract Prime Member in Management Sub-
Contractor JV Contractor contractor
Total Contract Amount BTN (Nu.)

If member in a JV or sub-contractor,
specify participation in total Contract
amount

Employer's Name:

Address:

Telephone/fax number

E-mail:

Form EXP - 4.2(a) (cont.)
Specific Construction and Contract Management Experience (cont.)

Similar Contract No.

Information

Description of the similarity in
accordance with Sub-Factor 4.2(a) of
Section III:

1. Amount
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2. Physical size of required works
items

3. Complexity

4. Methods/Technology

5. Construction rate for key activities

6. Other Characteristics

Form EXP - 4.2(b)
Construction Experience in Key Activities

Bidder's Name:
Date:
Bidder's JV Member Name:
Sub-contractor's Name' (as per ITB 34.2 and 34.3):
RFB No. and title:

Page of pages

All Sub-contractors for key activities must complete the information in this form as per ITB 33.2 and 33.3 and
Section III, Qualification Criteria and Requirements, Sub-Factor 4.2.

1. Key Activity No One:

Information
Contract Identification
Award date
Completion date
Role in Contract Prime Member Managemen Sub-
Contract in
t Contractor contractor
or 1A%
Total Contract Amount
US$
Quantity (Volume, number or rate of Total quantity in Percentage Actual
production, as applicable) performed the contract participation Quantity
under the contract per year or part of @) (i) Performed
the year (1) x (i)
(2026)

14 If applicable



Information
(2025)
(2024)
(2023)
(2022)
(2021)
Employer’s Name:
Address:
Telephone/fax number
E-mail:
2. Activity No. Two
3
Information

Description of the key activities in
accordance with Sub-Factor 4.2(b) of
Section III:

Form EXP - 4.2(c)
Specific Experience in Managing ES aspects

[The following table shall be filled in for contracts performed by the Bidder, and each member of a Joint
Venture]

Bidder's Name:
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Date:
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Bidder's JV Member Name:
RFB No. and title:
Page of pages
1. Key Requirement no 1 in accordance with 4.2 (c):
Contract Identification
Award date
Completion date
Role in Contract Prime Member in Managemen | Subcontract
Contracto
. v t Contractor or
Total Contract Amount
BTN (Nu.)
Details of relevant experience

Key Requirement no 2 in accordance with 4.2 (c):

2.
3. Key Requirement no 3 in accordance with 4.2 (c):

Appendix E to Technical Part: Bid Security

Form of Demand Guarantee

Beneficiary:

Request for Bids No:

Date:

BID GUARANTEE No.:

Guarantor:

We have been informed that (hereinafter called "the Applicant") has submitted or
will submit to the Beneficiary its Bid (hereinafter called "the Bid") for the execution of under
Request for Bids No. (“the RFB”).

Furthermore, we understand that, according to the Beneficiary’s conditions, bids must be supported by a bid
guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary’s
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complying demand, supported by the Beneficiary’s statement, whether in the demand itself or a separate signed
document accompanying or identifying the demand, stating that either the Applicant:

(a) has withdrawn its Bid prior to the Bid validity expiry date set forth in the Applicant’s Letter of Bid, or any
extended date provided by the Applicant; or

(b) having been notified of the acceptance of its Bid by the Beneficiary prior to the expiry date of the Bid validity
or any extension thereto provided by the Applicant, (i) has failed to execute the contract agreement, or (ii)
has failed to furnish the performance security, and, if required, the Environmental and Social (ES)
Performance Security, in accordance with the Instructions to Bidders (“ITB”) of the Beneficiary’s bidding
document.

This guarantee will expire: (a) if the Applicant is the successful Bidder, upon our receipt of copies of the contract
agreement signed by the Applicant and the Performance Security and, if required, the Environmental and Social
(ES) Performance Security, issued to the Beneficiary in relation to such contract agreement; or (b) if the Applicant
is not the successful Bidder, upon the earlier of (i) our receipt of a copy of the Beneficiary’s notification to the
Applicant of the results of the Bidding process; or (ii) twenty-eight days after the expiry date of the Bid validity.

Consequently, any demand for payment under this guarantee must be received by us at the office indicated above
on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC Publication
No. 758.

[Signature]
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Form of Bid-Securing Declaration

[The Bidder shall fill in this Form in accordance with the instructions indicated.]

Date: [date (as day, month and year)]
Bid No.: [number of RFB process]
Alternative No.: [insert identification No if this is a Bid for an alternative]

To: [complete name of Purchaser]
We, the undersigned, declare that:

We understand that, according to your conditions, Bids must be supported by a Bid Securing
Declaration.

We accept that we are required to pay the Bid Security amount of Nu. 214,500.00 (Two Hundred
Fourteen Thousand Five Hundred) only within 5 days of your instruction and failure to do so will debar
us from being eligible for Bidding in any contract with all the Government Procuring Agencies for the
period prescribed in the Debarment Rules if we are in breach of our obligation(s) under the Bid
conditions, because we:

a. have withdrawn our Bid during the period of Bid validity specified by the Bidder in the Form of
Bid; or
b. having not accepted the correction of errors in accordance with the Instructions
to Bidders ITB; or
c. Having been notified of the acceptance of our Bid by the Procuring Agency during
the period of Bid validity, (i) fail or refuse to furnish the performance security in accordance
with the ITB, or (ii) fail or refuse to execute the Contract in accordance with the ITB.

We understand this Bid Securing Declaration shall expire if we are not the successful Bidder, upon the
earlier of (i) our receipt of your notification to us of the name of the successful Bidder; or (ii) twenty-eight
days after the expiry date of the Bid validity.

Name of the Bidder*

Name of the person duly authorized to sign the Bid on behalf of the Bidder**

Title of the person signing the Bid

Signature of the person named above

Date signed day of

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder

**: Person signing the Bid shall have the power of attorney given by the Bidder attached to the Bid

[Note: In case of a Joint Venture, the Bid-Securing Declaration must be in the name of all members to the Joint
Venture that submits the Bid.]
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Letter of Bid - Financial Part

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE
DOCUMENT

The Bidder must prepare this Letter of Bid on stationery with its letterhead clearly showing the
Bidder’s complete name and business address.

Note: All italicized text in black font is to help Bidders in preparing this form.

Date of this Bid submission: [insert date (as day, month and year) of Bid submission]
Request for Bid No.: [insert identification]
Alternative No.: [insert identification No if this is a Bid for an alternative]

To: [insert complete name of Employer]
We, the undersigned, hereby submit the second part of our Bid, the Bid Price and Bill of Quantities. This
accompanies the Letter of Technical Part.

In submitting our Bid, we make the following additional declarations:

(a) Bid Validity: Our Bid shall be valid until [insert day, month and year in accordance with ITB 18.1], and
it shall remain binding upon us and may be accepted at any time on or before this date;

(b) Total Price: The total price of our Bid, excluding any discounts offered in item (f) below is: [Insert
one of the options below as appropriate]

[Option 1, in case of one lot:] Total price is: [insert the total price of the Bid in words and figures,
indicating the various amounts and the respective currencies];

Or

[Option 2, in case of multiple lots:] (a) Total price of each lot [insert the total price of each lot in words
and figures, indicating the various amounts and the respective currencies]; and (b) Total price of all
lots (sum of all lots) [insert the total price of all lots in words and figures, indicating the various
amounts and the respective currencies);

(c) Discounts: The discounts offered and the methodology for their application are:
(i) The discounts offered are: [Specify in detail each discount offered]

(ii) The exact method of calculations to determine the net price after application of discounts is
shown below: [Specify in detail the method that shall be used to apply the discounts];

(d) Commissions, gratuities and fees: We have paid, or will pay the following commissions,
gratuities, or fees with respect to the Bidding process or execution of the Contract: [insert complete
name of each Recipient, its full address, the reason for which each commission or gratuity was paid and the
amount and currency of each such commission or gratuity].



Name of Recipient

Address

Reason

Amount

(If none has been paid or is to be paid, indicate “none.”)

Name of the Bidder:*[insert complete name of the Bidder]
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Name of the person duly authorized to sign the Bid on behalf of the Bidder: ** [insert complete name of
person duly authorized to sign the Bid]

Title of the person signing the Bid: [insert complete title of the person signing the Bid]

Signature of the person named above: [insert signature of person whose name and capacity are shown above]

Date signed [insert date of signing] day of [insert month), [insert year]

*: In the case of the Bid submitted by a Joint Venture specify the name of the Joint Venture as Bidder.

**: Person signing the Bid shall have the power of attorney given by the Bidder. The power of attorney
shall be attached with the Bid Schedules
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Appendix A to Financial Part: Schedules
Bill of Quantities

Refer to Volume II of Bid Documents

Section V - Eligible Countries

Eligibility for the Provision of Goods, Works and Non-consulting Services in
Bank-Financed Procurement

In reference to ITB 4.8 and ITB 5.1, for the information of the Bidders, at the present time firms, goods
and services from the following countries are excluded from this Bidding process:

Under ITB 4.8 (a) and ITB 5.1: None
Under ITB 4.8 (b) and ITB 5.1: None



1.
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Section VI - Fraud and Corruption (Annexure-I)

(Section VI shall not be modified)

Purpose

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement under

2.

Bank Investment Project Financing operations.

Requirements

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders,

(applicants/proposers), consultants, contractors and suppliers; any sub-contractors, sub-consultants,
service providers or suppliers; any agents (whether declared or not); and any of their personnel,
observe the highest standard of ethics during the procurement process, selection and contract
execution of Bank-financed contracts, and refrain from Fraud and Corruption.

2.2 To this end, the Bank:

a. Defines, for the purposes of this provision, the terms set forth below as follows:

i. “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value to influence improperly the actions of another party;

ii. “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to
avoid an obligation;

iii. “collusive practice” is an arrangement between two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party;

iv. “coercive practice” is impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence improperly the actions of a

party;
v. “obstructive practice” is:

(@) deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially
impede a Bank investigation into allegations of a corrupt, fraudulent, coercive, or
collusive practice; and/or threatening, harassing, or intimidating any party to
prevent it from disclosing its knowledge of matters relevant to the investigation or
from pursuing the investigation; or

(b) acts intended to materially impede the exercise of the Bank’s inspection and audit
rights provided for under paragraph 2.2 e. below.

b. Rejectsa proposal for award if the Bank determines that the firm or individual recommended for
award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service
providers, suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices in competing for the contract in question;

c. In addition to the legal remedies set out in the relevant Legal Agreement, may take other
appropriate actions, including declaring misprocurement, if the Bank determines at any time that
representatives of the Borrower or of a recipient of any part of the proceeds of the loan engaged
in corrupt, fraudulent, collusive, coercive, or obstructive practices during the procurement
process, selection and/or execution of the contract in question, without the Borrower having
taken timely and appropriate action satisfactory to the Bank to address such practices when they
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occur, including by failing to inform the Bank in a timely manner at the time they knew of the
practices;

Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s prevailing
sanctions policies and procedures, may sanction a firm or individual, either indefinitely or for a
stated period of time, including by publicly declaring such firm or individual ineligible (i) to be
awarded or otherwise benefit from a Bank-financed contract, financially or in any other manner;15
(ii) to be a nominated¢ sub-contractor, consultant, manufacturer or supplier, or service provider
of an otherwise eligible firm being awarded a Bank-financed contract; and (iii) to receive the
proceeds of any loan made by the Bank or otherwise to participate further in the preparation or
implementation of any Bank-financed project;

Requires that a clause be included in bidding/request for proposals documents and in contracts
financed by a Bank loan, requiring (i) bidders (applicants/proposers), consultants, contractors,
and suppliers, and their sub-contractors, sub-consultants, service providers, suppliers, agents
personnel, permit the Bank to inspect!? all accounts, records and other documents relating to the
procurement process, selection and/or contract execution,, and to have them audited by auditors

appointed by the Bank.

For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i) applying for
pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-contractor, nominated
consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an
addendum or amendment introducing a material modification to any existing contract.

A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider (different
names are used depending on the particular bidding document) is one which has been: (i) included by the bidder in its pre-
qualification application or bid because it brings specific and critical experience and know-how that allow the bidder to meet the
qualification requirements for the particular bid; or (ii) appointed by the Borrower.

Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the
Bank or persons appointed by the Bank to address specific matters related to investigations/audits, such as evaluating the veracity of
an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to:
accessing and examining a firm's or individual's financial records and information, and making copies thereof as relevant; accessing
and examining any other documents, data and information (whether in hard copy or electronic format) deemed relevant for the
investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant individuals; performing physical
inspections and site visits; and obtaining third party verification of information.



PART 2 —Works” Requirements
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Section VIl - Works” Requirements

Refer to Volume II of Bid Documents

Section 1: BOQs
Section 2: Drawings
Section 3: Technical Specifications

Section 4: ESMIP

Section 1 & 3: Bill Of Quantities (BOQ) and Technical Specifications (Attached)
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Section 2: Drawings (Attached)

Section 4: ENVIRONMENT & SOCIAL MANAGEMENT PLAN FORMAT
TO MITIGATE THE RISK (ESMP)

Environmental and social risk/impact Mitigation measure

Excess Muck from excavation works:

e Risk of dumping excess muck(soil)
from the construction/excavation works
for the new and the maintenance of old
road.

Construction vehicular traffic:

e Increased traffic use of road by project
vehicles will affect the safety of the
community and the project workers.

¢ Disruption of traffic due to stockpiling
of materials along the narrow access
road.

Air Pollution:

e Air quality can be adversely affected by
vehicle exhaust emissions and
combustion of fuels.

e Dust generation from construction
sites, material stockpiles and access
roads are a nuisance in the environment
and can be a health hazard.

e Noise and vibration may have an
impact on  people, property,
neighborhood, community, livestock
and the natural environment.

Generation waste:

e Waste (solid & liquid including
chemical) generated from civil work/
renovation.

e Waste generated from the labor
campsite.

Workers’s Health and Safety:

e Occupational Health & Safety(OHS)-
Without adequate OHS measures,
workers may be at risk of accident

e Accidents/incidents-Lack of first aid
facilities and health care facilities in the
immediate vicinity will aggravate the
health conditions of the victims

e Water and sanitation facilities- Lack of
water sanitation facilities at project




sites cause inconvenience to the
workers and affect their personal
hygiene.

e Training-Lack of awareness and basic
knowledge in health care among the
construction workforce make them
susceptible to potential diseases.

¢ Risk of injuries to the visitors at the site
when they approach close to mobile
machineries and vehicles.

Grievance: Grievance by the workers and
workplace concerns and inaccessibility to
internal grievance redress mechanism by the
labourers may lead to discontentment among
the workers.

Labor and Working Conditions-associated risks
such as sexual exploitation and abuse/sexual
harassment (SEA/SH), labor influx, and
unethical labor practices.

All activities- Fire Safety, Emergency
Procedures




PART 3 — Conditions of Contract and Contract Forms



Section VIII - General Conditions of Contract

These General Conditions of Contract (GCC), read in conjunction with the Particular Conditions of
Contract (PCC) and other documents listed therein, should be a complete document expressing fairly the
rights and obligations of both parties.

These General Conditions of Contract have been developed on the basis of considerable international
experience in the drafting and management of contracts, bearing in mind a trend in the construction industry
towards simpler, more straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.

General Conditions of Contract

A. General

1. Definitions Boldface type is used to identify defined terms.

(a) The Accepted Contract Amount means the amount accepted in
the Letter of Acceptance for the execution and completion of
the Works and the remedying of any defects.

(b) The Activity Schedule is a schedule of the activities comprising
the construction, installation, testing, and commissioning of
the Works in a lump-sum contract. It includes a lump-sum
price for each activity, which is used for valuations and for
assessing the effects of Variations and Compensation Events
(Not Applicable).

(c) The Adjudicator is the person appointed jointly by the
Employer and the Contractor to resolve disputes in the first
instance, as provided for in GCC 23.

(d) Bank means the financing institution named in the PCC.

(e) Bill of Quantities means the priced and completed Bill of
Quantities forming part of the Bid.

(f) Compensation Events are those defined in GCC Clause 42
hereunder.

(g) The Completion Date is the date of completion of the Works as
certified by the Project Manager, in accordance with GCC
Sub-Clause 57.1.

(h) The Contract is the Contract between the Employer and the
Contractor to execute, complete, and maintain the Works. It
consists of the documents listed in GCC Sub-Clause 2.3 below.

(i)  The Contractor is the party whose Bid to carry out the Works
has been accepted by the Employer.



)

(k)

Q)
(m)

(n)

(0)

(p)

(@)

(r)

(s)

(t)

(u)

v)

(w)

(x)

()

The Contractor’s Bid is the completed bidding document
submitted by the Contractor to the Employer.

The Contract Price is the Accepted Contract Amount stated in
the Letter of Acceptance and thereafter as adjusted in
accordance with the Contract.

Days are calendar days; months are calendar months.

Dayworks are varied work inputs subject to payment on a time
basis for the Contractor’s employees and Equipment, in
addition to payments for associated Materials and Plant (Not
Applicable).

A Defect is any part of the Works not completed in accordance
with the Contract.

The Defects Liability Certificate is the certificate issued by
Project Manager upon correction of defects by the Contractor.

The Defects Liability Period is the period named in the PCC
pursuant to GCC Sub-Clause 38.1 and calculated from the
Completion Date.

Drawings means the drawings of the Works, as included in the
Contract, and any additional and modified drawings issued by
(or on behalf of) the Employer in accordance with the Contract,
include calculations and other information provided or
approved by the Project Manager for the execution of the
Contract.

The Employer is the party who employs the Contractor to carry
out the Works, as specified in the PCC.

Equipment is the Contractor’s machinery and vehicles brought
temporarily to the Site to construct the Works.

“In writing” or “written” means hand-written, type-written,
printed or electronically made, and resulting in a permanent
record,

The Initial Contract Price is the Contract Price listed in the
Employer’s Letter of Acceptance.

The Intended Completion Date is the date on which it is
intended that the Contractor shall complete the Works. The
Intended Completion Date is specified in the PCC. The
Intended Completion Date may be revised only by the
Project Manager by issuing an extension of time or an
acceleration order.

Materials are all supplies, including consumables, used by the
Contractor for incorporation in the Works.

Plant is any integral part of the Works that shall have a
mechanical, electrical, chemical, or biological function.

The Project Manager is the person named in the PCC (or any
other competent person appointed by the Employer and



notified to the Contractor, to act in replacement of the Project
Manager) who is responsible for supervising the execution of
the Works and administering the Contract.

(z) PCC means Particular Conditions of Contract.
(aa) The Site is the area defined as such in the PCC.

(bb) Site Investigation Reports are those that were included in the
bidding document and are factual and interpretative reports
about the surface and subsurface conditions at the Site.

(cc) Specification means the Specification of the Works included in
the Contract and any modification or addition made or
approved by the Project Manager.

(dd) The Start Date is given in the PCC. It is the latest date when
the Contractor shall commence execution of the Works. It
does not necessarily coincide with any of the Site Possession
Dates.

(ee) A Subcontractor is a person or corporate body who has a
Contract with the Contractor to carry out a part of the work in
the Contract, which includes work on the Site.

(ff) Temporary Works are works designed, constructed, installed,
and removed by the Contractor that are needed for construction
or installation of the Works.

(gg) A Variation is an instruction given by the Project Manager
which varies the Works.

(hh) The Works are what the Contract requires the Contractor to
construct, install, and turn over to the Employer, as defined in
the PCC.

(i) “Contractor’s Personnel” refers to all personnel whom the
Contractor utilizes on the Site or other places where the Works
are carried out, including the staff, labor and other employees
of each Subcontractor.

(1) “Key Personnel” means the positions (if any) of the
Contractor’s personnel that are stated in the Specification.

(kk)  “ES” means Environmental and Social (including Sexual
Exploitation and Abuse (SEA), and Sexual Harassment (SH)).

I “Sexual Exploitation and Abuse” “(SEA)” means the
following:

Sexual Exploitation is defined as any actual or attempted abuse
of position of vulnerability, differential power or trust, for sexual
purposes, including, but not limited to, profiting monetarily,
socially or politically from the sexual exploitation of another;

Sexual Abuse is defined as the actual or threatened physical
intrusion of a sexual nature, whether by force or under unequal
or coercive conditions.



2. Interpretation

3. Language and

Law

2.1

2.2

23

3.1

32

(mm) “Sexual Harassment” *“(SH)” is defined as unwelcome
sexual advances, requests for sexual favors, and other verbal
or physical conduct of a sexual nature by the Contractor’s
Personnel with other Contractor’s or Employer’s Personnel;
and

(nn) “Employer’s Personnel” refers to the Project Manager and all
other staff, labor and other employees (if any) of the Project
Manager and of the Employer engaged in fulfilling the
Employer’s obligations under the Contract; and any other
personnel identified as Employer’s Personnel, by a notice from
the Employer or the Project Manager to the Contractor.

In interpreting these GCC, words indicating one gender include all
genders. Words indicating the singular also include the plural and
words indicating the plural also include the singular. Headings have
no significance. Words have their normal meaning under the language
of the Contract unless specifically defined. The Project Manager shall
provide instructions clarifying queries about these GCC.

If sectional completion is specified in the PCC, references in the
GCC to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for
the whole of the Works).

The documents forming the Contract shall be interpreted in the
following order of priority:

Agreement,

Letter of Acceptance,

Contractor’s Bid,

Particular Conditions of Contract,

General Conditions of Contract, including Appendices,
Specifications,

Drawings,

Bill of Quantities,'® and

any other document listed in the PCC as forming part of the Contract.
The language of the Contract and the law governing the Contract are
stated in the PCC.

Throughout the execution of the Contract, the Contractor shall comply
with the import of goods and services prohibitions in the Employer’s
country when

(a) as a matter of law or official regulations, the Borrower’s country
prohibits commercial relations with that country; or

18

In lump-sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”



4. Project
Manager’s
Decisions

5. Delegation

6. Communications

7. Subcontracting

8. Other
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9. Personnel and
Equipment

4.1

5.1

6.1

7.1

8.1

(b) by an act of compliance with a decision of the United Nations
Security Council taken under Chapter VII of the Charter of the United
Nations, the Borrower’s Country prohibits any import of goods from
that country or any payments to any country, person, or entity in that
country.

Except where otherwise specifically stated, the Project Manager shall
decide contractual matters between the Employer and the Contractor
in the role representing the Employer.

Unless otherwise specified in the PCC, the Project Manager may

delegate any of his duties and responsibilities to other people, except
to the Adjudicator, after notifying the Contractor, and may revoke any
delegation after notifying the Contractor.

Communications between parties that are referred to in the Conditions
shall be effective only when in writing. A notice shall be effective
only when it is delivered.

The Contractor may subcontract with the approval of the Project
Manager, but may not assign the Contract without the approval of the
Employer in writing. Subcontracting shall not alter the Contractor’s
obligations. The Contractor shall require that its Subcontractors
execute the Works in accordance with the Contract, including
complying with the relevant ES requirements and the obligations set
out in Sub-Clause 28.1.

The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities, and the Employer between the dates given
in the Schedule of Other Contractors, as referred to in the PCC. The
Contractor shall also provide facilities and services for them as
described in the Schedule. The Employer may modify the Schedule of
Other Contractors, and shall notify the Contractor of any such
modification.

8.2 The Contractor shall also, as stated in the Specifications or as instructed

9.1

by the Project Manager, cooperate with and allow appropriate
opportunities for the Employer’s or any other personnel, notified to the
Contractor by the Employer or Project Manager, to conduct any
environmental and social assessment.

The Project Manager may require the Contractor to remove (or cause to
be removed) any person employed on the Site or Works, including the
Key Personnel (if any), who:

(a) persists in any misconduct or lack of care;
(b) carries out duties incompetently or negligently;

(c) fails to comply with any provision of the Contract;



(d)

(©)

®
€9

persists in any conduct which is prejudicial to safety, health, or
the protection of the environment;

based on reasonable evidence, is determined to have engaged in
Fraud and Corruption during the execution of the Works;

has been recruited from the Employer’s Personnel;

undertakes behavior which breaches the Code of Conduct for
Contractor’s Personnel (ES).



9.2 If appropriate, the Contractor shall then promptly appoint (or cause

to be appointed) a suitable replacement with equivalent skills and

experience.

Notwithstanding any requirement from the Project Manager to remove

or cause to remove any person, the Contractor shall take immediate
action as appropriate in response to any violation of (a) through (g)
above. Such immediate action shall include removing (or causing to

be removed) from the Site or other places where the Works are being

carried out, any Contractor’s Personnel who engages in (a), (b), (c),
(d), (e) or (g) above or has been recruited as stated in (f) above.”

9.3 The Contractor shall take all necessary safety measures to avoid the

occurrence of incidents and injuries to any third party associated
with the use of, if any, Equipment on public roads or other public
infrastructure. The Contractor shall monitor road safety incidents
and accidents to identify negative safety issues, and establish and
implement necessary measures to resolve them.

9.4 Labor

9.4.1

942

Engagement of Staff and Labor. The Contractor shall provide and
employ on the Site for the execution of the Works such skilled, semi-
skilled and unskilled labor as is necessary for the proper and timely
execution of the Contract. The Contractor is encouraged, to the extent
practicable and reasonable, to employ staff and labor with
appropriate qualifications and experience from sources within the
Country.

Unless otherwise provided in the Contract, the Contractor shall be
responsible for the recruitment, transportation, accommodation and
welfare facilities in accordance with GCC Sub-Clause 9.4.6, of the
Contractor’s Personnel, and for all payments in connection therewith.

The Contractor shall provide the Contractor’s Personnel information
and documentation that are clear and understandable regarding their
terms and conditions of employment. The information and
documentation shall set out their rights under relevant labor laws
applicable to the Contractor’s Personnel (which will include any
applicable collective agreements), including their rights related to
hours of work, wages, overtime, compensation and benefits, as well
as those arising from any requirements in the Specifications. The
Contractor’s Personnel shall be informed when any material changes
to their terms or conditions of employment occur.

Conditions of Labor. The Contractor shall inform the Contractor’s
Personnel about:

(a) any deduction to their payment and the conditions of such
deductions in accordance with the applicable laws or as stated in
the Specifications; and

(b) their liability to pay personal income taxes in the Country in
respect of such of their salaries, wages, allowances and any



9.4.3

9.4.4

9.4.5

9.4.6

9.4.7

benefits as are subject to tax under the laws of the Country for
the time being in force.

The Contractor shall perform such duties in regard to such
deductions thereof as may be imposed on him by such laws.

Where required by applicable laws or as stated in the Specifications,
the Contractor shall provide the Contractor’s Personnel written
notice of termination of employment and details of severance
payments in a timely manner. The Contractor shall have paid the
Contractor’s Personnel (either directly or where appropriate for their
benefit) all due wages and entitlements including, as applicable,
social security benefits and pension contributions, on or before the
end of their engagement/ employment.

The Contractor may bring in to the Country any foreign personnel
who are necessary for the execution of the Works to the extent
allowed by the applicable Laws. The Contractor shall ensure that
these personnel are provided with the required residence visas and
work permits. The Employer will, if requested by the Contractor, use
its best endeavors in a timely and expeditious manner to assist the
Contractor in obtaining any local, state, national, or government
permission required for bringing in the Contractor’s personnel.

The Contractor shall at its own expense provide the means of
repatriation to and the Contractor’s Personnel employed on the
Contract at the Site to their various home countries. It shall also
provide suitable temporary maintenance of all such persons from the
cessation of their employment on the Contract to the date
programmed for their departure. In the event that the Contractor
defaults in providing such means of transportation and temporary
maintenance, the Employer may provide the same to such personnel
and recover the cost of doing so from the Contractor.

Disorderly conduct. The Contractor shall at all times during the
progress of the Contract use its best endeavors to prevent any
unlawful, riotous or disorderly conduct or behavior by or amongst the
Contractor’s Personnel.

Facilities for Staff and Labor. Except as otherwise stated in the
Specification, the Contractor shall provide and maintain all necessary
accommodation and welfare facilities for the Contractor’s Personnel.
If stated in the Specification, the Contractor shall give access to or
provide services that accommodate the physical, social and cultural
needs of the Contractor’s Personnel. The Contractor shall also
provide similar facilities for the Employer’s Personnel if stated in the
Specifications.

The Contractor shall, in all dealings with the Contractor’s Personnel,
pay due regard to all recognized festivals, official holidays, religious
or other customs and all local laws and regulations pertaining to the
employment of labor. The Contractor shall provide the Contractor’s
Personnel annual holiday and sick, maternity and family leave, as
required by applicable laws or as stated in the Specifications.



9.4.8

9.4.9

9.4.10

9.4.11

9.4.12

9.4.13

9.4.14

9.4.15

Supply of Foodstuffs. The Contractor shall arrange for the provision
of a sufficient supply of suitable food as may be stated in the
Specification at reasonable prices for the Contractor’s Personnel for
the purposes of or in connection with the Contract.

Supply of Water. The Contractor shall, having regard to local
conditions, provide on the Site an adequate supply of drinking and
other water for the use of the Contractor’s Personnel.

Measures against Insect and Pest Nuisance. The Contractor shall at
all times take the necessary precautions to protect the Contractor’s
Personnel employed on the Site from insect and pest nuisance, and to
reduce the danger to their health. The Contractor shall comply with
all the regulations of the local health authorities, including use of
appropriate insecticide.

Alcoholic Liquor or Drugs. The Contractor shall not, otherwise than
in accordance with the laws of the Country, import, sell, give, barter
or otherwise dispose of any alcoholic liquor or drugs, or permit or
allow importation, sale, gift, barter or disposal thereto by
Contractor’s Personnel.

Arms and Ammunition. The Contractor shall not give, barter, or
otherwise dispose of, to any person, any arms or ammunition of any
kind, or allow Contractor’s Personnel to do so.

Funeral Arrangements. The Contractor shall be responsible, to the
extent required by local regulations, for making any funeral
arrangements for any of its local employees who may die while
engaged upon the Works.

Forced Labor. The Contractor, including its Subcontractors, shall not
employ or engage forced labor. Forced labor consists of any work or
service, not voluntarily performed, that is exacted from an individual
under threat of force or penalty, and includes any kind of involuntary
or compulsory labor, such as indentured labor, bonded labor or
similar labor-contracting arrangements.

No persons shall be employed or engaged who have been subject to
trafficking. Trafficking in persons is defined as the recruitment,
transportation, transfer, harboring or receipt of persons by means of
the threat or use of force or other forms of coercion, abduction, fraud,
deception, abuse of power, or of a position of vulnerability, or of the
giving or receiving of payments or benefits to achieve the consent of
a person having control over another person, for the purposes of
exploitation.

Child Labor. The Contractor, including its Subcontractors, shall not
employ or engage a child under the age of 14 unless the national law
specifies a higher age (the minimum age).

The Contractor, including its Subcontractors, shall not employ or
engage a child between the minimum age and the age of 18 in a
manner that is likely to be hazardous, or to interfere with, the child’s



education, or to be harmful to the child’s health or physical, mental,
spiritual, moral, or social development.

The Contractor including its Subcontractors, shall only employ or
engage children between the minimum age and the age of 18 after
an appropriate risk assessment has been conducted by the Contractor
with the Project Manager’s approval. The Contractor shall be subject
to regular monitoring by the Project Manager that includes
monitoring of health, working conditions and hours of work.

Work considered hazardous for children is work that, by its nature
or the circumstances in which it is carried out, is likely to jeopardize
the health, safety, or morals of children. Such work activities
prohibited for children include work:

(a) with exposure to physical, psychological or sexual abuse;

(b) underground, underwater, working at heights or in confined
spaces;

(c) with dangerous machinery, equipment or tools, or involving
handling or

(d) transport of heavy loads;

(e) in unhealthy environments exposing children to hazardous
substances, agents, or processes, or to temperatures, noise or
vibration damaging to health; or

(f) under difficult conditions such as work for long hours, during
the night or in confinement on the premises of the employer.

9.4.16 Employment Records of Workers. The Contractor shall keep

9.4.17

complete and accurate records of the employment of labor at the Site.
The records shall include the names, ages, genders, hours worked,
and wages paid to all workers. These records shall be summarized on
a monthly basis and submitted to the project Manager.

Workers’ Organizations. In countries where the relevant labor laws
recognize workers’ rights to form and to join workers’ organizations
of their choosing and to bargain collectively without interference, the
Contractor shall comply with such laws. In such circumstances, the
role of legally established workers’ organizations and legitimate
workers’ representatives will be respected, and they will be provided
with information needed for meaningful negotiation in a timely
manner. Where the relevant labor laws substantially restrict workers’
organizations, the Contractor shall enable alternative means for the
Contractor’s Personnel to express their grievances and protect their
rights regarding working conditions and terms of employment. The
Contractor shall not seek to influence or control these alternative
means. The Contractor shall not discriminate or retaliate against the
Contractor’s Personnel who participate, or seek to participate, in such
organizations and collective bargaining or alternative mechanisms.
Workers’ organizations are expected to fairly represent the workers
in the workforce.



9.4.18

9.4.19

9.4.20

Non-Discrimination and Equal Opportunity. The Contractor shall not
make decisions relating to the employment or treatment of
Contractor’s Personnel on the basis of personal characteristics
unrelated to inherent job requirements. The Contractor shall base the
employment of Contractor’s Personnel on the principle of equal
opportunity and fair treatment, and shall not discriminate with respect
to any aspects of the employment relationship, including recruitment
and hiring, compensation (including wages and benefits), working
conditions and terms of employment, access to training, job
assignment, promotion, termination of employment or retirement,
and disciplinary practices.

Special measures of protection or assistance to remedy past
discrimination or selection for a particular job based on the inherent
requirements of the job shall not be deemed discrimination. The
Contractor shall provide protection and assistance as necessary to
ensure non-discrimination and equal opportunity, including for
specific groups such as women, people with disabilities, migrant
workers and children (of working age in accordance with GCC Sub-
Clause 9.4.15).

Contractor’s Personnel Grievance Mechanism. The Contractor shall
have a grievance mechanism for Contractor’s Personnel, and where
relevant the workers’ organizations stated in GCC Sub-Clause
9.4.17, to raise workplace concerns. The grievance mechanism shall
be proportionate to the nature, scale, risks and impacts of the
Contract. The mechanism shall address concerns promptly, using an
understandable and transparent process that provides timely feedback
to those concerned in a language they understand, without any
retribution, and shall operate in an independent and objective manner.

The Contractor’s Personnel shall be informed of the grievance
mechanism at the time of engagement for the Contract, and the
measures put in place to protect them against any reprisal for its use.
Measures will be put in place to make the grievance mechanism
easily accessible to all Contractor’s Personnel.

The grievance mechanism shall not impede access to other judicial
or administrative remedies that might be available, or substitute for
grievance mechanisms provided through collective agreements.

The grievance mechanism may utilize existing grievance
mechanisms, providing that they are properly designed and
implemented, address concerns promptly, and are readily accessible
to Contractor’s Personnel. Existing grievance mechanisms may be
supplemented as needed with Contract-specific arrangements.

Training of Contractor’s Personnel. The Contractor shall provide
appropriate training to relevant Contractor’s Personnel on ES aspects
of the Contract, including appropriate sensitization on prohibition of
SEA and SH, and health and safety training referred to in GCC Sub-
Clause 18.2.



As stated in the Specifications or as instructed by the Project
Manager, the Contractor shall also allow appropriate opportunities
for the relevant Contractor’s Personnel to be trained on ES aspects of
the Contract by the Employer’s Personnel.

The Contractor shall provide training on SEA and SH, including its
prevention, to any of its personnel who has a role to supervise other
Contractor’s Personnel.

10 Employer’s and 10.1  The Employer carries the risks which this Contract states are
Contractor’s Employer’s risks, and the Contractor carries the risks which this
Risks Contract states are Contractor’s risks.

11 Employer’s Risks 11.1 From the Start Date until the Defects Liability Certificate has been
issued, the following are Employer’s risks:

(a) The risk of personal injury, death, or loss of or damage to
property (excluding the Works, Plant, Materials, and
Equipment), which are due to

(i) use or occupation of the Site by the Works or for the
purpose of the Works, which is the unavoidable result of
the Works or

(i) negligence, breach of statutory duty, or interference with
any legal right by the Employer or by any person
employed by or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the Employer
or in the Employer’s design, or due to war or radioactive
contamination directly affecting the country where the Works
are to be executed.

11.2  From the Completion Date until the Defects Liability Certificate has
been issued, the risk of loss of or damage to the Works, Plant, and
Materials is an Employer’s risk except loss or damage due to

(a) aDefect which existed on the Completion Date,

(b) an event occurring before the Completion Date, which was not
itself an Employer’s risk, or

(c) the activities of the Contractor on the Site after the Completion

Date.
12 Contractor’s 12.1  From the Starting Date until the Defects Liability Certificate has
Risks been issued, the risks of personal injury, death, and loss of or damage to

property (including, without limitation, the Works, Plant, Materials, and
Equipment) which are not Employer’s risks are Contractor’s risks.

13 Insurance 13.1 The Contractor shall provide, in the joint names of the Employer
and the Contractor, insurance cover from the Start Date to the end of the
Defects Liability Period, in the amounts and deductibles stated in the
PCC for the following events which are due to the Contractor’s risks:



14 Site Data

15 Contractor to
Construct the
Works

16 The Works to Be
Completed by the
Intended
Completion Date

(a) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;

(¢) loss of or damage to property (except the Works, Plant,
Materials, and Equipment) in connection with the Contract; and

(d) personal injury or death.

13.2  Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager’s approval
before the Start Date. All such insurance shall provide for compensation
to be payable in the types and proportions of currencies required to
rectify the loss or damage incurred.

13.3  Ifthe Contractor does not provide any of the policies and certificates
required, the Employer may effect the insurance which the Contractor
should have provided and recover the premiums the Employer has paid
from payments otherwise due to the Contractor or, if no payment is due,
the payment of the premiums shall be a debt due.

13.4  Alterations to the terms of an insurance shall not be made without
the approval of the Project Manager.

13.5 Both parties shall comply with any conditions of the insurance
policies.

14.1 The Contractor shall be deemed to have examined any Site Data
referred to in the PCC, supplemented by any information available to
the Contractor.

15.1 The Contractor shall construct and install the Works in accordance
with the Specifications and Drawings.

15.2 If the Contract specifies that the Contractor shall design any part of
the permanent Works, the Contractor shall take into account the
Employer’s requirements which may include, if stated in the
Specifications:

(a)  designing structural elements of the Works taking into
account climate change considerations;

(b)  applying the concept of universal access (the concept of
universal access means unimpeded access for people of all
ages and abilities in different situations and under various
circumstances; and

(¢)  considering the incremental risks of the public’s potential
exposure to operational accidents or natural hazards,
including extreme weather events.

16.1  The Contractor may commence execution of the Works on the Start
Date and shall carry out the Works in accordance with the Program
submitted by the Contractor, as updated with the approval of the Project
Manager, and complete them by the Intended Completion Date.



17 Approval by the
Project Manager

18 Health, Safety
and Protection of
the Environment

16.2  The Contractor shall not carry out mobilization to the Site unless the
Project Manager gives approval, an approval that shall not be
unreasonably delayed, to the measures the Contractor proposes to address
environmental and social risks and impacts, which at a minimum shall
include applying the Management Strategies and Implementation Plans
(MSIPs) and Code of Conduct for Contractor’s Personnel submitted as
part of the Bid and agreed as part of the Contract.

The Contractor shall submit, to the Project Manager for its approval
any additional MSIPs as are necessary to manage the ES risks and
impacts of ongoing Works. These MSIPs collectively comprise the
Contractor’s Environmental and Social Management Plan (C-ESMP).
The Contractor shall review the C-ESMP, periodically (but not less
than every six (6) months), and update it as required to ensure that it
contains measures appropriate to the Works. The updated C-ESMP
shall be submitted to the Project Manager for its approval.

17.1  The Contractor shall submit Specifications and Drawings showing
the proposed Temporary Works to the Project Manager, for his
approval.

17.2  The Contractor shall be responsible for design of Temporary Works.

17.3  The Project Manager’s approval shall not alter the Contractor’s
responsibility for design of the Temporary Works.

174 The Contractor shall obtain approval of third parties to the design of
the Temporary Works, where required.

17.5  All Drawings prepared by the Contractor for the execution of the
temporary or permanent Works, are subject to prior approval by the
Project Manager before this use.

18.1  The Contractor shall be responsible for the safety of all activities on
the Site.

18.2  The Contractor shall:

(a) comply with all applicable health and safety regulations and
Laws;

(b) comply with all applicable health and safety obligations
specified in the Contract;

(c) take care for the health and safety of all persons entitled to be
on the Site and other places, if any, where the Works are being
executed;

(d) keep the Site and Works clear of unnecessary obstruction so as
to avoid danger to these persons;

(e) provide fencing, lighting, safe access, guarding and watching of
the Works until the issue of the Contract Completion
Certificate;

(f) provide any Temporary Works (including roadways, footways,
guards and fences) which may be necessary, because of the
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(h)

(1)

0

(k)

)

execution of the Works, for the use and protection of the public
and of owners and occupiers of adjacent land;

provide health and safety training of Contractor’s Personnel as
appropriate and maintain training records;

actively engage the Contractor’s Personnel in promoting
understanding, and methods for, implementation of health and
safety requirements, as well as in providing information to
Contractor’s Personnel, training on occupational safety and
health, and provision of personal protective equipment without
expense to the Contractor’s Personnel;

put in place workplace processes for Contractor’s Personnel to
report work situations that they believe are not safe or healthy,
and to remove themselves from a work situation which they
have reasonable justification to believe presents an imminent
and serious danger to their life or health.

Contractor’s Personnel who remove themselves from such work
situations shall not be required to return to work until necessary
remedial action to correct the situation has been taken.
Contractor’s Personnel shall not be retaliated against or
otherwise subject to reprisal or negative action for such
reporting or removal;

where the Employer’s Personnel, any other contractors
employed by the Employer, and/or personnel of any legally
constituted public authorities and private utility companies are
employed in carrying out, on or near the site, of any work not
included in the Contract, collaborate in applying the health and
safety requirements, without prejudice to the responsibility of
the relevant entities for the health and safety of their own
personnel; and

establish and implement a system for regular (not less than six-
monthly) review of health and safety performance and the
working environment.

Subject to GCC Sub-Clause 16.2, the Contractor shall submit to the
Project Manager for its approval a health and safety manual which has
been specifically prepared for the Works, the Site and other places (if
any) where the Contractor intends to execute the Works.

The health and safety manual shall be in addition to any other similar
document required under applicable health and safety regulations and

laws.

The health and safety manual shall set out all the health and safety
requirements under the Contract,

(a)

which shall include at a minimum:

(i)  the procedures to establish and maintain a safe working

environment without risk to health at all workplaces,
machinery, equipment and processes under the control of



the Contractor, including control measures for chemical,
physical and biological substances and agents;

(i1)  details of the training to be provided, records to be kept;

(iii)  the procedures for prevention, preparedness and response
activities to be implemented in the case of an emergency
event (i.e. an unanticipated incident, arising from both
natural and man-made hazards, typically in the form of
fire, explosions, leaks or spills, which may occur for a
variety of different reasons including failure to implement
operating procedures that are designed to prevent their
occurrence, extreme weather or lack of early warning);

(iv)  remedies for adverse impacts such as occupational
injuries, deaths, disability and disease;

(v)  the measures to be taken to avoid or minimize the potential
for community exposure to water-borne, water-based,
water-related, and vector-borne diseases,

(vi)  the measures to be implemented to avoid or minimize the
spread of communicable diseases (including transfer of
Sexually Transmitted Diseases or Infections (STDs), such
as HIV virus) and non-communicable diseases associated
with the execution of the Works, taking into consideration
differentiated exposure to and higher sensitivity of
vulnerable groups. This includes taking measures to avoid
or minimize the transmission of communicable diseases
that may be associated with the influx of temporary or
permanent Contract-related labor;

(vii)  the policies and procedures on the management and
quality of accommodation and welfare facilities if such
accommodation and welfare facilities are provided by the
Contractor in accordance with GCC Sub-Clause 9.4.6; and

(b) any other requirements stated in the Specification
18.3  Protection of the environment
The Contractor shall take all necessary measures to:
18.3.1 protect the environment (both on and off the Site); and

18.3.2 limit damage and nuisance to people and property resulting from
pollution, noise and other results of the Contractor’s operations and/
or activities.

The Contractor shall ensure that emissions, surface discharges,
effluent and any other pollutants from the Contractor’s activities
shall exceed neither the values indicated in the Specifications, nor
those prescribed by applicable laws.

In the event of damage to the environment, property and/or nuisance
to people, on or off Site as a result of the Contractor’s operations, the
Contractor shall agree with the Project Manager the appropriate
actions and time scale to remedy, as practicable, the damaged



environment to its former condition. The Contractor shall implement
such remedies at its cost to the satisfaction of the Project Manager.

19 Archaeological 19.1  All fossils, coins, articles of value or antiquity, structures, groups of
and Geological structures, and other remains or items of geological, archaeological,
Findings paleontological, historical, architectural or religious interest found on the

Site shall be placed under the care and custody of the Employer. The
Contractor shall:

(a) take all reasonable precautions, including fencing-off the area
or site of the finding, to avoid further disturbance and prevent
Contractor’s Personnel or other persons from removing or
damaging any of these findings;

(b) train relevant Contractor’s Personnel on appropriate actions to
be taken in the event of such findings; and

(c) implement any other action consistent with the requirements of
the Specifications and relevant laws.

The Contractor shall, as soon as practicable after discovery of any
such finding, notify the Project Manager of such discoveries and carry
out the Project Manager’s instructions for dealing with them.

20 Possessionofthe 20.1  The Employer shall give possession of all parts of the Site to the
Site Contractor. If possession of a part is not given by the date stated in the
PCC, the Employer shall be deemed to have delayed the start of the

relevant activities, and this shall be a Compensation Event.

21 Access to the Site 21.1 The Contractor shall allow the Project Manager and any person
authorized by the Project Manager (including the Bank staff or
consultants acting on the Bank’s behalf, stakeholders and third parties,
such as independent experts, local communities, or non-governmental
organizations), including to carry out environmental and social audit, as
appropriate, access to the Site and to any place where work in
connection with the Contract is being carried out or is intended to be

carried out.
22 Instructions, 22.1  The Contractor shall carry out all instructions of the Project
Inspections and Manager which comply with the applicable laws where the Site is
Audits located.

22.2  The Contractor shall keep, and shall make all reasonable efforts to
cause its Subcontractors and subconsultants to keep, accurate and
systematic accounts and records in respect of the Works in such form
and details as will clearly identify relevant time changes and costs.

22.3  Inspections &Audit by the Bank

Pursuant to paragraph 2.2 e. of Appendix A to the GCC- Fraud and
Corruption, the Contractor shall permit and shall cause its agents
(where declared or not), subcontractors, subconsultants, service



23 Appointment of
the Adjudicator

24 Procedure for
Disputes

25 Fraud and
Corruption

providers, suppliers, and personnel, to permit, the Bank and/or
persons appointed by the Bank to inspect the site and/or the accounts,
records and other documents relating to the procurement process,
selection and/or contract execution, and to have such accounts,
records and other documents audited by auditors appointed by the
Bank. The Contractor’s and its Subcontractors’ and subconsultants’
attention is drawn to GCC Sub-Clause 25.1 (Fraud and Corruption)
which provides, inter alia, that acts intended to materially impede the
exercise of the Bank’s inspection and audit rights constitute a
prohibited practice subject to contract termination (as well as to a
determination of ineligibility pursuant to the Bank’s prevailing
sanctions procedures).

23.1  The Adjudicator shall be appointed jointly by the Employer and the
Contractor, at the time of the Employer’s issuance of the Letter of
Acceptance. If, in the Letter of Acceptance, the Employer does not agree
on the appointment of the Adjudicator, the Employer will request the
Appointing Authority designated in the PCC, to appoint the
Adjudicator within 14 days of receipt of such request.

23.2  Should the Adjudicator resign or die, or should the Employer and
the Contractor agree that the Adjudicator is not functioning in
accordance with the provisions of the Contract, a new Adjudicator shall
be jointly appointed by the Employer and the Contractor. In case of
disagreement between the Employer and the Contractor, within 30 days,
the Adjudicator shall be designated by the Appointing Authority
designated in the PCC at the request of either party, within 14 days of
receipt of such request.

24.1 If the Contractor believes that a decision taken by the Project
Manager was either outside the authority given to the Project Manager
by the Contract or that the decision was wrongly taken, the decision shall
be referred to the Adjudicator within 14 days of the notification of the
Project Manager’s decision.

24.2  The Adjudicator shall give a decision in writing within 28 days of
receipt of a notification of a dispute.

243  The Adjudicator shall be paid by the hour at the rate specified in
the PCC, together with reimbursable expenses of the types specified in
the PCC, and the cost shall be divided equally between the Employer
and the Contractor, whatever decision is reached by the Adjudicator.
Either party may refer a decision of the Adjudicator to an Arbitrator
within 28 days of the Adjudicator’s written decision. If neither party
refers the dispute to arbitration within the above 28 days, the
Adjudicator’s decision shall be final and binding.

24.4  The arbitration shall be conducted in accordance with the arbitration
procedures published by the institution named and in the place specified
in the PCC.

25.1  The Bank requires compliance with the Bank’s Anti-Corruption
Guidelines and its prevailing sanctions policies and procedures as set



26 Stakeholder
Engagement

27 Suppliers (other

than
Subcontractors)

26.1

forth in the WBG’s Sanctions Framework, as set forth in Appendix A to
the GCC.

25.2  The Employer requires the Contractor to disclose any commissions

or fees that may have been paid or are to be paid to agents or any other
party with respect to the bidding process or execution of the Contract.
The information disclosed must include at least the name and address of
the agent or other party, the amount and currency, and the purpose of
the commission, gratuity or fee.

The Contractor shall provide relevant contract- related information,
as the Employer and/or Project Manager may reasonably request to
conduct Stakeholder engagements. “Stakeholder” refers to individuals
or groups who:

(1) are affected or likely to be affected by the Contract; and
(i) may have an interest in the Contract.

The Contractor may also directly participate in Stakeholder
engagements, as the Employer and/or Project Manager may
reasonably request

Forced Labor: The Contractor shall take measures to require its
suppliers (other than Subcontractors) not to employ or engage forced
labor including trafficked persons as described in GCC Sub-Clause
9.4.14. If forced labor/trafficking cases are identified, the Contractor
shall take measures to require the suppliers to take appropriate steps to
remedy them. Where the supplier does not remedy the situation, the
Contractor shall within a reasonable period substitute the supplier with
a supplier that is able to manage such risks.

272  Child Labor: The Contractor shall take measures to require its

suppliers (other than Subcontractors) not to employ or engage child
labor as described in GCC Sub-Clause 9.4.15. If child labor cases are
identified, the Contractor shall take measures to require the suppliers to
take appropriate steps to remedy them. Where the supplier does not
remedy the situation, the Contractor shall within a reasonable period
substitute the supplier with a supplier that is able to manage such risks.

27.3  Serious Safety Issues: The Contractor, including its Subcontractors,

shall comply with all applicable safety obligations, including as stated
in GCC Sub-Clause 18.2. The Contractor shall also take measures to
require its suppliers (other than Subcontractors) to adopt procedures and
mitigation measures adequate to address safety issues related to their
personnel. If serious safety issues are identified, the Contractor shall
take measures to require the suppliers to take appropriate steps to
remedy them. Where the supplier does not remedy the situation, the
Contractor shall within a reasonable period substitute the supplier with
a supplier that is able to manage such risks.

27.4  Obtaining natural resource materials in relation to supplier: The

Contractor shall obtain natural resource materials from suppliers that
can demonstrate, through compliance with the applicable verification
and/ or certification requirements, that obtaining such materials is not



contributing to the risk of significant conversion or significant
degradation of natural or critical habitats such as unsustainably
harvested wood products, gravel or sand extraction from river beds or
beaches.

If a supplier cannot continue to demonstrate that obtaining such
materials is not contributing to the risk of significant conversion or
significant degradation of natural or critical habitats, the Contractor
shall within a reasonable period substitute the supplier with a supplier
that is able to demonstrate that they are not significantly adversely
impacting the habitats.

28 Code of Conduct 28.1 The Contractor shall have a Code of Conduct for the Contractor’s

29 Security of the
Site

29.1

Personnel.

The Contractor shall take all necessary measures to ensure that each
Contractor’s Personnel is made aware of the Code of Conduct
including specific behaviors that are prohibited, and understands the
consequences of engaging in such prohibited behaviors.

These measures include providing instructions and documentation that
can be understood by the Contractor’s Personnel and seeking to obtain
that person’s signature acknowledging receipt of such instructions
and/or documentation, as appropriate.

The Contractor shall also ensure that the Code of Conduct is visibly
displayed in multiple locations on the Site and any other place where
the Works will be carried out, as well as in areas outside the Site
accessible to the local community and project affected people. The
posted Code of Conduct shall be provided in languages
comprehensible to Contractor’s Personnel, Employer’s Personnel and
the local community.

The Contractor’s Management Strategy and Implementation Plans
shall include appropriate processes for the Contractor to verify
compliance with these obligations.

The Contractor shall be responsible for the security of the Site, and:
(a)  for keeping unauthorized persons off the Site;

(b) authorized persons shall be limited to the Contractor’s
Personnel, the Employer’s Personnel, and to any other
personnel identified as authorized personnel (including the
Employer’s other contractors on the Site), by a notice from the
Employer or the Project Manager to the Contractor.

Subject to GCC Sub-Clause 16.2, the Contractor shall submit for the

Project Manager’s No-objection a security management plan that sets
out the security arrangements for the Site

The Contractor shall (i) conduct appropriate background checks on any

personnel retained to provide security; (ii) train the security personnel
adequately (or determine that they are properly trained) in the use of
force (and where applicable, firearms), and appropriate conduct
towards Contractor’s Personnel, Employer’s Personnel and affected



30 Program and
Progress Reports

communities; and (iii) require the security personnel to act within the
applicable Laws and any requirements set out in the Specifications.

The Contractor shall not permit any use of force by security personnel
in providing security except when used for preventive and defensive
purposes in proportion to the nature and extent of the threat.

In making security arrangements, the Contractor shall also comply
with any additional requirements stated in the Specification.”

B. Time Control

Within the time stated in the PCC, after the date of the Letter of
Acceptance, the Contractor shall submit to the Project Manager for
approval a Program showing the general methods, arrangements, order,
and timing for all the activities in the Works. In the case of a lump-sum
contract, the activities in the Program shall be consistent with those in
the Activity Schedule. The Project Manager’s approval of the Program
shall not alter the Contractor’s obligations. The Contractor may revise
the Program and submit it to the Project Manager again at any time. A
revised Program shall show the effect of Variations and Compensation
Events.

30.2  An update of the Program shall be a program showing the actual

progress achieved on each activity and the effect of the progress
achieved on the timing of the remaining work, including any changes to
the sequence of the activities.

30.3  The Contractor shall monitor progress of the Works and submit to

the Project manager progress report and any updated Program showing
the actual progress achieved and the effect of the progress achieved on
the timing of the remaining Works, including any changes to the sequence
of the activities, at intervals no longer than the period stated in the PCC.
If the Contractor does not submit an updated Program within this period,
the Project Manager may withhold the amount stated in the PCC from
the next payment certificate and continue to withhold this amount until
the next payment after the date on which the overdue Program has been
submitted. In the case of lump-sum Contract, the Contractor shall provide
an updated Activity Schedule within 14 days of being instructed to by the
Project Manager.

304  Unless otherwise stated in the Specifications, each progress report

shall include the Environmental and Social (ES) metrics set out in
Appendix B.

30.5 In addition to the progress reports, the Contractor shall inform the

Project Manager immediately of any allegation, incident or accident in
the Site, which has or is likely to have a significant adverse effect on the
environment, the affected communities, the public, Employer’s
Personnel, Project Manager’s personnel or Contractor’s Personnel. This
includes, but is not limited to, any incident or accident causing fatality or
serious injury; significant adverse effects or damage to private property;
or any allegation of SEA and/or SH. In case of SEA and/or SH, while
maintaining confidentiality as appropriate, the type of allegation (sexual
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exploitation, sexual abuse or sexual harassment), gender and age of the
person who experienced the alleged incident should be included in the
information.

The Contractor, upon becoming aware of the allegation, incident or
accident, shall also immediately inform the Project Manager of any
such incident or accident on the Subcontractors’ or suppliers’ premises
relating to the Works which has or is likely to have a significant
adverse effect on the environment, the affected communities, the
public, Employer’s Personnel, or Contractor’s, its Subcontractors’ and
suppliers’ personnel. The notification shall provide sufficient detail
regarding such incidents or accidents. The Contractor shall provide full
details of such incidents or accidents to the Project Manager within the
timeframe agreed with the Project Manager.

The Contractor shall require its Subcontractors and suppliers (other
than Subcontractors) to immediately notify the Contractor of any
incidents or accidents referred to in this Subclause.

31.1  The Project Manager shall extend the Intended Completion Date if
a Compensation Event occurs or a Variation is issued which makes it
impossible for Completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining
work, which would cause the Contractor to incur additional cost.

31.2  The Project Manager shall decide whether and by how much to
extend the Intended Completion Date within 21 days of the Contractor
asking the Project Manager for a decision upon the effect of a
Compensation Event or Variation and submitting full supporting
information. If the Contractor has failed to give early warning of a delay
or has failed to cooperate in dealing with a delay, the delay by this failure
shall not be considered in assessing the new Intended Completion Date.

32.1 When the Employer wants the Contractor to finish before the
Intended Completion Date, the Project Manager shall obtain priced
proposals for achieving the necessary acceleration from the Contractor.
If the Employer accepts these proposals, the Intended Completion Date
shall be adjusted accordingly and confirmed by both the Employer and
the Contractor.

32.2  If the Contractor’s priced proposals for an acceleration are accepted
by the Employer, they are incorporated in the Contract Price and treated
as a Variation.

33.1  The Project Manager may instruct the Contractor to delay the start
or progress of any activity within the Works.

34.1  Either the Project Manager or the Contractor may require the other
to attend a management meeting. The business of a management
meeting shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.
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342  The Project Manager shall record the business of management
meetings and provide copies of the record to those attending the meeting
and to the Employer. The responsibility of the parties for actions to be
taken shall be decided by the Project Manager either at the management
meeting or after the management meeting and stated in writing to all
who attended the meeting.

35.1 The Contractor shall warn the Project Manager at the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the Contract Price, or
delay the execution of the Works. The Project Manager may require the
Contractor to provide an estimate of the expected effect of the future
event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably
possible.

35.2 The Contractor shall cooperate with the Project Manager in making
and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work
and in carrying out any resulting instruction of the Project Manager.

C. Quality Control

36.1 The Project Manager shall check the Contractor’s work and notify
the Contractor of any Defects that are found. Such checking shall not
affect the Contractor’s responsibilities. The Project Manager may
instruct the Contractor to search for a Defect and to uncover and test any
work that the Project Manager considers may have a Defect.

37.1 Ifthe Project Manager instructs the Contractor to carry out a test not
specified in the Specifications to check whether any work has a Defect
and the test shows that it does, the Contractor shall pay for the test and
any samples. If there is no Defect, the test shall be a Compensation
Event.

38.1  The Project Manager shall give notice to the Contractor of any
Defects before the end of the Defects Liability Period, which begins at
Completion, and is defined in the PCC. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected.

38.2  Every time notice of a Defect is given, the Contractor shall correct
the notified Defect within the length of time specified by the Project
Manager’s notice.

39.1  Ifthe Contractor has not corrected a Defect within the time specified
in the Project Manager’s notice, the Project Manager shall assess the
cost of having the Defect corrected, and the Contractor shall pay this
amount.



D. Cost Control

40 Contract Price’ 40.1 The Bill of Quantities shall contain priced items for the Works to be
performed by the Contractor. The Bill of Quantities is used to calculate
the Contract Price. The Contractor will be paid for the quantity of the
work accomplished at the rate in the Bill of Quantities for each item.

41 Changes in the 41.1  Ifthe final quantity of the work done differs from the quantity in the
Contract Price® Bill of Quantities for the particular item by more than 25 percent,
provided the change exceeds 1 percent of the Initial Contract Price, the
Project Manager shall adjust the rate to allow for the change. The Project
Manager shall not adjust rates from changes in quantities if thereby the
Initial Contract Price is exceeded by more than 15 percent, except with

the prior approval of the Employer.

41.2  If requested by the Project Manager, the Contractor shall provide
the Project Manager with a detailed cost breakdown of any rate in the
Bill of Quantities.

42 Variations 42.1 All Variations shall be included in updated Programs®' produced by
the Contractor.

42.2  The Contractor shall provide the Project Manager with a quotation
for carrying out the Variation when requested to do so by the Project
Manager. The Contractor shall also provide information of any ES risks
and impacts of the Variation. The Project Manager shall assess the
quotation, which shall be given within seven (7) days of the request or
within any longer period stated by the Project Manager and before the
Variation is ordered.

42.3  If the Contractor’s quotation is unreasonable, the Project Manager
may order the Variation and make a change to the Contract Price, which
shall be based on the Project Manager’s own forecast of the effects of
the Variation on the Contractor’s costs.

42.4  If the Project Manager decides that the urgency of varying the work
would prevent a quotation being given and considered without delaying
the work, no quotation shall be given and the Variation shall be treated
as a Compensation Event.

19" In lump-sum contracts, replace GCC Sub-Clauses 40.1 as follows:

40.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the
Project Manager. The Activity Schedule shall contain the priced activities for the Works to be
performed by the Contractor. The Activity Schedule is used to monitor and control the performance of
activities on which basis the Contractor will be paid. If payment for materials on site shall be made
separately, the Contractor shall show delivery of Materials to the Site separately on the Activity
Schedule.

20" In lump-sum contracts, replace entire GCC Clause 41 with new GCC Sub-Clause 41.1, as follows:

41.1 The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or
method of working made at the Contractor’s own discretion. Prices in the Activity Schedule shall not
be altered when the Contractor makes such changes to the Activity Schedule.

2 In lump-sum contracts, add “and Activity Schedules” after “Programs.”



42.5  The Contractor shall not be entitled to additional payment for costs
that could have been avoided by giving early warning.

42.6  If the work in the Variation corresponds to an item description in
the Bill of Quantities and if, in the opinion of the Project Manager, the
quantity of work above the limit stated in GCC Sub-Clause 41.1 or the
timing of its execution do not cause the cost per unit of quantity to
change, the rate in the Bill of Quantities shall be used to calculate the
value of the Variation. If the cost per unit of quantity changes, or if the
nature or timing of the work in the Variation does not correspond with
items in the Bill of Quantities, the quotation by the Contractor shall be
in the form of new rates for the relevant items of work. %

4277  Value Engineering: The Contractor may prepare, at its own cost, a
value engineering proposal at any time during the performance of the
contract. The value engineering proposal shall, at a minimum, include
the following;

(a) the proposed change(s), and a description of the difference to
the existing contract requirements;

(b) a full cost/benefit analysis of the proposed change(s) including
a description and estimate of costs (including life cycle cost)
the Employer may incur in implementing the value engineering
proposal;

(c) a description of any effect(s) of the change on
performance/functionality; and

(d) adescription of the proposed work to be performed, a program
for its execution and sufficient ES information to enable an
evaluation of ES risks and impacts.

The Employer may accept the value engineering proposal if the
proposal demonstrates benefits that:

(a) accelerates the contract completion period; or

(b) reduces the Contract Price or the life cycle costs to the
Employer; or

(c) improves the quality, efficiency, safety or sustainability of the
Facilities; or

(d) yields any other benefits to the Employer,
without compromising the functionality of the Works.

If the value engineering proposal is approved by the Employer and
results in:

(a) areduction of the Contract Price; the amount to be paid to the
Contractor shall be the percentage specified in the PCC of the
reduction in the Contract Price; or

2 In lump-sum contracts, delete this paragraph.



43 Cash Flow

Forecasts

44 Payment

Certificates

(b) an increase in the Contract Price; but results in a reduction in
life cycle costs due to any benefit described in (a) to (d) above,
the amount to be paid to the Contractor shall be the full increase
in the Contract Price.

43.1 When the Program,” is updated, the Contractor shall provide the
Project Manager with an updated cash flow forecast. The cash flow
forecast shall include different currencies, as defined in the Contract,
converted as necessary using the Contract exchange rates.

44.1 The Contractor shall submit to the Project Manager monthly
statements of the estimated value of the work executed less the
cumulative amount certified previously.

442  The Project Manager shall check the Contractor’s monthly
statement and certify the amount to be paid to the Contractor.

443  The value of work executed shall be determined by the Project
Manager.

444  The value of work executed shall comprise the value of the
quantities of work in the Bill of Quantities that have been completed.**

44.5  The value of work executed shall include the valuation of Variations
and Compensation Events.

44.6  The Project Manager may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified in
any certificate in the light of later information.

447  If the Contractor was, or is, failing to perform any ES obligations or
work under the Contract, the value of this work or obligation, as
determined by the Project Manager, may be withheld until the work or
obligation has been performed, and/or the cost of rectification or
replacement, as determined by the Project Manager, may be withheld
until rectification or replacement has been completed. Failure to perform
includes, but is not limited to the following:

(a) failure to comply with any ES obligations or work described in
the Works’ Requirements which may include: working outside
site boundaries, excessive dust, failure to keep public roads in
a safe usable condition, damage to offsite vegetation, pollution
of water courses from oils or sedimentation, contamination of
land e.g. from oils, human waste, damage to archeology or
cultural heritage features, air pollution as a result of
unauthorized and/or inefficient combustion;

(b) failure to regularly review C-ESMP and/or update it in a timely
manner to address emerging ES issues, or anticipated risks or
impacts;

23

In lump-sum contracts, add “or Activity Schedule” after “Program.”

24 In lump-sum contracts, replace this paragraph with the following: “The value of work executed shall comprise

the value of completed activities in the Activity Schedule.”



45 Payments

46 Compensation
Events

() failure to implement the C-ESMP e.g. failure to provide
required training or sensitization;

(d) failing to have appropriate consents/permits prior to
undertaking Works or related activities;

(e) failure to submit ES report/s (as described in Appendix B), or
failure to submit such reports in a timely manner;

(f) failure to implement remediation as instructed by the Project
Manager within the specified timeframe (e.g. remediation
addressing non-compliance/s).

45.1 Payments shall be adjusted for deductions for advance payments
and retention. The Employer shall pay the Contractor the amounts
certified by the Project Manager within 28 days of the date of each
certificate. If the Employer makes a late payment, the Contractor shall
be paid interest on the late payment in the next payment. Interest shall
be calculated from the date by which the payment should have been
made up to the date when the late payment is made at the prevailing rate
of interest for commercial borrowing for each of the currencies in which
payments are made.

45.2  If an amount certified is increased in a later certificate or as a result
of an award by the Adjudicator or an Arbitrator, the Contractor shall be
paid interest upon the delayed payment as set out in this clause. Interest
shall be calculated from the date upon which the increased amount
would have been certified in the absence of dispute.

45.3  Unless otherwise stated, all payments and deductions shall be paid
or charged in the proportions of currencies comprising the Contract
Price.

454  Items of the Works for which no rate or price has been entered in
shall not be paid for by the Employer and shall be deemed covered by
other rates and prices in the Contract.

46.1  The following shall be Compensation Events:

(a) The Employer does not give access to a part of the Site by the
Site Possession Date pursuant to GCC Sub-Clause 20.1.

(b) The Employer modifies the Schedule of Other Contractors in a
way that affects the work of the Contractor under the Contract.

(c) The Project Manager orders a delay or does not issue Drawings,
Specifications, or instructions required for execution of the
Works on time.

(d) The Project Manager instructs the Contractor to uncover or to
carry out additional tests upon work, which is then found to
have no Defects.

(¢) The Project Manager unreasonably does not approve a
subcontract to be let.



47 Tax

48 Currencies

(f)  Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of the Letter of
Acceptance from the information issued to bidders (including
the Site Investigation Reports), from information available
publicly and from a visual inspection of the Site.

(g) The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional
work required for safety or other reasons.

(h)  Other contractors, public authorities, utilities, or the Employer
does not work within the dates and other constraints stated in
the Contract, and they cause delay or extra cost to the
Contractor.

(i)  The advance payment is delayed.
(j)  The effects on the Contractor of any of the Employer’s Risks.

(k)  The Project Manager unreasonably delays issuing a Certificate
of Completion.

46.2  If a Compensation Event would cause additional cost or would
prevent the work being completed before the Intended Completion Date,
the Contract Price shall be increased and/or the Intended Completion
Date shall be extended. The Project Manager shall decide whether and
by how much the Contract Price shall be increased and whether and by
how much the Intended Completion Date shall be extended.

463 As soon as information demonstrating the effect of each
Compensation Event upon the Contractor’s forecast cost has been
provided by the Contractor, it shall be assessed by the Project Manager,
and the Contract Price shall be adjusted accordingly. If the Contractor’s
forecast is deemed unreasonable, the Project Manager shall adjust the
Contract Price based on the Project Manager’s own forecast. The Project
Manager shall assume that the Contractor shall react competently and
promptly to the event.

46.4  The Contractor shall not be entitled to compensation to the extent
that the Employer’s interests are adversely affected by the Contractor’s
not having given early warning or not having cooperated with the
Project Manager.

47.1 The Project Manager shall adjust the Contract Price if taxes, duties,
and other levies are changed between the date 28 days before the
submission of bids for the Contract and the date of the last Completion
certificate. The adjustment shall be the change in the amount of tax
payable by the Contractor, provided such changes are not already
reflected in the Contract Price or are a result of GCC Clause 49.

48.1 Where payments are made in currencies other than the currency of
the Employer’s country specified in the PCC, the exchange rates used
for calculating the amounts to be paid shall be the exchange rates stated
in the Contractor’s Bid.



49 Price Adjustment 49.1 Prices shall be adjusted for fluctuations in the cost of inputs only if
provided for in the PCC. If so provided, the amounts certified in each
payment certificate, before deducting for Advance Payment, shall be
adjusted by applying the respective price adjustment factor to the
payment amounts due in each currency. A separate formula of the type
specified below applies to each Contract currency:

P.=A: + B. Imc/Ioc
where:

P. is the adjustment factor for the portion of the Contract Price

AP

payable in a specific currency “c.

A. and B, are coefficients® specified in the PCC, representing
the nonadjustable and adjustable portions, respectively, of the

[3P ]

Contract Price payable in that specific currency “c;” and

Imc is the index prevailing at the end of the month being
invoiced and loc is the index prevailing 28 days before Bid

[T 1)

opening for inputs payable; both in the specific currency “c.

49.2 If the value of the index is changed after it has been used in a
calculation, the calculation shall be corrected and an adjustment made
in the next payment certificate. The index value shall be deemed to take
account of all changes in cost due to fluctuations in costs.

50 Retention 50.1 The Employer shall retain from each payment due to the Contractor
the proportion stated in the PCC until Completion of the whole of the
Works.

50.2 Upon the issue of a Certificate of Completion of the Works by the
Project Manager, in accordance with GCC Sub-Clause 57.1, half the
total amount retained shall be repaid to the Contractor and half when the
Defects Liability Period has passed and the Project Manager has
certified that all Defects notified by the Project Manager to the
Contractor before the end of this period have been corrected. The
Contractor may substitute retention money with an “on demand” Bank

guarantee.
51 Liquidated 51.1  The Contractor shall pay liquidated damages to the Employer at the
Damages rate per day stated in the PCC for each day that the Completion Date

is later than the Intended Completion Date. The total amount of
liquidated damages shall not exceed the amount defined in the PCC.
The Employer may deduct liquidated damages from payments due to
the Contractor. Payment of liquidated damages shall not affect the
Contractor’s liabilities.

51.2 If the Intended Completion Date is extended after liquidated
damages have been paid, the Project Manager shall correct any

25 The sum of the two coefficients Ac and Bc should be 1 (one) in the formula for each currency. Normally, both
coefficients shall be the same in the formulae for all currencies, since coefficient A, for the nonadjustable
portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed cost elements or
other nonadjustable components. The sum of the adjustments for each currency are added to the Contract Price.



52 Bonus

53 Advance
Payment

54 Securities

55 Dayworks

overpayment of liquidated damages by the Contractor by adjusting the
next payment certificate. The Contractor shall be paid interest on the
overpayment, calculated from the date of payment to the date of
repayment, at the rates specified in GCC Sub-Clause 45.1.

52.1 The Contractor shall be paid a Bonus calculated at the rate per
calendar day stated in the PCC for each day (less any days for which
the Contractor is paid for acceleration) that the Completion is earlier
than the Intended Completion Date. The Project Manager shall certify
that the Works are complete, although they may not be due to be
complete.

53.1  The Employer shall make advance payment to the Contractor of the
amounts stated in the PCC by the date stated in the PCC, against
provision by the Contractor of an Unconditional Bank Guarantee in a
form and by a bank acceptable to the Employer in amounts and
currencies equal to the advance payment. The Guarantee shall remain
effective until the advance payment has been repaid, but the amount of
the Guarantee shall be progressively reduced by the amounts repaid by
the Contractor. Interest shall not be charged on the advance payment.

53.2  The Contractor is to use the advance payment only to pay for
Equipment, Plant, Materials, and mobilization expenses required
specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by
supplying copies of invoices or other documents to the Project Manager.

53.3  The advance payment shall be repaid by deducting proportionate
amounts from payments otherwise due to the Contractor, following the
schedule of completed percentages of the Works on a payment basis. No
account shall be taken of the advance payment or its repayment in
assessing valuations of work done, Variations, price adjustments,
Compensation Events, Bonuses, or Liquidated Damages.

54.1 The Performance Security shall be provided to the Employer no
later than the date specified in the Letter of Acceptance and shall be
issued in an amount specified in the PCC, by a bank or surety
acceptable to the Employer, and denominated in the types and
proportions of the currencies in which the Contract Price is payable. The
Performance Security shall be valid until a date 28 days from the date
of issue of the Certificate of Completion in the case of a Bank
Guarantee, and until one year from the date of issue of the Certificate
of Completion in the case of a Performance Bond.

55.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be
used only when the Project Manager has given written instructions in
advance for additional work to be paid for in that way.

55.2  All work to be paid for as Dayworks shall be recorded by the
Contractor on forms approved by the Project Manager. Each completed
form shall be verified and signed by the Project Manager within two
days of the work being done.



55.3  The Contractor shall be paid for Dayworks subject to obtaining
signed Dayworks forms.

56 Cost of Repairs 56.1 Loss or damage to the Works or Materials to be incorporated in the
Works between the Start Date and the end of the Defects Correction
periods shall be remedied by the Contractor at the Contractor’s cost if
the loss or damage arises from the Contractor’s acts or omissions.

E. Finishing the Contract

57 Completion 57.1 The Contractor shall request the Project Manager to issue a
Certificate of Completion of the Works, and the Project Manager shall
do so upon deciding that the whole of the Works is completed.

58 Taking Over 58.1 The Employer shall take over the Site and the Works within seven
days of the Project Manager’s issuing a certificate of Completion.

59 Final Account 59.1 The Contractor shall supply the Project Manager with a detailed
account of the total amount that the Contractor considers payable
under the Contract before the end of the Defects Liability Period. The
Project Manager shall issue a Defects Liability Certificate and certify
any final payment that is due to the Contractor within 56 days of
receiving the Contractor’s account if it is correct and complete. If it is
not, the Project Manager shall issue within 56 days a schedule that
states the scope of the corrections or additions that are necessary. If
the Final Account is still unsatisfactory after it has been resubmitted,
the Project Manager shall decide on the amount payable to the
Contractor and issue a payment certificate.

60 Operating and 60.1  If “as built” Drawings and/or operating and maintenance manuals
Maintenance are required, the Contractor shall supply them by the dates stated in
Manuals the PCC.

60.2  If the Contractor does not supply the Drawings and/or manuals by
the dates stated in the PCC pursuant to GCC Sub-Clause 60.1, or they
do not receive the Project Manager’s approval, the Project Manager
shall withhold the amount stated in the PCC from payments due to
the Contractor.

61 Termination 61.1  The Employer or the Contractor may terminate the Contract if the
other party causes a fundamental breach of the Contract.

61.2  Fundamental breaches of Contract shall include, but shall not be
limited to, the following:

(a) the Contractor stops work for 28 days when no stoppage of
work is shown on the current Program and the stoppage has
not been authorized by the Project Manager;

(b) the Project Manager instructs the Contractor to delay the
progress of the Works, and the instruction is not withdrawn
within 28 days;



62 Payment upon
Termination

(c) the Employer or the Contractor is made bankrupt or goes into
liquidation other than for a reconstruction or amalgamation;

(d) apayment certified by the Project Manager is not paid by the
Employer to the Contractor within 84 days of the date of the
Project Manager’s certificate;

(e) the Project Manager gives Notice that failure to correct a
particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Project Manager;

(f) the Contractor does not maintain a Security, which is
required;

(g) the Contractor has delayed the completion of the Works by
the number of days for which the maximum amount of
liquidated damages can be paid, as defined in the PCC; or

(h) if the Contractor, in the judgment of the Employer has
engaged in Fraud and Corruption, as defined in paragraph
2.2 a of the Appendix A to the GCC, in competing for or in
executing the Contract, then the Employer may, after giving
fourteen (14) days written notice to the Contractor, terminate
the Contract and expel him from the Site.

61.3  Notwithstanding the above, the Employer may terminate the
Contract for convenience.

61.4 If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site as soon
as reasonably possible.

61.5  When ecither party to the Contract gives notice of a breach of
Contract to the Project Manager for a cause other than those listed
under GCC Sub-Clause 61.2 above, the Project Manager shall decide
whether the breach is fundamental or not.

62.1  If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Project Manager shall issue a
certificate for the value of the work done and Materials ordered less
advance payments received up to the date of the issue of the certificate
and less the percentage to apply to the value of the work not
completed, as specified in the PCC. Additional Liquidated Damages
shall not apply. If the total amount due to the Employer exceeds any
payment due to the Contractor, the difference shall be a debt payable
to the Employer.

62.2  If the Contract is terminated for the Employer’s convenience or
because of a fundamental breach of Contract by the Employer, the
Project Manager shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment,
repatriation of the Contractor’s personnel employed solely on the
Works, and the Contractor’s costs of protecting and securing the



Works, and less advance payments received up to the date of the
certificate.

63 Property 63.1 All Materials on the Site, Plant, Equipment, Temporary Works,
and Works shall be deemed to be the property of the Employer if the
Contract is terminated because of the Contractor’s default.

64 Release from 64.1  If'the Contract is frustrated by the outbreak of war or by any other
Performance event entirely outside the control of either the Employer or the
Contractor, the Project Manager shall certify that the Contract has
been frustrated. The Contractor shall make the Site safe and stop work
as quickly as possible after receiving this certificate and shall be paid
for all work carried out before receiving it and for any work carried

out afterwards to which a commitment was made.

65 Suspension of 65.1 In the event that the Bank suspends the Loan or Credit to the
Bank Loan or Employer, from which part of the payments to the Contractor are being
Credit made:

(a) The Employer is obligated to notify the Contractor of such
suspension within 7 days of having received the Bank’s
suspension notice.

(b) If'the Contractor has not received sums due to it within the 28
days for payment provided for in GCC Sub-Clause 45.1, the
Contractor may immediately issue a 14-day termination
notice.



APPENDIX A
TO GENERAL CONDITIONS

Fraud and Corruption
(Text in this Appendix shall not be modified)

1. Purpose

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement under Bank
Investment Project Financing operations.

2. Requirements

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders
(applicants/proposers), consultants, contractors and suppliers; any sub-contractors, sub-consultants,
service providers or suppliers; any agents (whether declared or not); and any of their personnel, observe
the highest standard of ethics during the procurement process, selection and contract execution of Bank-
financed contracts, and refrain from Fraud and Corruption.

2.2 To this end, the Bank:

a. Defines, for the purposes of this provision, the terms set forth below as follows:

i.  “corrupt practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another
party;

ii. “fraudulent practice” is any act or omission, including misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial
or other benefit or to avoid an obligation;

iii. “collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party;

iv. “coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly
the actions of a party;

v. “obstructive practice” is:

(a) deliberately destroying, falsifying, altering, or concealing of evidence
material to the investigation or making false statements to investigators in
order to materially impede a Bank investigation into allegations of a
corrupt, fraudulent, coercive, or collusive practice; and/or threatening,
harassing, or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the
investigation; or

(b) acts intended to materially impede the exercise of the Bank’s inspection
and audit rights provided for under paragraph 2.2 e. below.

b. Rejects a proposal for award if the Bank determines that the firm or individual recommended for
award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers,
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practices in competing for the contract in question;



c. In addition to the legal remedies set out in the relevant Legal Agreement, may take other
appropriate actions, including declaring misprocurement, if the Bank determines at any time that
representatives of the Borrower or of a recipient of any part of the proceeds of the loan engaged
in corrupt, fraudulent, collusive, coercive, or obstructive practices during the procurement process,
selection and/or execution of the contract in question, without the Borrower having taken timely
and appropriate action satisfactory to the Bank to address such practices when they occur,
including by failing to inform the Bank in a timely manner at the time they knew of the practices;

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s prevailing
sanctions policies and procedures, may sanction a firm or individual, either indefinitely or for a
stated period of time, including by publicly declaring such firm or individual ineligible (i) to be
awarded or otherwise benefit from a Bank-financed contract, financially or in any other manner;*®
(ii) to be a nominated*’ sub-contractor, consultant, manufacturer or supplier, or service provider
of an otherwise eligible firm being awarded a Bank-financed contract; and (iii) to receive the
proceeds of any loan made by the Bank or otherwise to participate further in the preparation or
implementation of any Bank-financed project;

Requires that a clause be included in bidding/request for proposals
documents and in contracts financed by a Bank loan, requiring (i)
bidders(applicants/proposers), consultants, contractors, and suppliers, and
their sub-contractors, sub-consultants, service providers, suppliers, agents
personnel, permit the Bank to inspect® all accounts, records and other
documents relating to the procurement process, selection and/or contract
execution, and to have them audited by auditors appointed by the Bank.

APPENDIX B
Environmental and Social (ES) Metrics for Progress Reports
[Note to Employer: the following metrics may be amended to reflect the specifics of the Contract. The

Employer shall ensure that the metrics provided are appropriate for the Works and impacts/key issues
identified in the environmental and social assessment]|

Metrics for regular reporting:

a.  environmental incidents or non-compliances with contract requirements, including contamination,
pollution or damage to ground or water supplies;

26 For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-

qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-contractor, nominated consultant,
nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or

amendment introducing a material modification to any existing contract.

27 . . . . . . . .
A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider (different names are

used depending on the particular bidding document) is one which has been: (i) included by the bidder in its pre-qualification application or
bid because it brings specific and critical experience and know-how that allow the bidder to meet the qualification requirements for the
particular bid; or (ii) appointed by the Borrower.

28 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Bank or

persons appointed by the Bank to address specific matters related to investigations/audits, such as evaluating the veracity of an allegation of
possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a
firm's or individual's financial records and information, and making copies thereof as relevant; accessing and examining any other
documents, data and information (whether in hard copy or electronic format) deemed relevant for the investigation/audit,
and making copies thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and
site visits; and obtaining third party verification of information.



b.  health and safety incidents, accidents, injuries that require treatment and all fatalities;

c.  interactions with regulators: identify agency, dates, subjects, outcomes (report the negative if
none);

d.  status of all permits and agreements:
i.  work permits: number required, number received, actions taken for those not received,
ii. status of permits and consents:

= list areas/facilities with permits required (quarries, asphalt & batch plants), dates of
application, dates issued (actions to follow up if not issued), dates submitted to resident
engineer (or equivalent), status of area (waiting for permits, working, abandoned without
reclamation, decommissioning plan being implemented, etc.);

= list areas with landowner agreements required (borrow and spoil areas, camp sites), dates
of agreements, dates submitted to resident engineer (or equivalent);

= identify major activities undertaken in each area in the reporting period and highlights of
environmental and social protection (land clearing, boundary marking, topsoil salvage,
traffic management, decommissioning planning, decommissioning implementation);

= for quarries: status of relocation and compensation (completed, or details of activities and
current status in the reporting period).

e.  health and safety supervision:

i. safety officer: number days worked, number of full inspections & partial inspections, reports
to construction/project management;

number of workers, work hours, metric of PPE use (percentage of workers
with full personal protection equipment (PPE), partial, etc.), worker
violations

ii. observed (by type of violation, PPE or otherwise), warnings given, repeat warnings given,
follow-up actions taken (if any);

f- worker accommodations:
1. number of expats housed in accommodations, number of locals;

ii.  date of last inspection, and highlights of inspection including status of accommodations’
compliance with national and local law and good practice, including sanitation, space, etc.;

iii.  actions taken to recommend/require improved conditions, or to improve conditions.

g Health services: provider of health services, information and/or training, location of clinic, number
of non-safety disease or illness treatments and diagnoses (no names to be provided),;

h.  gender (for expats and locals separately): number of female workers, percentage of workforce,
gender issues raised and dealt with (cross-reference grievances or other sections as needed);

L training:

i.  number of new workers, number receiving induction training, dates of induction training;



ii.  number and dates of toolbox talks, number of workers receiving Occupational Health and
Safety (OHS), environmental and social training;

ili.  number and dates of communicable diseases (including STDs) sensitization and/or training,
no. workers receiving training (in the reporting period and in the past); same questions for
gender sensitization, flag person training.

iv.  number and date of SEA and SH prevention sensitization and/or training events, including
number of workers receiving training on Code of Conduct for Contractor’s Personnel (in the
reporting period and in the past), etc.

J- environmental and social supervision:

i.  environmentalist: days worked, areas inspected and numbers of inspections of each (road
section, work camp, accommodations, quarries, borrow areas, spoil areas, swamps, forest
crossings, etc.), highlights of activities/findings (including violations of environmental
and/or social best practices, actions taken), reports to environmental and/or social
specialist/construction/site management;

ii.  sociologist: days worked, number of partial and full site inspections (by area: road section,
work camp, accommodations, quarries, borrow areas, spoil areas, clinic, HIV/AIDS center,
community centers, etc.), highlights of activities (including violations of environmental
and/or social requirements observed, actions taken), reports to environmental and/or social
specialist/construction/site management; and

ili.  community liaison person(s): days worked (hours community center open), number of
people met, highlights of activities (issues raised, etc.), reports to environmental and/or
social specialist /construction/site management.

k. Grievances: list new grievances (e.g. number of allegations of SEA and SH) received in the
reporting period and number of unresolved past grievances by date received, complainant’s age and
sex, how received, to whom referred to for action, resolution and date (if completed), data

resolution reported to complainant, any required follow-up (Cross-reference other sections as
needed):

i.  Worker grievances;
ii.  Community grievances
L Traffic, road safety and vehicles/equipment:

i.  traffic and road safety incidents and accidents involving project vehicles & equipment:
provide date, location, damage, cause, follow-up;

ii.  traffic and road safety incidents and accidents involving non-project vehicles or property
(also reported under immediate metrics): provide date, location, damage, cause, follow-up;

iii.  overall condition of vehicles/equipment (subjective judgment by environmentalist); non-
routine repairs and maintenance needed to improve safety and/or environmental
performance (to control smoke, etc.).

m.  Environmental mitigations and issues (what has been done):



ii.

1ii.

1v.

V1.

Vil.

dust: number of working bowsers, number of waterings/day, number of complaints,
warnings given by environmentalist, actions taken to resolve; highlights of quarry dust
control (covers, sprays, operational status); % of rock/ spoil lorries with covers, actions
taken for uncovered vehicles;

erosion control: controls implemented by location, status of water crossings,
environmentalist inspections and results, actions taken to resolve issues, emergency repairs
needed to control erosion/sedimentation;

quarries, borrow areas, spoil areas, asphalt plants, batch plants: identify major activities
undertaken in the reporting period at each, and highlights of environmental and social
protection: land clearing, boundary marking, topsoil salvage, traffic management,
decommissioning planning, decommissioning implementation;

blasting: number of blasts (and locations), status of implementation of blasting plan
(including notices, evacuations, etc.), incidents of off-site damage or complaints (cross-
reference other sections as needed);

spill clean-ups, if any: material spilled, location, amount, actions taken,
material disposal (report all spills that result in water or soil contamination;

waste management: types and quantities generated and managed, including amount taken
offsite (and by whom) or reused/recycled/disposed on-site;

details of tree plantings and other mitigations required undertaken in the reporting period;

details of water and swamp protection mitigations required undertaken in the reporting
period.

n.  compliance:

L.

ii.

1ii.

1v.

compliance status for conditions of all relevant consents/permits, for the Work, including
quarries, etc.): statement of compliance or listing of issues and actions taken (or to be
taken) to reach compliance;

compliance status of C-ESMP/ESIP requirements: statement of compliance or listing of
issues and actions taken (or to be taken) to reach compliance

compliance status of SEA and SH prevention and response action plan: statement of
compliance or listing of issues and actions taken (or to be taken) to reach compliance

compliance status of Health and Safety Management Plan re: statement of compliance or
listing of issues and actions taken (or to be taken) to reach compliance

other unresolved issues from previous reporting periods related to environmental and
social: continued violations, continued failure of equipment, continued lack of vehicle
covers, spills not dealt with, continued compensation or blasting issues, etc. Cross-
reference other sections as needed.



Section IX - Particular Conditions of Contract

A. General
GCC1.1 @) The financing institution is: The World Bank
GCC1.1 (v The Employer is: DoL., MoAL, Thimphu, Bhutan and name of the authorized
personal Mr. Sherub Gyeltshen, Project Manager, PMU
GCC1.1 () The Intended Completion Date for the whole of the Works shall be Seven (7)
months from the date of commencement
GCC1.1(y) The Project Manager is Program Director, NDDC
GCC 1.1 (aa) | The Site is located at Yusipang, Thimphu Bhutan
GCC1.1(dd) | The Start Date shall be Ten (10) days from the date of signing of Contract
Agreement.
GCC 1.1 (hh) | The Works consist of
1. Construction of internal access road
2. Improvement of internal road
3. Construction of gates and signages
4. Construction of retaining wall
GCC2.2 Sectional Completions are: None
GCC 2.3(i) The following documents also form part of the Contract:
SN Document Description of the document
1 Construction Construction methodology given in bid and/ or
Methodology amended as per comments of the Employer
given in letter of acceptance.

2 Quality Control Quality control procedures and assurance
plans given in the bid and/ or amended as per
comments of the Employer in letter of
acceptance.

3 Environment and Contractor shall comply to the Environment

Social Metrics- and Social metrics given in the bid and/ or
Appendix B amended as per the comments of the
Employer in the letter of acceptance.
GCC3.a1 The language of the contract is English
The law that applies to the Contract is the law of the Kingdom of Bhutan
GCCS5i1 The Project manager may delegate any of his duties and responsibilities.




GCC8.1

Schedule of other contractors: None

GCC131

The minimum insurance amounts and deductibles shall be:

(a) for loss or damage to the Works, Plant and Materials: 110% of the Accepted
Contract Amount and maximum deductibles as per the insurance policy.

(b) For loss or damage to Equipment: 100% of the Net Book value and
maximum deductibles as per Insurance policy.

() for loss or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with Contract: Amount and maximum deductibles as
permissible under the policy.

(d) for personal injury or death:

(i) of the Contractor’s employees: In accordance with the statutory
requirements applicable in Bhutan and amount as permissible under the
policy.

(i) of other people: In accordance with the statutory requirements
applicable in Bhutan and amount as permissible under the policy.

GCC14.1

Site Data are: As per technical requirements and drawings

GCC20.1

The Site Possession Date(s) shall be: Within Ten (10) days after the date of
signing of contract Agreement

GCC23.1&
GCC23.2

Appointing Authority for the Adjudicator: As per the Alternative Dispute
Resolution Act 2013 and its Rules and Regulations 2019 (To be discussed with
Bhutan Arbitration Resolution Centre)

GCC 243

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator:
Mutually agreed before the commencement of the Arbitration proceedings.

GCC24.4

Any dispute, controversy, or claim arising out of or relating to this Contract, or
breach, termination, or invalidity thereof, shall be settled by arbitration in
accordance with the Alternative Dispute Resolution Act of Bhutan 2013 and its
Rules and Regulations 2019 as at present in force.

B. Time Control

GCC 30.1

The Contractor shall submit for approval a Program including Environment
Management Plan and ESHS-MSIP for the Works (in such for, and detail as the
Project Manager shall reasonably prescribe) within 14 (fourteen) days from the date
of the Letter of Acceptance

GCC 30.3

The period between Program updates is 30 (Thirty) days.

The amount to be withheld for late submission of an updated Program is Not
Applicable




The period for submission of progress reports is 14 (Fourteen Days) upon
instruction from Project Manager.

C. Quality Control

GCC 381

The Defects Liability Period is: 12 months from the Date of Taking of Site and
Work after

the completion of work days.

D. Cost Control

GCC 427

Not Applicable

GCC 481

The currency of the Employer’s Country is: Bhutanese Ngultrum (Nu.)

GCC49.1

The Contract is not subject to price adjustment in accordance with GCC Clause
45.

GCC50.1

The proportion of payments retained is: 10% of the invoiced amount until
Completion of the whole of the Works.

GCC511

The liquidated damages for the whole of the Works are 0.10% of the final
Contract Price per day of delay. The maximum amount of liquidated damages for
the whole of the Works is 10% of the final Contract Price.

GCC 521

The Bonus is Not Applicable

GCC53.1

The amount of the advance payments is:

20% of the Contract Price on submission of unconditional Bank Guarantee and
after obtaining confirmation from the issuing bank.

The above Advance Payments shall be paid to the Contractor no later than 30 days
after fulfillment of the above conditions

Repayment of advance payment

The advance shall be repaid with percentage deductions from the interim payments
certified by the Project Manager of the Contract. Deductions shall commence in the
next Interim Payment Certificate following that in which total of all such payments
to the contractor has reached not less than 25% of the Contract Price or twelve months
from the date of payment of first installment of advance, whichever period concludes
earlier, and shall be made at the rate of 25% of the amounts of all Interim Payment
Certificates until such time as the advance has been repaid.

GCC 541

An Environmental and Social (ES) Performance Security shall not be provided to
the Employer.

GCC 541

The Performance Security amount is 10(ten) %.




(a) Performance Security — unconditional Bank Guarantee: in the amount(s) of
10% of the Accepted Contract Amount and in the same currency(ies) of the
Accepted Contract Amount valid until 30 days beyond the date of completion time.

E. Finishing the Contract

GCC 60.1 The date by which “as built drawing/documents ” consisting of 1 sets of hard
copies as well as software copy are required is within 30 days of issue of certificate
of completion of the whole of the Work . Not Applicable

GCC 60.2 The amount to be withheld for failing to produce “as built drawing/documents”’by
the date required in GCC Sub-Clause 60.1 is 1 (one) % of the Final Contract Price
Not Applicable

GCC61.2(g) | The maximum number of days is: 100(one hundred)

GCC 621 The percentage to apply to the value of the work not completed, representing the

Employer’s additional cost for completing the Works is 20 (twenty) %




Section X - Contract Forms

Notification of Intention to Award
| This Notification of Intention to Award shall be sent to each Bidder that submitted a Bid.)

[Send this Notification to the Bidder’s Authorized Representative named in the Bidder Information
Form]

For the attention of Bidder’s Authorized Representative

Name: /[insert Authorized Representative’s name]

Address: [insert Authorized Representative’s Address]

Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers]

Email Address: [insert Authorized Representative’s email address]

[IMPORTANT: insert the date that this Notification is transmitted to Bidders. The Notification must be
sent to all Bidders simultaneously. This means on the same date and as close to the same time as

possible.]
DATE OF TRANSMISSION: This Notification is sent by: [email/fax] on [date] (local time)

Notification of Intention to Award

Employer: [insert the name of the Employer]

Project: [insert name of project]

Contract title: [insert the name of the contract]

Country: [insert country where RFB is issued]

Loan No. /Credit No. / Grant No.: [insert reference number for loan/credit/grant]
RFB No: [insert RFB reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above
contract. The transmission of this Notification begins the Standstill Period. During the Standstill
Period, you may:

a) request a debriefing in relation to the evaluation of your Bid, and/or

b) submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Bidder

Name: [insert name of successful Bidder|
Address: [insert address of the successful Bidder]
Contract price: [insert contract price of the successful Bid]

2. Other Bidders [INSTRUCTIONS: insert names of all Bidders that submitted a Bid. If the Bid’s
price was evaluated include the evaluated price as well as the Bid price as read out.]

Evaluated Bid price

Name of Bidder Bid price (if applicable)

[insert name) [insert Bid price] [insert evaluated price]




[insert name) [insert Bid price] [insert evaluated price]
[insert name) [insert Bid price] [insert evaluated price]
[insert name) [insert Bid price] [insert evaluated price]
[insert name) [insert Bid price] [insert evaluated price]

3. Reason/s why your Bid was unsuccessful

[INSTRUCTIONS: State the reason/s why this Bidder’s Bid was unsuccessful. Do NOT
include: (a) a point by point comparison with another Bidder’s Bid or (b) information that is
marked confidential by the Bidder in its Bid.]

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date]
(local time).

You may request a debriefing in relation to the results of the evaluation of your Bid. If you
decide to request a debriefing your written request must be made within three (3) Business
Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address the
request for debriefing as follows:

Attention: [insert full name of person, if applicable]
Title/position: [insert title/position]

Agency: [insert name of Employer]

Email address: [insert email address)

Fax number: [insert fax number] delete if not used

If your request for a debriefing is received within the 3 Business Days deadline, we will provide
the debriefing within five (5) Business Days of receipt of your request. If we are unable to
provide the debriefing within this period, the Standstill Period shall be extended by five (5)
Business Days after the date that the debriefing is provided. If this happens, we will notify you
and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall
promptly advise you in writing how the debriefing will take place and confirm the date and
time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this
case, we will provide the debriefing as soon as practicable, and normally no later than fifteen
(15) Business Days from the date of publication of the Contract Award Notice.

5. How to make a complaint



Period: Procurement-related Complaint challenging the decision to award shall be
submitted by midnight, [insert date] (local time).

Provide the contract name, reference number, name of the Bidder, contact details; and address the
Procurement-related Complaint as follows:

Attention: [insert full name of person, if applicable]
Title/position: [insert title/position]

Agency: [insert name of Employer]

Email address: [insert email address)

Fax number: [insert fax number] delete if not used

At this point in the procurement process, you may submit a Procurement-related Complaint
challenging the decision to award the contract. You do not need to have requested, or received,
a debriefing before making this complaint. Your complaint must be submitted within the
Standstill Period and received by us before the Standstill Period ends.

Further information:

For more information see the Procurement Regulations for IPF Borrowers (Procurement
Regulations)[https://policies.worldbank.org/sites/ppf3/PPFDocuments/Forms/DispPage.aspx?d
ocid=4005] (Annex III). You should read these provisions before preparing and submitting your
complaint. In addition, the World Bank’s Guidance “How to make a Procurement-related
Complaint” [http://www.worldbank.org/en/projects-operations/products-and-
services/brief/procurement-new-framework#framework] provides a useful explanation of the
process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an ‘interested party’. In this case, that means a Bidder who submitted a
Bid in this bidding process, and is the recipient of a Notification of Intention to Award.

2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.

4. You must include, in your complaint, all of the information required by the
Procurement Regulations (as described in Annex I1I).



http://www.worldbank.org/en/projects-operations/products-and-

6. Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this
Notification of Intention to Award.

The Standstill Period may be extended as stated in Section 4 above.

If you have any questions regarding this Notification, please do not hesitate to contact us.
On behalf of the Employer:

Signature:

Name:

Title/position:

Telephone:

Email:




Letter of Acceptance

[on letterhead paper of the Employer/

....... [date]. . . . . ..
To: .......... [ name and address of the Contractor] . . . . ... ...
Subject:  .......... [Notification of Award Contract Noj. . . ........
This is to notify you that your Bid dated . . . . f/insert date] . . . . for execution of the ................... [insert
name of the contract and identification number, as given in the PCC] ..................... for the Accepted
Contract Amount of.................... [insert amount in numbers and words and name of currency], as

corrected and modified in accordance with the Instructions to Bidders is hereby accepted by our
Agency.

You are requested to furnish (i) the Performance Security and an Environmental and Social (ES)
Performance Security [Delete ES Performance Security if it is not required under the contract|
within 28 days in accordance with the Conditions of Contract, using for that purpose the of the
Performance Security Form and the ES Performance Security Form, [Delete reference to the ES
Performance Security Form if it is not required under the contract] and (ii) the additional
information on beneficial ownership in accordance with BDS ITB 47.1, within eight (8) Business days
using the Beneficial Ownership Disclosure Form, included in Section X - Contract Forms, of the
bidding document.

[Choose one of the following statements:|

We accept that [insert the name of Adjudicator proposed by the
Bidder] be appointed as the Adjudicator.

[or]

We do not accept that [insert the name of the Adjudicator proposed by
the Bidder| be appointed as the Adjudicator, and by sending a copy of this Letter of Acceptance to
[insert name of the Appointing Authority], the
Appointing Authority, we are hereby requesting such Authority to appoint the Adjudicator in
accordance with ITB 48.1 and GCC Sub-Clause 23.1.

Authorized Signature:
Name and Title of Signatory:
Name of Agency:

Attachment: Contract Agreement



Contract Agreement

THIS AGREEMENT made the . . . ... dayof................. e , between [name of
the Employer/. . . . .. . ... (hereinafter “the Employer”), of the one part, and . . . . . [name of the
Contractor] (hereinafter “the Contractor”), of the other part:

WHEREAS the Employer desires that the Works known as . . . . . [name of the Contract] should
be executed by the Contractor, and has accepted a Bid by the Contractor for the execution and
completion of these Works and the remedying of any defects therein,

The Employer and the Contractor agree as follows:

L. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement. This Agreement shall prevail over all other Contract documents.

(a) the Letter of Acceptance

(b)  the Letter of Bid

() the addenda Nos (if any)

(d) the Particular Conditions

(e) the General Conditions of Contract, including appendix;

) the Specifications

(2) the Drawings

(h) Bill of Quantities; > and

(1) any other document listed in the PCC as forming part of the Contract, but not limited to;
i.  the ES Management Strategies and Implementation Plans; and
ii.  Code of Conduct for Contractor’s Personnel (ES).

3. In consideration of the payments to be made by the Employer to the Contractor as specified in
this Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy
defects therein in conformity in all respects with the provisions of the Contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution and completion
of the Works and the remedying of defects therein, the Contract Price or such other sum as may become
payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

2% In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”



IN WITNESS whereof the parties hereto have caused this Agreement to be executed in
accordance with the laws of . . . . . [name of the borrowing country].......... on the day, month
and year specified above.

Signedby: Signed by:
for and on behalf of the Employer for and on behalf the Contractor
in the in the

presence of: . presence of:
Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date



Performance Security - Bank Guarantee

[Guarantor letterhead or SWIFT identifier code]
Beneficiary:  [insert name and Address of Employer/

Date:  [Insert date of issue]

PERFORMANCE GUARANTEE No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that _ [insert name of Contractor, which in the case of a joint venture shall be the
name of the joint venture] (hereinafter called "the Applicant") has entered into Contract No. [insert
reference number of the contract] dated [insert date] with the Beneficiary, for the execution of _ [insert
name of contract and brief description of Works/ (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any
sum or sums not exceeding in total an amount of [insert amount in figures] ( ) [insert amount in
words],**" such sum being payable in the types and proportions of currencies in which the Contract Price is
payable, upon receipt by us of the Beneficiary’s complying demand supported by the Beneficiary’s
statement, whether in the demand itself or in a separate signed document accompanying or identifying the
demand, stating that the Applicant is in breach of its obligation(s) under the Contract, without the
Beneficiary needing to prove or to show grounds for your demand or the sum specified therein.

This guarantee shall expire, no later than the .... Day of ...... ,2...°"% and any demand for payment under
it must be received by us at this office indicated above on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC
Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded.

[signature(s)]

301 The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified

in the Letter of Acceptance, less provisional sums, if any, and denominated either in the currency(ies) of the
Contract or a freely convertible currency acceptable to the Beneficiary.

Insert the date twenty-eight days after the expected completion date as described in GCC Sub-Clause 57.1. The
Employer should note that in the event of an extension of this date for completion of the Contract, the Employer
would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and
must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the
Employer might consider adding the following text to the form, at the end of the penultimate paragraph: “The
Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months][one year],
in response to the Beneficiary’s written request for such extension, such request to be presented to the
Guarantor before the expiry of the guarantee.”

312



Advance Payment Security

Demand Guarantee
[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [Insert name and Address of Employer/
Date: [Insert date of issue]
ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that [insert name of Contractor, which in the case of a joint venture shall be the
name of the joint venture] (hereinafter called “the Applicant”) has entered into Contract No. [insert
reference number of the contract] dated [insert date] with the Beneficiary, for the execution of [insert name
of contract and brief description of Works] (hereinafter called "the Contract").
Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the
sum [insert amount in figures] () [insert amount in words] is to be made against an advance payment
guarantee.
At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any
sum or sums not exceeding in total an amount of [insert amount in figures]
( ) [insert amount in words]**' upon receipt by us of the Beneficiary’s complying demand
supported by the Beneficiary’s statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating either that the Applicant:

(a) has used the advance payment for purposes other than the costs of mobilization in respect of the

Works; or

(b) has failed to repay the advance payment in accordance with the Contract conditions, specifying
the amount which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate
from the Beneficiary’s bank stating that the advance payment referred to above has been credited to the
Applicant on its account number [insert number] at [insert name and address of Applicant’s bank] ..
The maximum amount of this guarantee shall be progressively reduced by the amount of the advance

payment repaid by the Applicant as specified in copies of interim statements or payment certificates
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the
interim payment certificate indicating that ninety (90) percent of the Accepted Contract Amount, less
provisional sums, has been certified for payment, or on the [insert day] day of [insert month], 2 [insert
year],*** whichever is earlier.

2V The Guarantor shall insert an amount representing the amount of the advance payment and denominated either
in the currency(ies) of the advance payment as specified in the Contract, or in a freely convertible currency
acceptable to the Employer.

Insert the date twenty-eight days after the expected completion date as described in GCC Sub-Clause 57.1..

The Employer should note that in the event of an extension of the expected completion date, the Employer would
need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must
be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer
might consider adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor
agrees to a one-time extension of this guarantee for a period not to exceed [six months][one year], in response
to the Beneficiary’s written request for such extension, such request to be presented to the Guarantor before the
expiry of the guarantee.”

332



Consequently, any demand for payment under this guarantee must be received by us at this office on or
before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC
Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded.

[signature(s)]
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Name of work: Construction of Internal Road, Gates and Improvement of Internal Road at NDDC, Yusipang
Subject: BoQ

SLno|BSR Code |Description of Items Qty. | Unit | Rate in Figure Rate in Words Amount

Excavation of road formation/trace/box cutting, with
excavator including clearing of jungle, felling of tress and 535.00
separate deposition of soil, rocks and stones within 1km for
reuse. All types of soil and rock (With or Without blasting)-
1 |RWO0013  [Width of road should be 5.1 m irrespective of cutting height

Preparation of sub grade with proper camber by excavating
carth to depth equal to pavement thickness, consolidation | ;7= 3¢
with roller, disposal of surplus earth up to 50m-All types of
2 |RWO0121  |soil

cu.m

Providing and laying Granular sub-base course (GSB) to
required degree of compaction with proper formation of
cross fall using motor grader for laying and compacted to 280.88 | cu.m
required density as per material gradation and aggregate
3 |RWO0130  |quality specified

Providing and laying wet mix macadam graded aggregate
base course to required degree of compaction with proper
formation of cross fall by using well graded crushed 700.88 | cum
aggregates premixed with OMC using suitable mixer, motor
grader as per material gradation and a aggregates quality

4 |RWO0131 specified

Scarifying metalled (water bound) road surface disposal of
rubbish up to 50m and consolidation of the aggregate 6678.69 | sq.m
5 |RWO0145 received from scarifying

Providing and applying prime coat using bitumen emulsion
.confor.ming to IS: 8887, using asphalt/ biFumer.l sprayer 6678.69 | sq.m
including preparing the surface and cleaning with road

6 |RWO0280  [broom. On W.M.M @ 0.75kg/sqm




RWO0143

Providing and Laying Asphalt/Bituminous Concrete to
required degree of compaction based on the job mixture
design (job mix formula) approved by the supervising
engineer, by mechanized method as per material gradation
and materials quality specified using VG 10 complete-50mm

6678.69

sq.m

RWO0123

Consolidation of sub-grade with roller, and making good
the undulation with earth and re-rolling the sub grade

2006.19

sq.m

CG0030

Clearing grass, removal of landslide debris & surface
material including excavation & disposal within 50m lead

118.88

cu.m

10

EW0106

Excavation in foundation trenches or drains not exceeding
1.5m in width or area 10 sq.m on plan, including dressing &
ramming, disposal of surplus soil within 50m lead & 1.5m
lift-All types of Soil

275.87

cu.m

11

SM0072

Providing and laying Hand packed stone filling or soling
with stones

112.54

cu.m

12

CWO0005

Providing and laying in position plain cement concrete
excluding the cost of centering and shuttering - All work
upto plinth level-1:3:6 (1 cement : 3 sand : 6 graded crushed
rock 20 mm nominal size)

74.10

cu.m

13

CW0095

Providing and laying in position plum concrete (concrete
M15- 60% and boulder - 40%) excluding the cost of
centering and shuttering

55.91

cu.m

14

RC0090

Providing & fixing centering and shuttering (formwork)
using Timber, including strutting, propping etc. and removal
of formwork - Foundations, Footings and all works upto
Plinth Level, etc.-

643.42

sq.m

15

DR0220

Providing and laying Non Pressure NP-3 class (Medium
duty) R.C.C. PIPES, spigot & socket type with stiff mixture
of cement mortar in the proportion of 1:2 (1 cement : 2 fine
sand) including testing of joints etc. complete-450 mm dia
NP-3 spigot & socket

10.00




16

EWO0195

Filling of trenches, sides of foundations etc. in layers
<200mm using selected excavated earth, ramming etc.
within lead 50 m & lift 1.5m

44.69

cu.m

17

DDO0006

Demolishing stone rubble masonry including stacking
useful materials & disposal of rubbish within 50m lead-In
cement mortar

6.00

cu.m

18

EW0046

Earth work in excavation over areas using Excavator,
exceeding 300mm in depth, 1.5m in width as well as 10
sq.m in area on plan, including dressing, levelling and
disposal of excavated earth, lead up to 50m and lift up to
1.5m-All types of soil

15.00

cu.m

19

RC0002+R
CO0010+RC
0018

Providing & laying in position reinforced cement concrete
excluding the cost of centering, shuttering and
reinforcement for footing, columns, beams for plinth level
and for superstructure (1:1.5:3)(1 cement : 1.5 sand : 3
graded crushed rock 20 mm nominal size)

10.77

cu.m

20

RCO111

Providing & fixing centering and shuttering (formwork)
using Shuttering Plywood, including Timber frame and
timber strutting, propping with complete form tie system
etc. and removal of formwork-Columns, beams, pillars,
post, struts, etc.

33.54

sq.m

21

RC0083

Providing & fixing Thermo-mechanically Treated
reinforcement bar (Yield Strength 500 MPa) for R.C.C work
including cutting, bending, binding and placing in position
complete

1007.03

22

SM0026
+SM0040

Providing &laying Coursed Rubble Masonry with hard
stone with hard stone chisel dressed in
superstructure above plinth, below & including floor 2 level

294

cu.m




23

RC0032 +
RC0033

Bhutan type Traditional Cornices in R.C.C 1:1.5:3, 20 mm
aggregate including cost of formwork including finishing
with 6mm thick plaster on the exposed surface with cement
mortar 1:3, excluding reinforcement & decorative painting
cost as per standard design- Double Bhog including Phana

15.00

24

WW0060

Providing & fixing roof framing, in trusses, putlins, rafters,
posts, post plates including hoisting, necessary steel joining
plates and applying wood preservatives etc. -Class 'B'
(conifer)

cu.m

25

RF0003

Providing & fixing Pre - Painted Galvanised Iron (PPGI)
sheets, including bolts, hooks and nuts 8mm dia. with
bitumen and G.I limpet washers filled with white lead for
connection, excluding the cost of putlins, rafter and trusses

48.17

sq.m

26

RF0007

Providing & fixing 600 mm ridges or hips in Pre - Painted
Galvanised Iron (PPGI) sheets, including bolts, hooks and
nuts 8mm dia G.I limpet and bitumen washers for
connection.

12.44

27

WW0030

Providing & fixing Eaves board (225x25mm) with moulding
fitted and fixed with necessary screws

34.80

28

PT0047

Providing and applying finishing coats-Synthetic enamel, for
steel & wood work, two coats on new works

15.66

sq.m

29

WW0121

Providing & fixing Cement Bonded Particle board (pre-
laminated both sides for wall/ceiling) lining with necessary
nails/screws etc. complete, excluding the cost of frame-
8mm

33.60

sq.m

30

PL0041

Providing & laying 20mm cement plaster CM 1:4 all
exposed surfaces.

9.88

sq.m

31

A/R

Providing, preparing and applying Sumdang washable
painting (Rab) including Yutshon Painting for RCC
cornices(Dung, Pem, double Bhog and Phana) for Gate

1.00

L/sum




32

SW0003

Steel work in single section including cutting, hoisting,
fixing and applying priming coat of red lead paint In Tees,
angles and channels

116.58

33

RC0083

Providing & fixing M.S. round or square bars including
cutting, bending, welding, complete

39.16

34

WW0545

Providing & fixing M.S. sliding door bolt, bright finished,
enamelled with necessary screws etc. complete-300mm

2.00

each

35

CW0006

Providing and laying in position plain cement concrete
excluding the cost of centering and shuttering - All work
upto plinth level. 1:3:6 (1 cement : 3 sand : 6 graded
crushed rock 40 mm nominal size)

5.43

cum

36

RC0011

Providing & laying in position reinforced cement concrete
work in plinth and skirting courses, fillets, columns , pillars,
posts and struts upto floor five level excluding the cost of
centering, shuttering and reinforcement.- 1:2:4 (1 cement : 2
sand : 4 graded crushed rock 20 mm nominal size)

0.20

cum

37

BW0002

Providing & laying Second-Class Brick work in Foundation
& Plinth In cement mortar 1:4

1.40

cum

38

BW0021

Providing & laying Second-Class Half-brick Masonry (125
mm) in superstructure below floor 2 level in CM 1:4

2.97

sq.m

39

WW0037

Providing, making & fixing woodwork dressed in traditional
cornices complete as per standard design in Mixed Conifer,
including applying wood preservative on unexposed
surfaces, excluding decorative painting

5.20

40

A/R

Providing, preparing and applying Sumdang washable
painting including Yutshon painting for all cornices of Sign
Board

1.00

1/sum

41

PT0052

Providing and applying finishing coats -Vinyl plastic
emulsion paint, for cement, masonry, plaster, two coats on
new work

2.97

sq.m




42

A/R

Providing and laying Pre-Polished/ Polished Granite of
size 2x1.16m by 20mm thick of approved quality including
the engraving of Lettering as per the drawings and
instruction of site incharge and NDDC offficials

1.00

each

43

SMO0005

Providing & laying Random Rubble Masonry with hard
stone in foundation & plinth and in Retaining Wall in CM
1:4

74.94

cum

44

PO0009

Providing & laying G.I. pipes including G.I. fittings-100mm

105.30

45

SWo0021

Steel work welded, in built up sections, trusses, frame-works
including cutting, hoisting, fixing and appl. priming coat of
red lead paint-In Tees, angles, flats and channels

31.74

46

PO0036

Providing & laying H.D.P.E Pipes, 6 PN, including
H.D.P.E fittings-110mm

10.00

47

EWO0031

Earth work in excavation over areas, depth >300mm, width
>1.5m, area >10 Sq.m on plan, including disposal of
excavated earth within 50m lead and 1.5m lift & disposed
soil to be neatly dressed-All types of soil

30.00

cu.m

48

OHS001

Incorporation of Occupational Health and Safety measures
at construction sites as per the site requirements. The
standards and specifications for the Insurance, OHS
materials and (or) equipment shall be in compliance with
the Labour and Employment Act - 2007, Regulation on
Occupational Health, Safety and Welfare -

2012, and other relevant national documents. All OHS
items will remain as the property of the bidder upon
completion of the project.

1.00

L/sum




Providing temporary living accommodation which includes
bedroom, kitchen, and toilet cum bathroom including
proper water supply and electricity as per the drawing and
temporary living accommodation standards. The
accommodation facilities must be dismantled and cleaned
upon the completion of project. All reusable matetials of
the accommodation facilities will remain as the property of
49 [OHS002  |the bidder upon completion of the project.

1.00

L/sum

Total Amount in Figure:

Total Amount in Words:




