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Specific Procurement Notice

Request for Bids
(One-Envelope Bidding Process)

Employer: Bhutan Food and Drug Authority (BFDA), Ministry of Health (MoH)

Project: Accelerate Bhutan’s Job Transformation through Renewable Natural Resource Value
Chains (P506825)

Contract title: Construction of S+G+3+J Storied Sanitary and Phytosanitary Service (SPS)
Building Centre at Phuentsholing

Site: Phuentsholing, Chhukha
Country: Bhutan

Grant No.: IDA-E4690

RFB No: MoH/BFDA/WORKS3
Issued on: October 7, 2026

1. The Royal Government of Bhutan inftends to apply for financing from the World Bank
toward the cost of Accelerate Bhutan’s Job Transformation through Renewable Natural
Resource Value Chains (P506825) to be implemented by BFDA, MoH, and intends to
apply part of the proceeds toward payments under the contracts for Construction of
S+G+3+J Storied Sanitary and Phytosanitary Service (SPS) Building Centre.

2. The Accelerate Bhutan’s Job Transformation through Renewable Natural Resource
Value Chains to be implemented by BFDA, MoENR now invites sealed Bids from
registered W3 Large national contractor as registered with Bhutan Construction and
Transport Authority for the construction of S+G+3+J Storied Sanitary and
Phytosanitary (SPS) Building Centre at Phuentsholing.

3. Bidders may Bid for one or several contracts, as further defined in the Bidding
Document. Bidders wishing to offer discounts in case they are awarded more than one
contract will be allowed to do so, provided those discounts are included in the Letter
of Bid.

4. Bidding will be conducted through Request for Bids (RFB) following National market
approach as specified in the World Bank’s “Procurement Regulations for IPF
Borrowers, Sixth Edition, February 2025 (“Procurement Regulations™), and is open to
all eligible Bidders as defined in the Procurement Regulations.

5. Interested eligible Bidders may obtain further information from the address mentioned
below and inspect the bidding document during office hours from 0900 to 1700 hours
at the address given below.

6. The bidding document in English may be downloaded from MoAL website
(www.moal.gov.bt) by interested eligible Bidders.




7. Bids must be delivered to the address below on or before November 4, 2026 at 13:00
Hours. Electronic bidding will not be permitted. Late Bids will be rejected. The
envelope shall have both technical and financial bids. The bids shall be publicly opened
in the presence of the Bidders’ designated representatives and anyone who chooses to
attend, at the address below on November 4, 2026 at 14:30 Hours.

8. All Bids must be accompanied by Bid Securing Declaration
9. The address(es) referred to above is:

Project Director

RNR Jobs, PPD, MoAL

Street Address: Chhagchhen Lam, Thimphu, Bhutan
City: Thimphu

ZIP/Postal Code: 11001

Country: Bhutan
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1.

Scope of Bid

Section I - Instructions to Bidders

A. General

1.1 In connection with the Specific Procurement Notice — Request
for Bids (RFB), specified in the Bid Data Sheet (BDS), the
Employer, as specified in the BDS, issues this bidding
document for the provision of Works as specified in Section
VII, Works’ Requirements. The name, identification, and
number of lots (contracts) of this RFB are specified in the
BDS.

1.2 Throughout this bidding document:

the term “in writing” means communicated in written
form (e.g. by mail, e-mail, fax, including if specified in
the BDS, distributed or received through electronic-
procurement system used by the Employer) with proof of
receipt;

if the context so requires, “singular” means “plural’ and
vice versa;

“Day” means calendar day, unless otherwise specified as
a “Business Day.” A Business Day is any day that is a
working day of the Borrower. It excludes the Borrower’s
official public holidays;

“ES” means environmental and social (including Sexual
Exploitation and Abuse (SEA), and Sexual Harassment

(SH));

“Sexual Exploitation and Abuse” “(SEA)” means the
following:

“Sexual Exploitation” is defined as any actual or
attempted abuse of position of vulnerability, differential
power or trust, for sexual purposes, including, but not
limited to, profiting monetarily, socially or politically
from the sexual exploitation of another;

“Sexual Abuse” is defined as the actual or threatened

physical intrusion of a sexual nature, whether by force or
under unequal or coercive conditions;

“Sexual Harassment” “(SH)” is defined as unwelcome
sexual advances, requests for sexual favors, and other
verbal or physical conduct of a sexual nature by the
Contractor’s Personnel with other Contractor’s or
Employer’s Personnel,
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2.

3.

Source of Funds

Fraud and
Corruption

e “Contractor’s Personnel” is as defined in Sub- Clause 1
(i1) of the General Conditions of Contract; and

e “Employer’s personnel” is as defined in GCC Sub-
Clause 1 (nn) of the General Conditions of Contract.

A non-exhaustive list of (1) behaviors which constitute SEA and

2.1

2.2

3.1

3.2

(i1) behaviors which constitute SH is attached to the Code of
Conduct form in Section I'V.

The Borrower or Recipient (hereinafter called “Borrower”)
specified in the BDS has received or has applied for financing
(hereinafter called “funds”) from the International Bank for
Reconstruction and Development or the International
Development Association (hereinafter called “the Bank™) in an
amount specified in the BDS, toward the project named in the
BDS. The Borrower intends to apply a portion of the funds to
eligible payments under the contract(s) for which this bidding
document are issued.

Payment by the Bank will be made only at the request of the
Borrower and upon approval by the Bank, and will be subject,
in all respects, to the terms and conditions of the Loan (or other
financing) Agreement. The Loan (or other financing)
Agreement prohibits a withdrawal from the Loan account for
the purpose of any payment to persons or entities, or for any
import of goods, equipment, plant, or materials, if such
payment or import is prohibited by a decision of the United
Nations Security Council taken under Chapter VII of the
Charter of the United Nations. No party other than the
Borrower shall derive any rights from the Loan (or other
financing) Agreement or have any claim to the proceeds of the
Loan (or other financing).

The Bank requires compliance with the Bank’s Anti-
Corruption Guidelines and its prevailing sanctions policies and
procedures as set forth in the WBG’s Sanctions Framework, as
set forth in Section VI.

In further pursuance of this policy, Bidders shall permit and
shall cause their agents (where declared or not),
subcontractors, subconsultants, service providers, suppliers,
and personnel, to permit the Bank to inspect all accounts,
records and other documents relating to any initial selection
process, prequalification process, bid submission, proposal
submission, and contract performance (in the case of award),
and to have them audited by auditors appointed by the Bank.
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4.

Eligible Bidders

4.1

4.2

A Bidder may be a firm that is a private entity, or a state-owned
enterprise or institution —subject to ITB 4.6—or any
combination of them in the form of a joint venture (JV), under
an existing agreement, or with the intent to enter into such an
agreement supported by a letter of intent. In the case of a joint
venture, all members shall be jointly and severally liable for
the execution of the entire Contract in accordance with the
Contract terms. The JV shall nominate a Representative who
shall have the authority to conduct all business for and on
behalf of any and all the members of the JV during the Bidding
process and, in the event the JV is awarded the Contract, during
contract execution. Unless specified in the BDS, there is no
limit on the number of members in a JV.

A Bidder shall not have a conflict of interest. All Bidders found
to have a conflict of interest shall be disqualified. A Bidder
may be considered to have a conflict of interest for the purpose
of this Bidding process, if the Bidder:

(a) directly or indirectly controls, is controlled by or is under
common control with another Bidder; or

(b) receives or has received any direct or indirect subsidy
from another Bidder; or

(c) has the same legal representative as another Bidder; or

(d) has a relationship with another Bidder, directly or
through common third parties, that puts it in a position to
influence the Bid of another Bidder, or influence the
decisions of the Employer regarding this Bidding
process; or

(e) orany of its affiliates participated as a consultant in the
preparation of the design or technical specifications of
the works that are the subject of the Bid; or

(f) or any of its affiliates has been hired (or is proposed to
be hired) by the Employer or Borrower as Project
Manager for the Contract implementation;

(g) would be providing goods, works, or non-consulting
services resulting from or directly related to consulting
services for the preparation or implementation of the
project specified in the BDS 2.1 that it provided or were
provided by any affiliate that directly or indirectly
controls, is controlled by, or is under common control
with that firm; or

(h) has a close business or family relationship with a
professional staff of the Borrower (or of the project
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43

4.4

4.5

4.6

implementing agency, or of a recipient of a part of the
loan) who: (i) are directly or indirectly involved in the
preparation of the bidding document or specifications of
the contract, and/or the Bid evaluation process of such
contract; or (i1) would be involved in the implementation
or supervision of such contract unless the conflict
stemming from such relationship has been resolved in a
manner acceptable to the Bank throughout the
procurement process and execution of the contract.

A firm that is a Bidder (either individually or as a JV member)
shall not participate in more than one Bid, except for permitted
alternative Bids. This includes participation as a subcontractor
in other Bids. Such participation shall result in the
disqualification of all Bids in which the firm is involved. A
firm that is not a Bidder or a JV member may participate as a
subcontractor in more than one Bid.

A Bidder may have the nationality of any country, subject to
the restrictions pursuant to I'TB 4.8. A Bidder shall be deemed
to have the nationality of a country if the Bidder is constituted,
incorporated or registered in and operates in conformity with
the provisions of the laws of that country, as evidenced by its
articles of incorporation (or equivalent documents of
constitution or association) and its registration documents, as
the case may be. This criterion also shall apply to the
determination of the nationality of proposed subcontractors or
subconsultants for any part of the Contract including related
Services.

A Bidder that has been sanctioned by the Bank, pursuant to the
Bank’s Anti-Corruption Guidelines, in accordance with its
prevailing sanctions policies and procedures as set forth in the
WBG’s Sanctions Framework as described in Section VI
paragraph 2.2 d. shall be ineligible to be prequalified for,
initially selected for, bid for, propose for, or be awarded a
Bank-financed contract or benefit from a Bank-financed
contract, financially or otherwise, during such period of time
as the Bank shall have determined. The list of debarred firms
and individuals is available at the electronic address specified
in the BDS.

Bidders that are state-owned enterprises or institutions in the
Employer’s Country may be eligible to compete and be
awarded a Contract(s) only if they can establish, in a manner
acceptable to the Bank, that they (1) are legally and financially
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5. Eligible
Materials,
Equipment and
Services

4.7

4.8

4.9

autonomous (ii) operate under commercial law, and (iii) are not
under supervision of the Employer.

A Bidder shall not be under suspension from Bidding by the
Employer as the result of the operation of a Bid—Securing or
Proposal-Securing Declaration.

Firms and individuals may be ineligible if so indicated in
Section V and (a) as a matter of law or official regulations, the
Borrower’s country prohibits commercial relations with that
country, provided that the Bank is satisfied that such exclusion
does not preclude effective competition for the supply of goods
or the contracting of works or services required; or (b) by an
act of compliance with a decision of the United Nations
Security Council taken under Chapter VII of the Charter of the
United Nations, the Borrower’s country prohibits any import
of goods or contracting of works or services from that country,
or any payments to any country, person, or entity in that
country. When the Works are implemented across
jurisdictional boundaries (and more than one country is a
Borrower, and is involved in the procurement), then exclusion
of a firm or individual on the basis of ITB 4.8 (a) above by any
country may be applied to that procurement across other
countries involved, if the Bank and the Borrowers involved in
the procurement agree.

A Bidder shall provide such documentary evidence of
eligibility satisfactory to the Employer, as the Employer shall
reasonably request.

4.10 A firm that is under a sanction of debarment by the Borrower

from being awarded a contract is eligible to participate in this
procurement, unless the Bank, at the Borrower’s request, is
satisfied that the debarment;

. relates to fraud or corruption; and

. followed a judicial or administrative proceeding that
afforded the firm adequate due process.

2.1 The materials, equipment and services to be supplied under

the Contract and financed by the Bank may have their origin
in any country subject to the restrictions specified in Section
V, Eligible Countries, and all expenditures under the Contract
will not contravene such restrictions. At the Employer’s
request, Bidders may be required to provide evidence of the
origin of materials, equipment and services.



Section I — Instructions to Bidders (ITB)

10

6. Sections of
Bidding
Document

7. Clarification of
Bidding

B. Contents of Bidding Document

6.1

The bidding document consist of Parts 1, 2, and 3, which
include all the sections specified below, and which should
be read in conjunction with any Addenda issued in
accordance with ITB 8.

PART 1 Bidding Procedures

(a) Section I - Instructions to Bidders (ITB)

(b) Section II - Bid Data Sheet (BDS)

(c) Section III - Evaluation and Qualification Criteria
(d) Section IV - Bidding Forms

(e) Section V - Eligible Countries

(f) Section VI - Fraud and Corruption

PART 2 Works’ Requirements

(g) Section VII — Works’ Requirements

PART 3 Conditions of Contract and Contract Forms

6.2

6.3

6.4

7.1

(h) Section VIII - General Conditions of Contract
(i) Section IX - Particular Conditions of Contract
(j) Section X - Contract Forms

The Specific Procurement Notice - Request for Bids (RFB)
issued by the Employer is not part of this bidding
document.

Unless obtained directly from the Employer, the Employer
is not responsible for the completeness of the bidding
document, responses to requests for clarification, the
minutes of the pre-Bid meeting (if any), or Addenda to the
bidding document in accordance with I'TB 8. In case of any
contradiction, documents obtained directly from the
Employer shall prevail.

The Bidder is expected to examine all instructions, forms,
terms, and specifications in the bidding document and to
furnish with its Bid all information and documentation as
is required by the bidding document.

A Bidder requiring any clarification of the bidding
document shall contact the Employer in writing at the
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Document, Site Employer’s address specified in the BDS or raise its
Visit, Pre-Bid inquiries during the pre-Bid meeting if provided for in
Meeting accordance with ITB 7.4. The Employer will respond in

writing to any request for clarification, provided that such
request 1s received prior to the deadline for submission of
Bids within a period specified in the BDS. The Employer
shall forward copies of its response to all Bidders who have
acquired the bidding document in accordance with ITB 6.3,
including a description of the inquiry but without
identifying its source. If so specified in the BDS, the
Employer shall also promptly publish its response at the
web page identified in the BDS. Should the clarification
result in changes to the essential elements of the bidding
document, the Employer shall amend the bidding
document following the procedure under ITB 8 and ITB
22.2.

7.2 The Bidder is advised to visit and examine the Site of
works and its surroundings and obtain for itself on its own
responsibility all information that may be necessary for
preparing the Bid and entering into a contract for
construction of the Works. The costs of visiting the Site
shall be at the Bidder’s own expense.

7.3 The Bidder and any of its personnel or agents will be
granted permission by the Employer to enter upon its
premises and lands for the purpose of such visit, but only
upon the express condition that the Bidder, its personnel,
and agents will release and indemnify the Employer and its
personnel and agents from and against all liability in
respect thereof, and will be responsible for death or
personal injury, loss of or damage to property, and any
other loss, damage, costs, and expenses incurred as a result
of the inspection.

7.4 If so specified in the BDS, the Bidder’s designated
representative is invited to attend a pre-Bid meeting and/or
a Site of works visit. The purpose of the meeting will be to
clarify issues and to answer questions on any matter that
may be raised at that stage.

7.5 The Bidder is requested, to submit any questions in
writing, to reach the Employer not later than one week
before the meeting.

7.6 Minutes of the pre-Bid meeting, if applicable, including the
text of the questions asked by Bidders, without identifying
the source, and the responses given, together with any
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8. Amendment of
Bidding
Document

9. Cost of Bidding

10. Language of Bid

8.1

8.2

8.3

9.1

10.1

responses prepared after the meeting, will be transmitted
promptly to all Bidders who have acquired the bidding
document in accordance with ITB 6.3. If so specified in
the BDS, the Employer shall also promptly publish the
Minutes of the pre-Bid meeting at the web page identified
in the BDS. Any modification to the bidding document
that may become necessary as a result of the pre-Bid
meeting shall be made by the Employer exclusively
through the issue of an addendum pursuant to ITB 8 and
not through the minutes of the pre-Bid meeting.
Nonattendance at the pre-Bid meeting will not be a cause
for disqualification of a Bidder.

At any time prior to the deadline for submission of Bids,
the Employer may amend the bidding document by issuing
addenda.

Any addendum issued shall be part of the bidding
document and shall be communicated in writing to all who
have obtained the bidding document from the Employer in
accordance with ITB 6.3. The Employer shall also
promptly publish the addendum on the Employer’s web
page in accordance with ITB 7.1.

To give prospective Bidders reasonable time in which to
take an addendum into account in preparing their Bids, the
Employer may, at its discretion, extend the deadline for the
submission of Bids, pursuant to ITB 22.2.

C. Preparation of Bids

The Bidder shall bear all costs associated with the
preparation and submission of its Bid, and the Employer
shall in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the Bidding
process.

The Bid, as well as all correspondence and documents
relating to the Bid exchanged by the Bidder and the
Employer, shall be written in the language specified in the
BDS. Supporting documents and printed literature that are
part of the Bid may be in another language provided they
are accompanied by an accurate translation of the relevant
passages in the language specified in the BDS, in which
case, for purposes of interpretation of the Bid, such
translation shall govern.
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11. Documents 11.1 The Bid shall comprise two Parts, namely the Technical
Comprising the Part and the Financial Part. These two Parts shall be
Bid submitted simultaneously in two separate sealed envelopes

(two-envelope Bidding process). One envelope shall
contain only information relating to the Technical Part and
the other, only information relating to the Financial Part.
These two envelopes shall be enclosed in a separate sealed
outer envelope marked “ORIGINAL BID”.

11.2 The Technical Part shall contain the following:

A. Letter of Bid — Technical Part, prepared in accordance
with ITB 12;
B. Bid Security or Bid-Securing Declaration, in

accordance with ITB 19.1;

C. Alternative Bid - Technical Part: if permissible in
accordance with ITB 13, the Technical Part of any
Alternative Bid;

D. Authorization: written confirmation authorizing the
signatory of the Bid to commit the Bidder, in accordance
with ITB 20.3;

E. Bidder’s Eligibility: documentary evidence in
accordance with ITB 17.1 establishing the Bidder’s
eligibility to Bid;

F. Qualifications: documentary evidence in accordance

with ITB 17.2 establishing the Bidder’s qualifications to
perform the Contract if its Bid is accepted;

G. Conformity: a technical proposal in accordance with
ITB 16; and
H. any other document required in the BDS.

11.3 The Financial Part shall contain the following:

(a) Letter of Bid — Financial Part: prepared in accordance
with ITB 12 and ITB 14;

(b) Bill of Quantities or Activity Schedule completed in
accordance with ITB 12 and ITB 14 as specified in the
BDS;

(c) Alternative Bid - Financial Part: if permissible in
accordance with ITB 13, the Financial Part of any
Alternative Bid; and

(d) any other document required in the BDS.
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12. Letters of Bid
and Schedules

13. Alternative Bids

11.4 The Technical Part shall not include any information

related to the Bid price. Where material financial
information related to the Bid price is contained in the
Technical Part the Bid shall be declared non-responsive.

11.5 In addition to the requirements under ITB 11.2, Bids

submitted by a JV shall include a copy of the Joint Venture
Agreement entered into by all members. Alternatively, a
letter of intent to execute a Joint Venture Agreement in the
event of a successful Bid shall be signed by all members
and submitted with the Bid, together with a copy of the
proposed Agreement.

11.6 The Bidder shall furnish in the Letter of Bid — Financial

12.1

13.1

Part information on commissions and gratuities, if any,
paid or to be paid to agents or any other party relating to
this Bid.

The Letter of Bid — Technical Part, Letter of Bid —
Financial Part and Priced Activity Schedules or Bill of
Quantities shall be prepared using the relevant forms
furnished in Section 1V, Bidding Forms. The forms must
be completed without any alterations to the text, and no
substitutes shall be accepted except as provided under ITB
20.3. All blank spaces shall be filled in with the
information requested.

Unless otherwise specified in the BDS, alternative Bids
shall not be considered.

13.2 When alternative times for completion are explicitly

invited, a statement to that effect will be included in the
BDS, and the method of evaluating different alternative
times for completion will be described in Section III,
Evaluation and Qualification Criteria.

13.3 Except as provided under ITB 13.4 below, Bidders wishing

to offer technical alternatives to the requirements of the
bidding document must first price the Employer’s design
as described in the bidding document and shall further
provide all information necessary for a complete
evaluation of the alternative by the Employer, including
drawings, design calculations, technical specifications,
breakdown of prices, and proposed construction
methodology and other relevant details. Only the technical
alternatives, if any, of the Bidder with the Most
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14. Bid Prices and
Discounts

Advantageous Bid conforming to the basic technical
requirements shall be considered by the Employer.

13.4 When specified in the BDS, Bidders are permitted to

14.1

submit alternative technical solutions for specified parts of
the Works. Such parts will be identified in the BDS and
described in Section VII, Works’ Requirements. The
method for their evaluation will be stipulated in Section I1I,
Evaluation and Qualification Criteria.

The prices and discounts quoted by the Bidder in the Letter
of Bid — Financial Part and in the Priced Activity Schedule
or Bill of Quantities shall conform to the requirements
specified below.

14.2 The Bidder shall submit a Bid for the whole of the Works

described in ITB 1.1 by filling in prices for all items of the
Works, as identified in Section IV, Bidding Forms. In case
of admeasurement contracts, the Bidder shall fill in rates
and prices for all items of the Works described in the Bill
of Quantities. Items against which no rate or price is
entered by the Bidder will not be paid for by the Employer
when executed and shall be deemed covered by the rates
for other items and prices in the Bill of Quantities.

14.3 The price to be quoted in the Letter of Bid — Financial Part,

in accordance with ITB 12.1, shall be the total price of the
Bid, excluding any discounts offered.

14.4 The Bidder shall quote any discounts and indicate the

methodology for their application in the Letter of Bid -
Financial Part, in accordance with ITB 12.1.

14.5 Unless otherwise provided in the BDS, and the

Conditions of Contract, the prices quoted by the Bidder
shall be fixed. If the prices quoted by the Bidder are subject
to adjustment during the performance of the Contract in
accordance with the provisions of the Conditions of
Contract, the Bidder shall furnish the indices and
weightings for the price adjustment formulae in the
Schedule of Adjustment Data in Section V- Bidding
Forms and the Employer may require the Bidder to justify
its proposed indices and weightings.

14.6 If so specified in ITB 1.1, Bids are invited for individual

lots (contracts) or for any combination of lots (packages).
Bidders wishing to offer discounts for the award of more
than one Contract shall specify in their Bid the price
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15. Currencies of Bid
and Payment

16. Documents
Comprising the
Technical
Proposal

17. Documents
Establishing the
Eligibility and
Qualifications of
the Bidder

1
2

reductions applicable to each package, or alternatively, to
individual Contracts within the package. Discounts shall
be submitted in accordance with ITB 14.4, provided the
Bids for all lots (contracts) are opened at the same time.

14.7 All duties, taxes, and other levies payable by the
Contractor under the Contract, or for any other cause, as of
the date 28 days prior to the deadline for submission of
Bids, shall be included in the rates and prices! and the total
Bid price submitted by the Bidder.

15.1 The currency(ies) of the Bid and the currency(ies) of
payments shall be the same and shall be as specified in the
BDS.

15.2 Bidders may be required by the Employer to justify, to the
Employer’s satisfaction, their local and foreign currency
requirements, and to substantiate that the amounts included
in the unit rates and prices and shown in the Schedule of
Adjustment Data are reasonable?, in which case a detailed
breakdown of the foreign currency requirements shall be
provided by Bidders.

16.1 The Bidder shall furnish a technical proposal in the
Technical Part of the Bid including a statement of work
methods, equipment, personnel, schedule and any other
information as stipulated in Section IV, Bidding Forms, in
sufficient detail to demonstrate the adequacy of the
Bidders’ proposal to meet the work’s requirements and the
completion time.

17.1 To establish Bidder’s eligibility in accordance with ITB 4,
Bidders shall complete the Letter of Bid, — Technical Part,
included in Section IV, Bidding Forms.

17.2 In accordance with Section III, Evaluation and
Qualification Criteria, to establish its qualifications to
perform the Contract, the Bidder shall provide the
information requested in the corresponding information
sheets included in Section IV, Bidding Forms.

17.3 If amargin of preference applies as specified in accordance
with ITB 38.1, domestic Bidders, individually or in joint
ventures, applying for eligibility for domestic preference

In lump-sum contracts, delete “rates and prices and the.”
For lump-sum contracts, delete “unit rates and prices and shown in the Schedule of Adjustment Data

are reasonable” and replace with “Lump-sum.”
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18. Period of Validity
of Bids

19. Bid Security

shall supply all information required to satisfy the criteria
for eligibility specified in accordance with ITB 38.1.

18.1 Bids shall remain valid until the date specified in the BDS
or any extended date if amended by the Employer in
accordance with ITB 8. A Bid that is not valid until the date
specified in the BDS, or any extended date if amended by
the Employer in accordance with ITB 8, shall be rejected
by the Employer as nonresponsive.

18.2 In exceptional circumstances, prior to the date of expiry of
the Bid validity, the Employer may request Bidders to
extend the period of validity of their Bids. The request and
the responses shall be made in writing. If a Bid Security is
requested in accordance with ITB 19, it shall also be
extended for twenty-eight (28) days beyond the extended
date for Bid validity. A Bidder may refuse the request
without forfeiting its Bid Security. A Bidder granting the
request shall not be required or permitted to modify its Bid,
except as provided in ITB 18.3.

18.3 If the award is delayed by a period exceeding fifty-six (56)
days beyond the date of expiry of the Bid validity specified
in accordance with ITB 18.1, the Contract price shall be
determined as follows:

(a) in the case of fixed price contracts, the Contract price shall
be the Bid price adjusted by the factor specified in the
BDS;

(b) in the case of adjustable price contracts, no adjustment shall
be made; or

(c) in any case, Bid evaluation shall be based on the Bid price
without taking into consideration the applicable correction
from those indicated above.

19.1 The Bidder shall furnish as part of its Technical Part of its
Bid, either a Bid-Securing Declaration or a Bid Security as
specified in the BDS, in original form and, in the case of
a Bid security, in the amount and currency specified in the
BDS.

19.2 A Bid-Securing Declaration shall use the form included in
Section IV, Bidding Forms.
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19.3 If a Bid Security is specified pursuant to ITB 19.1, the Bid
Security shall be a demand guarantee, and in any of the
following forms at the Bidder’s option:

(a) anunconditional guarantee issued by a bank or non-bank
financial institution (such as an insurance, bonding or
surety company);

(b) anirrevocable letter of credit;
(c) acashier’s or certified check; or
(d) another security specified in the BDS,

from a reputable source, and an eligible country. If an
unconditional guarantee is issued by a non-bank financial
institution located outside the Employer’s Country, the issuing
non-bank financial institution shall have a correspondent
financial institution located in the Employer’s Country to make
it enforceable unless the Employer has agreed in writing, prior
to Bid submission, that a correspondent financial institution is
not required. In the case of a bank guarantee, the Bid Security
shall be submitted either using the Bid Security Form included
in Section IV, Bidding Forms, or in another substantially
similar format approved by the Employer prior to Bid
submission. The Bid Security shall be valid for twenty-eight
(28) days beyond the original date of expiry of the Bid validity,
or beyond any extended date if requested under ITB 18.2.

19.4 1If a Bid Security or Bid-Securing Declaration is specified
pursuant to ITB 19.1, any Bid not accompanied by a
substantially responsive Bid Security or Bid-Securing
Declaration shall be rejected by the Employer as non-
responsive.

19.5 If a Bid Security is specified pursuant to ITB 19.1, the Bid
Security of unsuccessful Bidders shall be returned as
promptly as possible upon the successful Bidder’s signing
the Contract and furnishing the Performance Security and
if required in the BDS, the Environmental and Social (ES)
Performance Security pursuant to ITB 50.

19.6 The Bid Security of the successful Bidder shall be returned
as promptly as possible once the successful Bidder has
signed the Contract and furnished the required
Performance Security and if required in the BDS, the
Environmental and Social (ES) Performance Security.

19.7 The Bid Security may be forfeited:
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(a) if a Bidder withdraws its Bid prior to the expiry date of
the Bid validity specified by the Bidder on the Letter of
Bid — Technical Part and repeated in the Letter of Bid —
Financial Part or any extension thereto provided by the
Bidder; or

(b) if the successful Bidder fails to:

a. sign the Contract in accordance with ITB 49; or
b. furnish a Performance Security and if required in
the BDS, the Environmental and Social (ES)
Performance Security in accordance with ITB 50.
19.8 The Bid Security or the Bid-Securing Declaration of a JV
shall be in the name of the JV that submits the Bid. If the
JV has not been constituted into a legally enforceable JV,
at the time of Bidding, the Bid Security or the Bid-Securing
Declaration shall be in the names of all future members as
named in the letter of intent mentioned in ITB 4.1 and ITB
11.5.

19.9 If a Bid Security is not required in the BDS, pursuant to
ITB 19.1, and:

(a) if a Bidder withdraws its Bid prior to the expiry date of
the Bid validity specified by the Bidder on the Letters of
Bid or any extended date provided by the Bidder; or

(b) if the successful Bidder fails to:
e sign the Contract in accordance with ITB 49; or

e furnish a Performance Security and if required in the
BDS, the Environmental, and Social (ES) Performance
Security in accordance with ITB 50;

the Borrower may, if provided for in the BDS, declare the
Bidder ineligible to be awarded a contract by the Employer for
a period of time as stated in the BDS.

20. Format and 20.1 The Bidder shall prepare the Bid, in accordance with this
Signing of Bid Instruction, ITB 11 and ITB 21.

20.2 Bidders shall mark as “CONFIDENTIAL” information in
their Bids which is confidential to their business. This may
include proprietary information, trade secrets or
commercial or financially sensitive information.

20.3 The original and all copies of the Bid shall be typed or
written in indelible ink and shall be signed by a person duly
authorized to sign on behalf of the Bidder. This
authorization shall consist of a written confirmation as
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21. Sealing and
Marking of Bids

specified in the BDS and shall be attached to the Bid. The
name and position held by each person signing the
authorization must be typed or printed below the signature.
All pages of the Bid where entries or amendments have
been made shall be signed or initialed by the person signing
the Bid.

20.4 In case the Bidder is a JV, the Bid shall be signed by an
authorized representative of the JV on behalf of the JV, and
so as to be legally binding on all the members as evidenced
by a power of attorney signed by their legally authorized
representatives.

20.5 Any interlineations, erasures, or overwriting shall be valid
only if they are signed or initialed by the person signing
the Bid.

D. Submission of Bids

21.1 The Bidder shall deliver the Bid in two separate, sealed
envelopes (the Technical Part and the Financial Part.)
These two envelopes shall be enclosed in a separate sealed
outer envelope marked “ORIGINAL BID”.

21.2 In addition, the Bidder shall submit copies of the Bid in the
number specified in the BDS. Copies of the Technical Part
shall be placed in a separate sealed envelope marked
“CoOPIES: TECHNICAL PART”. Copies of the Financial Part
shall be placed in a separate sealed envelope marked
“CoPIES: FINANCIAL PART”. The Bidder shall place both of
these envelopes in a separate, sealed outer envelope
marked “BID COPIES”. In the event of any discrepancy
between the original and the copies, the original shall
prevail. If alternative Bids are permitted in accordance
with ITB 13, the alternative Bids shall be submitted as
follows: the original of the alternative Bid Technical Part
shall be placed in a sealed envelope marked
“ALTERNATIVE BID — TECHNICAL PART” and the Financial
Part shall be placed in a sealed envelope marked
“ALTERNATIVE BID — FINANCIAL PART” and these two
separate sealed envelopes then enclosed within a sealed
outer envelope marked “ALTERNATIVE BID — ORIGINAL”,
the copies of the alternative Bid will be placed in separate
sealed envelopes marked “ALTERNATIVE BID — COPIES OF
TECHNICAL PART”, and “ALTERNATIVE BID — COPIES OF
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22. Deadline for
Submission of
Bids

23. Late Bids

24. Withdrawal,
Substitution, and
Modification of
Bids

FINANCIAL PART” and enclosed in a separate sealed outer
envelope marked “ALTERNATIVE BID - COPIES”

21.3 The envelopes marked “ORIGINAL BID” and “BID COPIES”

(and, if appropriate, a third envelope marked
“ALTERNATIVE BID”) shall be enclosed in a separate sealed
outer envelope for submission to the Employer.

21.4 All inner and outer envelopes, shall:

(a) bear the name and address of the Bidder;

(b) be addressed to the Employer in accordance with ITB 22.1;

(c) bear the specific identification of this Bidding process

indicated in ITB 1.1; and

(d) bear a warning not to open before the time and date for Bid

opening.

21.5 If all envelopes are not sealed and marked as required, the

22.1

Employer will assume no responsibility for the
misplacement or premature opening of the Bid.

Bids must be received by the Employer at the address and
no later than the date and time specified in the BDS. When
so specified in the BDS, Bidders shall have the option of
submitting their Bids electronically. Bidders submitting
Bids electronically shall follow the electronic Bid
submission procedures specified in the BDS.

22.2 The Employer may, at its discretion, extend the deadline

23.1

24.1

for the submission of Bids by amending the bidding
document in accordance with ITB 8, in which case all
rights and obligations of the Employer and Bidders
previously subject to the deadline shall thereafter be
subject to the deadline as extended.

The Employer shall not consider any Bid that arrives after
the deadline for submission of Bids, in accordance with
ITB 22. Any Bid received by the Employer after the
deadline for submission of Bids shall be declared late,
rejected, and returned unopened to the Bidder.

A Bidder may withdraw, substitute, or modify its Bid after
it has been submitted by sending a written notice, duly
signed by an authorized representative, and shall include a
copy of the authorization in accordance with ITB 20.3,
(except that withdrawal notices do not require copies). The
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corresponding substitution or modification of the Bid must
accompany the respective written notice. All notices must
be:

(a) prepared and submitted in accordance with I'TB 20 and ITB
21 (except that withdrawal notices do not require copies),
and in addition, the respective envelopes shall be clearly
marked “WITHDRAWAL,” “SUBSTITUTION,”
“MODIFICATION;” and

(b) received by the Employer prior to the deadline prescribed
for submission of Bids, in accordance with ITB 22.

24.2 Bids requested to be withdrawn in accordance with ITB
24.1 shall be returned unopened to the Bidders.

24.3 No Bid may be withdrawn, substituted, or modified in the
interval between the deadline for submission of Bids and
the date of expiry of the Bid validity specified by the
Bidder on the Letter of Bid or any extended date thereof.

E. Public Opening of Technical Parts of Bids

25. Public Opening of
Technical Parts
of Bids

25.1 Except in the cases specified in ITB 23 and ITB 24.2, the
Employer shall publicly open and read out all Bids
received by the deadline, at the date, time and place
specified in the BDS, in the presence of Bidders
designated representatives and anyone who chooses to
attend. All Bidders, or their representatives and any
interested party may attend a public opening. Any specific
electronic Bid opening procedures required if electronic
bidding is permitted in accordance with ITB 22.1, shall be
as specified in the BDS.

25.2 First, the written notice of withdrawal in the envelopes
marked “WITHDRAWAL” shall be opened and read out and
the envelope with the corresponding Bid shall not be
opened, but returned to the Bidder. No Bid withdrawal
shall be permitted unless the corresponding withdrawal
notice contains a valid authorization to request the
withdrawal and is read out at Bid opening.

25.3 Next, envelopes marked “Substitution” shall be opened
and read out and exchanged with the corresponding Bid
being substituted, and the substituted Bid shall not be
opened, but returned to the Bidder. No Bid substitution
shall be permitted unless the corresponding substitution
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notice contains a valid authorization to request the
substitution and is read out at Bid opening.

25.4 Next, envelopes marked “MODIFICATION” shall be opened

and read out with the corresponding Bid. No Bid
modification shall be permitted unless the corresponding
modification notice contains a valid authorization to
request the modification and is read out at Bid opening.

25.5 Next, all other envelopes marked “TECHNICAL PART” shall

be opened one at a time. All envelopes marked “SECOND
ENVELOPE: FINANCIAL PART” shall remain sealed, and kept
by the Employer in safe custody until they are opened, at a
later public opening, following the evaluation of the
Technical Part parts of the Bids. On opening the envelopes
marked “TECHNICAL PART” the Employer shall read out:
the name of the Bidder, the presence or the absence of a
Bid Security, or Bid-Securing Declaration, if required, and
whether there is a modification; and Alternative Bid -
Technical Part; and any other details as the Employer may
consider appropriate.

25.6 Only Technical Parts of Bids and Alternative Bid -

Technical Parts that are read out at Bid opening shall be
considered further for evaluation. The Letter of Bid-
Technical Part and the separate sealed envelope marked
“SECOND ENVELOPE: FINANCIAL PART” are to be initialed
by representatives of the Employer attending Bid opening
in the manner specified in the BDS.

25.7 At the Bid opening the Employer shall neither discuss the

merits of any Bid nor reject any Bid (except for late Bids,
in accordance with ITB 23.1).

25.8 The Employer shall prepare a record of the Technical Parts

of Bid opening that shall include, as a minimum:
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26. Confidentiality

27. Clarification of
Bids

(a) the name of the Bidder and whether there is a withdrawal,

substitution, or modification;

(b) the receipt of envelopes marked “SECOND ENVELOPE:

FINANCIAL PART”;

(c) the presence or absence of a Bid Security or Bid-Securing

Declaration, if one was required; and

(d) if applicable, any Alternative Bid — Technical Part.

25.9 The Bidders’ representatives who are present shall be

requested to sign the record. The omission of a Bidder’s
signature on the record shall not invalidate the contents and
effect of the record. A copy of the record shall be
distributed to all Bidders.

F. Evaluation of Bids — General Provisions

26.1

Information relating to the evaluation of Bids and
recommendation of contract award, shall not be disclosed
to Bidders or any other persons not officially concerned
with the Bidding process until information on Intention to
Award the Contract is transmitted to all Bidders in
accordance with ITB 44.

26.2 Any effort by a Bidder to influence the Employer in the

evaluation of the Bids or Contract award decisions may
result in the rejection of its Bid.

26.3 Notwithstanding ITB 26.2, from the time of Bid opening

27.1

to the time of Contract award, if a Bidder wishes to contact
the Employer on any matter related to the Bidding process,
it shall do so in writing.

To assist in the examination, evaluation, and comparison
of the Bids, and qualification of the Bidders, the Employer
may, at its discretion, ask any Bidder for a clarification of
its Bid given a reasonable time for a response. Any
clarification submitted by a Bidder that is not in response
to a request by the Employer shall not be considered. The
Employer’s request for clarification and the response shall
be in writing. No change, including any voluntary increase
or decrease in the prices or substance of the Bid shall be
sought, offered, or permitted, except to confirm the
correction of arithmetic errors discovered by the Employer
in the evaluation of the Bids, in accordance with ITB 36.
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27.2 If a Bidder does not provide clarifications of its Bid by the
date and time set in the Employer’s request for
clarification, its Bid may be rejected.

28. Deviations, 28.1 During the evaluation of Bids, the following definitions
Reservations, and apply:
Omissions

(a) “Deviation” is a departure from the requirements specified
in the bidding document;

(b) “Reservation” is the setting of limiting conditions or
withholding from complete acceptance of the requirements
specified in the bidding document; and

(c) “Omission” 1is the failure to submit part or all of the
information or documentation required in the bidding

document.
29. Nonmaterial 29.1 Provided that a Bid is substantially responsive, the
Nonconformities Employer may waive any nonconformities in the Bid.

29.2 Provided that a Bid is substantially responsive, the
Employer may request that the Bidder submit the necessary
information or documentation, within a reasonable period
of time, to rectify nonmaterial nonconformities in the Bid
related to documentation requirements. Requesting
information or documentation on such nonconformities
shall not be related to any aspect of the price of the Bid.
Failure of the Bidder to comply with the request may result
in the rejection of its Bid.

29.3 Provided that a Bid is substantially responsive pursuant to
ITB 31, the Employer shall rectify quantifiable
nonmaterial nonconformities related to the Bid price. To
this effect, the Bid Price shall be adjusted, for comparison
purposes only to reflect the price of a missing or non-
conforming item or component, by adding the average
price of the item or component quoted by substantially
responsive Bidders. If the price of the item or component
cannot be derived from the price of other substantially
responsive Bids, the Employer shall use its best estimate.

G. Evaluation of Technical Parts of Bids
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30. Evaluation of 30.1 In evaluating the Technical Parts of each Bid, the
Technical Parts Employer shall use the criteria and methodologies listed in

this ITB and Section III, Evaluation and Qualification

Criteria. No other evaluation criteria or methodologies

shall be permitted.
31. Determination of 31.1 The Employer’s determination of a Bid’s responsiveness is
Responsiveness to be based on the contents of the Bid itself, as defined in
ITB 11.

31.2 A substantially responsive Bid is one that meets the
requirements of the bidding document without material
deviation, reservation, or omission. A material deviation,
reservation, or omission is one that:

(a) if accepted, would:

(1)  affect in any substantial way the scope, quality, or
performance of the Works specified in the
Contract; or

(i1) limit in any substantial way, inconsistent with the
bidding document, the Employer’s rights or the
Bidder’s obligations under the proposed Contract;
or

(b) if rectified, would unfairly affect the competitive position
of other Bidders presenting substantially responsive Bids.

31.3 The Employer shall examine the technical aspects of the
Bid submitted in accordance with ITB 16, in particular, to
confirm that all requirements of Section VII, Works’
Requirements have been met without any material
deviation, reservation or omission.

31.4 If a Bid is not substantially responsive to the requirements
of the bidding document, it shall be rejected by the
Employer and may not subsequently be made responsive
by correction of the material deviation, reservation, or

omission.
32. Qualification of 32.1 The Employer shall determine to its satisfaction whether
the Bidder the eligible Bidders that have submitted substantially

responsive Bid - Technical Parts meet the qualifying
criteria specified in Section III, Evaluation and
Qualification Criteria.

32.2 The determination shall be based upon an examination of
the documentary evidence of the Bidder’s qualifications
submitted by the Bidder, pursuant to ITB 17. The
determination shall not take into consideration the
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33. Subcontractors

qualifications of other firms such as the Bidder’s
subsidiaries, parent entities, affiliates, subcontractors
(other than Specialized Subcontractors if permitted in the
bidding document), or any other firm different from the
Bidder.

32.3 If a Bidder does not meet the qualifying criteria specified
in Section III, Evaluation and Qualification Criteria, its Bid
shall be rejected by the Employer and may not
subsequently be made responsive by correction of the
material deviation, reservation, or omission.

32.4 Only Bids that are both substantially responsive to the
bidding document, and meet all Qualification Criteria shall
have their envelopes marked “SECOND ENVELOPE:
FINANCIAL PART” opened at the second public opening.

33.1 Unless otherwise stated in the BDS, the Employer does not
intend to execute any specific elements of the Works by
subcontractors selected in advance by the Employer.

33.2 The subcontractor’s qualifications shall not be used by the
Bidder to qualify for the Works unless their specialized
parts of the Works were previously designated by the
Employer in the BDS as can be met by subcontractors
referred to hereafter as ‘Specialized Subcontractors’, in
which case, the qualifications of the Specialized
Subcontractors proposed by the Bidder may be added to
the qualifications.

33.3 Bidders may propose subcontracting up to the percentage
of total value of contracts or the volume of works as
specified in the BDS. Subcontractors proposed by the
Bidder shall be fully qualified for their parts of the Works.

H. Public Opening of Financial Parts of Bids

34. Public Opening of
Financial Parts

34.1 Following the completion of the evaluation of the
Technical Parts of the Bids, and the Bank has issued its no
objection (if applicable), the Employer shall notify in
writing those Bidders whose Bids were considered non-
responsive to the bidding document or failed to meet the
Qualification Criteria, advising them of the following
information:

(a) the grounds on which their Technical Part of Bid failed to
meet the requirements of the bidding document;
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(b) their envelopes marked “SECOND ENVELOPE: FINANCIAL
PART” will be returned to them unopened after the
completion of the selection process and the signing of the
Contract; and

(c) notify them of the date, time and location of the public
opening of the envelopes marked “SECOND ENVELOPE:
FINANCIAL PART”.

34.2 The Employer shall, simultaneously, notify in writing
those Bidders whose Technical Part have been evaluated
as substantially responsive to the bidding document and
met all Qualifying Criteria, advising them of the following
information:

(a) their Bid has been evaluated as substantially responsive to
the bidding document and met the Qualification Criteria;

(b) their envelope marked “SECOND ENVELOPE: FINANCIAL
PART” will be opened at the public opening of the Financial
Parts; and

(c) notify them of the date, time and location of the second
public opening of the envelopes marked “SECOND
ENVELOPE: FINANCIAL PART” as specified in the BDS.

34.3 The opening date should allow Bidders sufficient time to
make arrangements for attending the opening. The
Financial Part of the Bid shall be opened publicly in the
presence of Bidders’ designated representatives and
anyone who chooses to attend.

34.4 At this public opening the Financial Parts will be opened
by the Employer in the presence of Bidders, or their
designated representatives and anyone else who chooses to
attend. Bidders who met the Qualification Criteria and
whose bids were evaluated as substantially responsive will
have their envelopes marked “SECOND ENVELOPE:
FINANCIAL PART” opened at the second public opening.
Each of these envelopes marked “SECOND ENVELOPE:
FINANCIAL PART” shall be inspected to confirm that they
have remained sealed and unopened. These envelopes shall
then be opened by the Employer. The Employer shall read
out the names of each Bidder, and the total Bid prices, per
lot (contract) if applicable, including any discounts and
Alternative Bid - Financial Part, and any other details as
the Employer may consider appropriate.
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34.5 Only envelopes of Financial Part of Bids, Financial Parts
of Alternative Bids and discounts that are opened and read
out at Bid opening shall be considered further for
evaluation. The Letter of Bid — Financial Part and the
Priced Activity Schedules are to be initialed by a
representative of the Employer attending the Bid opening
in the manner specified in the BDS.

34.6 The Employer shall neither discuss the merits of any Bid
nor reject any envelopes marked “SECOND ENVELOPE:
FINANCIAL PART”.

34.7 The Employer shall prepare a record of the Financial Part
of the Bid opening that shall include, as a minimum:

(a) the name of the Bidder whose Financial Part was opened;

(b) the Bid price, per lot (contract) if applicable, including
any discounts; and

(c) ifapplicable, any Alternative Bid — Financial Part.

34.8 The Bidders whose envelopes marked “SECOND
ENVELOPE: FINANCIAL PART” have been opened or their
representatives who are present shall be requested to sign
the record. The omission of a Bidder’s signature on the
record shall not invalidate the contents and effect of the
record. A copy of the record shall be distributed to all
Bidders.

I. Evaluation of Financial Parts of Bids

35. Evaluation of 35.1 To evaluate the Financial Part, the Employer shall consider
Financial Parts the following:

(a) the Bid price, excluding Provisional Sums and the
provision, if any, for contingencies in the Summary Bill of
Quantities for admeasurement contracts, but including
Daywork items, where priced competitively;

(b) price adjustment for correction of arithmetic errors in
accordance with ITB 36.1;

(c) price adjustment due to discounts offered in accordance
with ITB 14.4;
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(d) converting the amount resulting from applying (a) to (c)
above, if relevant, to a single currency in accordance with
ITB 37;

(e) price adjustment due to quantifiable nonmaterial
nonconformities in accordance with ITB 29.3; and

(f) the additional evaluation factors are specified in Section III,
Evaluation and Qualification Criteria.

35.2 The estimated effect of the price adjustment provisions of
the Conditions of Contract, applied over the period of
execution of the Contract, shall not be taken into account
in Bid evaluation.

35.3 If this bidding document allows Bidders to quote separate
prices for different lots (contracts), the methodology to
determine the lowest evaluated cost of the contract
combinations, including any discounts offered in the Letter
of Bid — Financial Part, is specified in Section III,
Evaluation and Qualification Criteria

36. Correction of 36.1 In evaluating the Financial Part of each Bid, the Employer
Arithmetical shall correct arithmetical errors on the following basis:
Errors

(a) only for admeasurement contracts, if there is a discrepancy
between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall
prevail and the total price shall be corrected, unless in the
opinion of the Employer there is an obvious misplacement
of the decimal point in the unit price, in which case the total
price as quoted shall govern and the unit price shall be
corrected;

(b) if there is an error in a total corresponding to the addition or
subtraction of subtotals, the subtotals shall prevail and the
total shall be corrected; and

(c) if there is a discrepancy between words and figures, the
amount in words shall prevail, unless the amount expressed
in words is related to an arithmetic error, in which case the
amount in figures shall prevail subject to (a) and (b) above.

36.2 Bidders shall be requested to accept correction of
arithmetical errors. Failure to accept the correction in
accordance with ITB 36.1, shall result in the rejection of
the Bid.
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37. Conversion to
Single Currency

38. Margin of
Preference

39. Comparison of
Financial Parts

40. Abnormally Low
Bids

41. Unbalanced or
Front Loaded
Bids

3

37.1

38.1

39.1

40.1

For evaluation and comparison purposes, the currency(ies)
of the Bids shall be converted in a single currency as
specified in the BDS.

Unless otherwise specified in the BDS, a margin of
preference for domestic Bidders? shall not apply.

The Employer shall compare the evaluated costs of all
responsive and qualified Bids to determine the Bid that has
the lowest evaluated cost.

An Abnormally Low Bid is one where the Bid price, in
combination with other constituent elements of the Bid,
appears unreasonably low to the extent that the Bid price
raises material concerns as to the capability of the Bidder
to perform the Contract for the offered Bid price.

40.2 In the event of identification of a potentially Abnormally

Low Bid, the Employer shall seek written clarifications
from the Bidder, including detailed price analyses of its
Bid price in correlation to the subject matter of the
contract, scope, proposed methodology, schedule,
allocation of risks and responsibilities and any other
requirements of the bidding document.

40.3 After evaluation of the price analyses, in the event that the

41.1

Employer determines that the Bidder has failed to
demonstrate its capability to deliver the contract for the
offered tender price, the Employer shall reject the Bid.

If the Bid for an admeasurement contract, which results in
the lowest evaluated cost, in the Employer’s opinion,
seriously unbalanced or front loaded the Employer may
require the Bidder to provide written -clarifications.
Clarifications may include detailed price analyses to
demonstrate the consistency of the Bid prices with the
scope of works, proposed methodology, schedule and any
other requirements of the bidding document.

An individual firm is considered a domestic bidder for purposes of the margin of preference if it is

registered in the country of the Employer, has more than 50 percent ownership by nationals of the country
of the Employer, and if it does not subcontract more than 10 percent of the contract price, excluding
provisional sums, to foreign contractors. JVs are considered as domestic bidders and eligible for domestic
preference only if the individual member firms are registered in the country of the Employer or have more
than 50 percent ownership by nationals of the country of the Employer, and the JV shall be registered in the
country of the Borrower. The JV shall not subcontract more than 10 percent of the contract price, excluding
provisional sums, to foreign firms. JVs between foreign and national firms will not be eligible for domestic

preference.
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41.2 After the evaluation of the information and detailed price
analyses presented by the Bidder, the Employer may as
appropriate:

(a) accept the Bid; or

(b) require that the amount of the performance security be
increased at the expense of the Bidder to a level not
exceeding 20% of the Contract price; or

(c) reject the Bid.

42. Most 42.1 Having compared the evaluated costs of Bids, the
Advantageous Employer shall determine the Most Advantageous Bid.
Bid The Most Advantageous Bid is the Bid of the Bidder that

meets the Qualification Criteria and whose Bid has been
determined to be:

(a) substantially responsive to the bidding document; and

(b) the lowest evaluated cost.

43. Employer’s Right 43.1 The Employer reserves the right to accept or reject any Bid,
to Accept Any and to annul the Bidding process and reject all Bids at any
Bid, and to Reject time prior to Contract Award, without thereby incurring
Any or All Bids any liability to Bidders. In case of annulment, all Bids

submitted and specifically, Bid Securities, shall be
promptly returned to the Bidders.

44. Standstill Period 44.1 The Contract shall not be awarded earlier than the expiry
of the Standstill Period. The Standstill Period shall be ten
(10) Business Days unless extended in accordance with
ITB 48. The Standstill Period commences the day after the
date the Employer has transmitted to each Bidder the
Notification of Intention to Award the Contract. Where
only one Bid is submitted, or if this contract is in response
to an emergency situation recognized by the Bank, the
Standstill Period shall not apply.

45. Notification of 45.1 The Employer shall send to each Bidder (that has not
Intention to already been notified that it has been unsuccessful) the
Award Notification of Intention to Award the Contract to the

successful Bidder. The Notification of Intention to Award
shall contain, at a minimum, the following information:

(a) the name and address of the Bidder submitting the
successful Bid;

(b) the Contract price of the successful Bid;
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(c) the names of all Bidders who submitted Bids, and their Bid
prices as readout, and as evaluated;

(d) a statement of the reason(s) the Bid (of the unsuccessful
Bidder to whom the notification is addressed) was
unsuccessful, unless the price information in c¢) above
already reveals the reason;

(e) the expiry date of the Standstill Period; and

(f) instructions on how to request a debriefing and/or submit a
complaint during the standstill period.

J. Award of Contract

46. Award Criteria 46.1 Subject to ITB 43, the Employer shall award the Contract
to the successful Bidder. This is the Bidder whose Bid has
been determined to be the Most Advantageous Bid as

specified in ITB 42.
47. Notification of 47.1 Prior to the expiration of the Bid validity and upon expiry
Award of the Standstill Period, specified in ITB 44.1 or any

extension thereof, and, upon satisfactorily addressing any
complaint that has been filed within the Standstill Period,
the Employer shall notify the successful Bidder, in writing,
that its Bid has been accepted. The notification of award
(hereinafter and in the Conditions of Contract and Contract
Forms called the “Letter of Acceptance’) shall specify the
sum that the Employer will pay the Contractor in
consideration of the execution of the contract (hereinafter,
and in the Conditions of Contract and Contract Forms,
called “the Contract Price”).

47.2 Within ten (10) Business Days after the date of
transmission of the Letter of Acceptance, the Employer
shall publish the Contract Award Notice which shall
contain, at a minimum, the following information:

(a) name and address of the Employer;

(b) name and reference number of the contract being awarded,
and the selection method used;

(c) names of all Bidders that submitted Bids, and their Bid
prices as read out at Bid opening, and as evaluated;
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48. Debriefing by the
Employer

(d) names of all Bidders whose Bids were rejected either as
nonresponsive or as not meeting qualification criteria, or
were not evaluated, with the reasons therefor;

(e) the name of the successful Bidder, the final total contract
price, the contract duration and a summary of its scope; and

(f) successful Bidder’s Beneficial Ownership Disclosure Form,
if specified in BDS ITB 49.1

47.3 The Contract Award Notice shall be published on the
Employer’s website with free access if available, or in at
least one newspaper of national circulation in the
Employer’s country, or in the official gazette. The
Employer shall also publish the contract award notice in
UNDB online.

47.4 Until a formal Contract is prepared and executed, the Letter
of Acceptance shall constitute a binding Contract.

48.1 On receipt of the Employer’s Notification of Intention to
Award referred to in ITB 45.1, an unsuccessful Bidder has
three (3) Business Days to make a written request to the
Employer for a debriefing. The Employer shall provide a
debriefing to all unsuccessful Bidders whose request is
received within this deadline.

48.2 Where a request for debriefing is received within the
deadline, the Employer shall provide a debriefing within
five (5) Business Days, unless the Employer decides, for
justifiable reasons, to provide the debriefing outside this
timeframe. In that case, the standstill period shall
automatically be extended until five (5) Business Days
after such debriefing is provided. If more than one
debriefing is so delayed, the standstill period shall not end
earlier than five (5) Business Days after the last debriefing
takes place. The Employer shall promptly inform, by the
quickest means available, all Bidders of the extended
standstill period

48.3 Where a request for debriefing is received by the Employer
later than the three (3)-Business Day deadline, the
Employer should provide the debriefing as soon as
practicable, and normally no later than fifteen (15)
Business Days from the date of publication of Public
Notice of Award of contract. Requests for debriefing
received outside the three (3)-day deadline shall not lead to
extension of the standstill period.
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49. Signing of
Contract

50. Performance
Security

51. Adjudicator

48.4 Debriefings of unsuccessful Bidders may be done in

49.1

writing or verbally. The Bidder shall bear their own costs
of attending such a debriefing meeting.

The Employer shall send to the successful Bidder the
Letter of Acceptance including the Contract Agreement,
and, if specified in the BDS, a request to submit the
Beneficial Ownership Disclosure Form providing
additional information on its beneficial ownership. The
Beneficial Ownership Disclosure Form, if so requested,
shall be submitted within eight (8) Business Days of
receiving this request.

49.2 The successful Bidder shall sign, date and return to the

50.1

Employer, the Contract Agreement within twenty-eight
(28) days of its receipt.

Within twenty-eight (28) days of the receipt of the Letter
of Acceptance from the Employer, the successful Bidder
shall furnish the Performance Security and, if required in
the BDS, the Environmental and Social (ES) Performance
Security in accordance with the General Conditions of
Contract, subject to ITB 41.2 (b), using for that purpose the
Performance Security and ES Performance Security Forms
included in Section X, Contract Forms, or another form
acceptable to the Employer. If the Performance Security
furnished by the successful Bidder is in the form of a bond,
it shall be issued by a bonding or insurance company that
has been determined by the successful Bidder to be
acceptable to the Employer. A foreign institution providing
a bond shall have a correspondent financial institution
located in the Employer’s Country, unless the Employer
has agreed in writing that a correspondent financial
institution is not required.

50.2 Failure of the successful Bidder to submit the above-

51.1

mentioned Performance Security and, if required in the
BDS, the Environmental and Social (ES) Performance
Security, or to sign the Contract Agreement shall constitute
sufficient grounds for the annulment of the award and
forfeiture of the Bid Security. In that event the Employer
may award the Contract to the Bidder offering the next
Most Advantageous Bid.

The Employer proposes the person named in the BDS to
be appointed as Adjudicator under the Contract, at the
hourly fee specified in the BDS, plus reimbursable
expenses. If the Bidder disagrees with this proposal, the
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Bidder should so state in his Bid. If, in the Letter of
Acceptance, the Employer does not agree on the
appointment of the Adjudicator, the Employer will request
the Appointing Authority designated in the Particular
Conditions of Contract (PCC) pursuant to Clause 23.1 of
the General Conditions of Contract (GCC), to appoint the

Adjudicator.
52. Procurement 52.1 The procedures for making a Procurement-related
Related Complaint are as specified in the BDS.

Complaint
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Section II - Bid Data Sheet (BDS)

The following specific data for the Works to be procured shall complement, supplement, or
amend the provisions in the Instructions to Bidders (ITB). Whenever there is a conflict, the
provisions herein shall prevail over those in ITB.

A. General

ITB 1.1 The reference number of the Request for Bids (RFB) is:
MoH/BFDA/WORKS3

The Employer is: BFDA, MoH

The name of the RFB is: Construction of S+G+3+J Storied
Sanitary and Phytosanitary (SPS) Building Centre at
Phuentsholing.

ITB 1.1 The number and identification of lots (contracts) comprising this RFB is:

Construction of S+G+3+J Storied Sanitary and Phytosanitary (SPS)
Building Centre at Phuentsholing.

ITB 1.2 (a) Electronic —Procurement System: Not Applicable.

The Borrower is: Royal Government of Bhutan towards the cost of
Accelerate Bhutan’s Job Transformation through Renewable Natural
Resource Value Chains (P506825) to be implemented by BFDA, MoH,
as a Special Purpose Vehicle by the Project Implementation Unit.

ITB 2.1

Loan or Financing Agreement amount applied for: USD $ 471,000.00

The name of the Project is: Accelerate Bhutan’s Job Transformation
through Renewable Natural Resource Value Chains (P506825)

ITB 4.1 Maximum number of members in the JV shall be: not be more than 2
(Two) members

ITB 4.5 A list of debarred firms and individuals is available on the Bank’s external
website: http://www.worldbank.org/debarr.

B. Contents of Bidding Document

ITB 7.1 For Clarification of Bid purposes only, the Employer’s address is:

1. Attention on technical aspects: Mr. Mahesh Tamang, Engineer
2. Attention on tendering process: Sherub Gyeltshen, PMU

Address: RNR Jobs Project Office, MoAL
City: Thimphu
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ZIP Code:11001
Country: Bhutan

Electronic mail address: mtamang@moit.gov.bt Copy email to:
sherubg@moal.gov.bt

ITB7.1 Requests for clarification should be received by the Employer no later
than: 10 working days upon issuance of the Bid.
The Employer shall publish its responses to the requests for clarification
on its Web page: www.moal.gov.bt

ITB 7.4 A Pre-Bid meeting: Not Applicable
A site visit conducted by the Employer shall not be organized.

ITB 7.6 The Employer shall publish Minutes of Pre-Bid Meeting on its Web
page: Not Applicable

ITB 8.2 Amendments shall be published in webpage: www.moal.gov.bt
Amendments shall not be sent to prospective bidders. It is bidders’
responsibility to monitor this website for amendments, if any.

C. Preparation of Bids

ITB 10.1 The language of the Bid is: English
All correspondence exchange shall be in English.
Language for translation of supporting documents and printed literature
is English .
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ITB 11.2 (h)

The Bidder shall submit the following additional documents in its Bid:

a) Code of Conduct for Contractor’s Personnel (ES)
The Bidder shall submit its Code of Conduct that will apply to
Contractor’s Personnel (as defined in Sub- Clause 1 (i1) of the
General Conditions of Contract), to ensure compliance with the
Contractor’s Environmental and Social (ES) obligations under the
Contract. The Bidder shall use for this purpose the Code of
Conduct form provided in Section IV. No substantial
modifications shall be made to this form, except that the Bidder
may introduce additional requirements, including as necessary to
take into account specific Contract issues/risks.

b) Management Strategies and Implementation Plans (MSIP) to

manage the (ES) risks

The Bidder shall submit Management Strategies and
Implementation Plans (MSIPs) to manage the following key
Environmental and Social (ES) risks: Refer to Section: 4 (ESMP)

c) Copy of valid BCTA certificate (W3) (Large) contract and Trade
License

d) Copy of valid Tax Clearance Certificate

e) Copy of valid GST Registration certificate

f) Sealed and Signed World Bank Anti-Corruption Guidelines
without any changes (Refer Annexure -I)

ITB 11.3 (b)

The following schedules shall be submitted with the Bid: Construction
Schedules for Completion of Works including the Priced Bill of
Quantities

ITB 11.3 (d)

The Bidder shall submit the following additional documents in its Bid:
None

ITB 13.1

Alternative Bids shall not be considered.

ITB 13.2

Alternative times for completion shall not be permitted.

ITB 13.4

Alternative technical solutions shall be permitted for the following parts
of the Works: None.

ITB 14.4

Add the following text at the end as a foot note “Letter of Bid Clause
()” “If a Bidder wishes to offer an unconditional discount for any
combination of two (2) or more lots, such Bidder may do so by offering
one, and only one, such discount, which shall be expressed as a
percentage to be applied to the total value of any combination of lots it
has bid for. Pursuant to ITB 35.1 (c), such offered discount will be taken




Section II — Bid Data Sheet (BDS) 40

into account for the purpose of determining the lowest evaluated price of
the lot (contract) combinations.

A Bidder may also offer individual unconditional discount(s) to the
quoted price(s) for any one or more individual lot(s), in which case the
respective discount so offered for each lot shall be considered for the
purpose of evaluation. If such bidder also offered a single unconditional
discount for a combination of lots as described above, it shall be applied
to the net bid price derived after subtracting the value of the offered
individual unconditional discounts.” Not Applicable

ITB 14.5 The prices quoted by the Bidder shall not be subject to adjustment
during the performance of the Contract.
ITB 15.1 The price shall be quoted by the Bidder in: Bhutanese Ngultrum (Nu.)
ITB 18.1 The Bid shall be valid until: at least 90 calendar days.
ITB 18.3 (a) The Bid price shall be adjusted by the following factor(s): Not
Applicable
ITB 19.1 A Bid Securing Declaration shall be required.
ITB 19.3 (d) Other types of acceptable securities: None
ITB 19.9 This provision shall not be applicable.
ITB 20.3 The written confirmation of authorization to sign on behalf of the Bidder
shall consist of:
(a) Legally valid Power of Attorney is required to demonstrate the
authority of the signatory to sign the Bid; and
(b) In the case of Bids submitted by an existing or intended JV, if
permitted as per ITB 4.1, the authorization shall be evidenced by a
Power of Attorney signed by legally authorized signatories of all the
members.
D. Submission of Bids
ITB 21.2 In addition to the original of the Bid, the number of copies is: One (1)
ITB 22.1 For Bid submission purposes_only, the Employer’s address is:

Project Director
RNR Jobs, MoAL
Thimphu Bhutan
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Attention: Tshering Dhendup

Street Address: Chhagchhen lam

Floor/ Room number: PPD office, MOAL

City: Thimphu ZIP/Postal Code: 11001 Country: Bhutan

The deadline for Bid is: Date: 4" November, 2026
Time: 13:00Hours

Bidders shall not have the option of submitting their Bids
electronically.

E. Public Opening of Technical Parts of Bids

ITB 25.1

The Bid opening shall take place at: PPD Conference Hall, MoAL
Street Address: Chhagchhen lam

City: Thimphu Country: Bhutan

Date: 4" November, 2026

Time: 14:30 Hours

ITB 25.1

The electronic Bid opening procedures shall be: Not Applicable

ITB 25.6

The Letter of Bid —The envelope shall be initialed by 3(three)
representatives of the Employer conducting Bid opening in following
submitted bids:

Contractor’s signed bid form
Bills of Quantities (BOQ)
Bid Securing Declaration

Unconditional discount offer letter (if any)
Bid Opening Form

DA o

F. Evaluation of Bids — General Provisions

G. Evaluation of Bids - Technical Parts

ITB 33.1

At this time the Employer does not intend to execute certain specific
parts of the Works by subcontractors selected in advance.

ITB 33.2

The parts of the Works for which the Employer permits Bidders to
propose Specialized Subcontractors are: Installation of Elevator only
if Bidder prefers to subcontract the work.

ITB 33.3

Contractor’s proposed subcontracting: Installation of elevator only if
Bidder prefer to subcontract the work
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H. Public Opening of Financial Parts

ITB 34.2 (c)

The Employer shall provide public opening date and time in the Bid and
the date and time shall be same as on Technical Bid opening. The
financial bid shall be opened together with the Technical bid.

ITB 34.5

The Letter of Bid — The Financial Part mentioned below shall be initialed
by 3 (three) representatives of the Employer conducting Bid opening.

1. Total Bid Price with discount (if any)

2. Presence/absence of bid securing Declaration

1. Evaluation of Bids - Financial Parts

ITB 37.1

Bhutanese Ngultrum

ITB 38.1

A margin of domestic preference shall not apply.

J. Award of Contract

ITB 49.1

Not Applicable

ITB 50.1 and
50.2

The successful Bidder shall not be required to submit an Environmental
and Social (ES) Performance Security.

ITB 51
Adjudicator

The Adjudicator proposed by the Employer is: All disputes or differences
arising in connection with the present Contract shall be finally
resolved by arbitration in accordance with Alternative Dispute
Resolution Act of Bhutan 2013 and its Rules and Regulations 2019.

ITB 52.1

The procedures for making a Procurement-related Complaint are
detailed in the “Procurement Regulations for [PF Borrowers (Annex
IIT).” If a Bidder wishes to make a Procurement-related Complaint, the
Bidder shall submit its complaint following these procedures, In Writing
(by the quickest means available, such as by email or fax), to:

For the attention: Sherub Gyeltshen
Title/position: Project Manager
Employer: PMU, MoAL

Email address. sherubg@moal.gov.bt
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In summary, a Procurement-related Complaint may challenge any of the
following:

1. the terms of the Bidding Documents;

2. the Employer’s decision to exclude a Bidder from the
procurement process prior to the award of contract; and

3. the Employer’s decision to award the contract.
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Section III - Evaluation and Qualification Criteria

This section contains all the criteria that the Employer shall use to evaluate Bids and qualify Bidders when
qualification in the evaluation of the Technical Part is applied. No other factors, methods or criteria shall be
used other than those specified in this bidding document. The Bidder shall provide all the information requested
in the forms included in Section IV, Bidding Forms.

Wherever a Bidder is required to state a monetary amount, Bidders should indicate in BTN:

e  For construction turnover or financial data required for each year

Table of Criteria

L. TECRIICAL PATt ... e e e e et e e e e e e e e e e aeaeeeeeeeeeannaas 44
2 FINANCIAL PATT .o e e e e e e e e e e e e e e e e e e ereaaaaaaens 53

1. Technical Part
1.1 Adequacy of Technical Proposal

Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's technical capacity to
mobilize key equipment and personnel for the contract consistent with its proposal regarding work methods,
scheduling, and material sourcing in sufficient detail and fully in accordance with the requirements stipulated
in Section VII, Works’ Requirements.

For this purpose, the Bidder should also submit:

i. A detailed note outlining its proposed methodology and program of construction including implementation
of the Environmental and Social Management Plan, and safety Assurance under the contract backed with
equipment planning and deployment, materials and manpower planning and deployment (including women
and youth) , duly supported with broad calculations and quality control system/assurance procedures proposed
to be adopted, justifying their capability of execution and completion of the work as per technical specifications
within the stipulated period of completion as per milestones.

ii.  Subcontracting is allowed.

1.2 Alternative Technical Solutions for specified parts of Works

The acceptability of technical alternatives for parts of the Works, if permitted under ITB 13.4, will be
determined as follows: Not Applicable

1.3 Specialized Subcontractors

If permitted under ITB 33, only the specific experience of Subcontractors for specialized works permitted by
the Employer will be considered. The general experience and financial resources of the Specialized
Subcontractors shall not be added to those of the Bidder for purposes of qualification of the Bidder.
However, if there is Specialized Subcontractors, the Specialized Subcontractor must have certificate
from the Authorized Dealer of the elevator.
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1.4 Qualification Criteria

Pursuant to ITB 32.1, the Employer shall assess each Bid against the following Qualification Criteria.
Requirements not included in the text below shall not be used in the evaluation of the Bidder’s qualifications.
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Eligibility and Qualification Criteria

ubject

1. Eligibility

Requirement

Compliance Requirements

Venture (existing or

I intended)

Combined

Each
member

Submissio

At least one|
member

Requireme
nts

the
Employer

pursuant to ITB
4.7 and ITB 19.9.

Nationality | Nationality in accordance | Must meet Must meet | Must meet N/A Forms ELI —
with ITB 4.4 requirement | requirement | requirement 1.1 and 1.2,
with
attachments

L2 | Conflict of | No conflicts of interest in Must meet Must meet | Must meet N/A Letter of Bid
Interest accordance with ITB 4.2 requirement | requirement | requirement

L3 [ Bank Not having been declared | Must meet Must meet | Must meet N/A Letter of Bid
Eligibility | ineligible by the Bank, as | requirement | requirement | requirement

described in ITB 4.5.

L4 [ State- 12/16eets conditions of ITB Must meet Must meet | Must meet N/A Forms ELI -
owned ' requirement | requirement | requirement 1.1 and 1.2,
enterprise with
or attachments
institution
of the
Borrower
country

2. Historical Contract Non-Performance

2.1'[ History of Non-performance | Must meet Must meet Must meet N/A (%: 8{\?}2

Non- of a contract4 did | requirementS | requirements requirement
Performing not occur as a
Contracts result of contractor
default since 1st
January 2022
2.2 Suspension Not under Must meet Must meet Must meet N/A Le%&;r of
Based on suspension based requirement requirement requirement '
Execution of on execution of a
Bid/Proposal Bid/Proposal
Securing Securing
Declaration by | Declaration
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2.3 E?trildzllrtli%n Bidder’s financial | Must meet N/A Must meet N/A~ [Form gON -
& position and requirement requirement

prospective long
term profitability
sound according

to criteria
established in 3.1
below

4 Nonperformance, as decided by the Employer, shall include all contracts where (a) nonperformance was
not challenged by the contractor, including through referral to the dispute resolution mechanism under the
respective contract, and (b) contracts that were so challenged but fully settled against the contractor.
Nonperformance shall not include contracts where Employers decision was overruled by the dispute
resolution mechanism. Nonperformance must be based on all information on fully settled disputes or
litigation, i.e. dispute or litigation that has been resolved in accordance with the dispute resolution
mechanism under the respective contract and where all appeal instances available to the Bidder have been

exhausted.

This requirement also applies to contracts executed by the Bidder as JV member.

and assuming that
all pending
litigation will be
resolved against

the Bidder
24 hl_tltgatlon No consistent Must meet Must meet Must meet N/A F02r m CON
1story history of requirement requirement requirement -
court/arbitral award
decisions against
the Bidderbsince
1
2(S)t2 % anuary
2.5| Declaration: Declare any civil

Environmental | work contracts Must make the

and Social (ES) | that have been declaration. Each must

past suspended or Where there make the

performance terminated and/or are declaration. Form
performance Specialized Where there CON-3 ES
security called by | Sub- N/A are N/A Performance
an employer for contractor/s, Specialized Declaration
reasons of breach the Sub-
of environmental Specialized contractor/s,
or social Sub- the
(including Sexual contractor/s Specialized
Exploitation and must also Sub-
Abuse) contractual | make the contractor/s
obligations in the declaration. must also
past three (3) make the
years declaration.
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- 3.Financial Situation and Performance

3.1

Financial
Capabilities

To demonstrate
financial
capabilities, the
bidder must submit
Letter of Credit
from the financial
institution amounted
to Nu. 10 Million.
The Bidders shall
also demonstrate, to
the satisfaction of
the Employer, that
it has adequate
sources of finance
to meet the cash
flow requirements
on works currently
in progress and for
future contract
commitments.

Must meet
requirement

Must meet
Requirement

Letter of
Credit
/Bank
certificate
(SBD)

32

Annual
Construction

Annual construction
turnover for
calculated as total
certified payments
received for
contracts for a year
is BTN 9 (Nine)
Million in progress
and/or completed
within the last Five
(5) financial years

Must meet
requirement

Must meet
requirement

Must meet
25%, of the
requirement

Must
meet 40
%, of the
requireme
nt

Form
FIN —
3.2

33

Current
contract
commitments/
W ork in
progress

Declare all work in
hand and shouldn’t
not exceed by the
maximum numbers
of work in hand
prescribed by the
BCTA for Large
category

Must meet
requirement

Must meet
requirement

Must meet
requirement

Must meet
requiremen
t

Form FIN
34

6 The Bidder shall provide accurate information on the letter of Bid about any litigation or arbitration resulting
from contracts completed or ongoing under its execution over the last five years. A consistent history of
court/arbitral awards against the Bidder or any member of a joint venture may result in disqualifying the

Bidder.

7 The Employer may use this information to seek further information or clarifications in carrying out its due diligence.




Section IIT — Evaluation and Qualification Criteria)

49

I

General
Construction
Experience

Experience under
construction contracts
in the role of prime
contractor, JV
member, sub-
contractor, or
management
contractor for at least
the last Three

(3) years, starting

Ist January 2021

Must meet
requirement

N/A

Must meet
requirement

N/A

Form EXP
- 4.1

4.2(a)

Specific
Construction
& Contract
Management
Experience

(i) A minimum number
of 1 (one) similar
contract specified below
that have been
satisfactorily and
substantially8completed
as a prime contractor,
joint venture member9,
management contractor
or sub-contractorl0
between 1st January
2021 and bid
submission deadline

Must meet
requirements

Must meet
requirement! 1

N/A

NA

Form EXP
4.2(a)

42
(b)

For the above and any
other contracts
[substantially completed
and under
implementation] as
prime contractor, joint
venture member, or
sub-contractor between

18t January 2021 and
Application submission
deadline, a minimum
construction experience
in the following key
activities successfully

completed in
any one year

Must meet
requirements

Must meet
requirements

N/A

NA

Form EXP —
4.2 (b)
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Z%)
(c)

For contracts
[substantially
completed and under
implementation] as
prime contractor, joint | Must meet Must meet
venture member, or requirements requirements
Subcontractor between

18t January 2021 and
Application submission
deadline, experience in
managing ES risks and
impacts.

NA NA

Form EXP —
42 0©

8 Substantial completion shall be based on 80% or more works completed under the
contract.

9 For contracts under which the Bidder participated as a joint venture member or
sub-contractor, only the Bidder’s share, by value, shall be considered to meet this
requirement.

10 1 the case of JV, the value of contracts completed by its members shall not be
aggregated to determine whether the requirement of the minimum value of a
single contract has been met. Instead, each contract performed by each member
shall satisfy the minimum value of a single contract as required for single entity.
In determining whether the JV meets the requirement of total number of
contracts, only the number of contracts completed by all members each of
value equal or more than the minimum value required shall be aggregated.

In the case of JV, the value of contracts completed by its members shall not be
aggregated to determine whether the requirement of the minimum value of a single
contract has been met. Instead, each contract performed by each member shall satisfy
the minimum value of a single contract as required for single entity. In determining
whether the JV meets the requirement of total number of contracts, only the number of
contracts completed by all members each of value equal or more than the minimum
value required shall be aggregated.

12 Volume, number or rate of production of any key activity can be demonstrated
in one or more contracts combined if executed during same time period.
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6.

Key Personnel (Each Lot)

The Bidder must demonstrate that it will have suitably qualified (and in adequate
numbers) Key Personnel, as described below:

SN Personnel | No | Qualification and Experience

1 Project 1 | B.Tech/ B.E. (Civil) > 5 years experience/Diploma
Manager (Civil) > 7 years experiences

2 Site 1 | B. Tech / BE (Civil) with at least 3 years experiences/
Engineer /Diploma (civil) > experience of 5 years

3 E& S| 2 | Degree/Diploma  Engineer with  Certified for
Safety Employability Skills for construction Engineers’ in OHS
Engineer and CMS/e-GP/CDB/BCTA refresher course

The Bidder shall submit the CV along with the proof of qualification to authenticate

the

experience and qualification for the manpower listed above.

The Bidder shall provide details of the Key Personnel and such other Key Personnel
that the Bidder considers appropriate to perform the Contract, together with their
academic qualifications and work experience. The Bidder shall complete the relevant
Forms in Section IV, Bidding Forms.

Equipment

The Bidder must demonstrate that it has access to the key equipment listed hereafter:

No. Equipment Type and Characteristics M1n1'mum Number
required

| Tripper Truck (Dumper) |

2 Excavator or Backhoe loader 1

3 Earth Compactor or compactor machine 1

4 Concrete mixture machine 1

5 Concrete vibrator or needle vibrator 1

The Bidder shall provide further details of proposed items of equipment using Form EQU in
Section 1V, Bidding Forms.

The Bidder shall submit the documents to prove the ownership of the equipment. For hiring of
equipment, the consent letter along with the proof of ownership with the issuer shall be
submitted along with the bid.

7.

Multiple Contracts
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This section describes criteria for qualification for each lot (contract) for multiple lots
(contracts). The criteria for qualification is aggregate minimum requirement for respective lots
as specified under items 3.1, 3.2, 4.2(a) and 4.2(b). However, with respect to the specific
experience under item 4.2 (a) of Section III, the Employer will select any one or more of the
options as identified below:

N is the minimum number of contracts

V is the minimum value of a single contract
(a) For one Contract:

N contracts, each of minimum value V;

For awarding contracts more than one Lot, the Bidder should propose distinct and separate
key staff and equipment.
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2. Financial Part

2.1 Margin of Preference (Not Applicable)

2.2 Multiple Contracts

Pursuant to ITB 35.3, if Works are grouped in multiple contracts, evaluation will be as
follows:

Award Criteria for Multiple Contracts:
Lots

Bidders have the option to Bid for any one or more lots. Bids will be evaluated lot-wise, taking
into account discounts offered, if any, after considering all possible combination of lots. The
contract(s) will be awarded to the Bidder or Bidders offering the lowest evaluated cost to the
Employer for combined lots, subject to the selected Bidder(s) meeting the required
qualification criteria for lot or combination of lots as the case may be.

2.3 Sustainable Procurement (Not Applicable)

2.4 Alternative Completion Time (Not Applicable)

2.5 Alternative Technical Solutions for specified parts of the Works (Not Applicable)

2.6 Other criteria

If permitted under ITB 35.1(f): None
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Section IV - Bidding Forms

Table of Forms
Letter of Bid - Technical Part...........ccccuiviiiiiiiieeccce ettt e 56
Appendix A to Technical Part: Technical Proposal ..........cccceeevieeiiieeiiiieiiecieeceeee e, 59
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Method STatEMENT.......cc.eiiiiiiiee ettt e 61
Mobilization SChedule...........oooiiiiiiiiii e e s 62
Construction SChEAUIE........cc.uiiiiiiiiii et 63
Environmental and Social, Health............cccooooiiiiii 64
Management Strategies and Implementation Plans...........ccccoeevveeviiieniiiiniiicsieceee e 64
(ES-MSIP) ..ottt ettt et ettt e s bt et e e s e sneebeeneenaeenseeneen 64
Code of Conduct for Contractor’s Personnel (ES) Form .........ccccceveviiiiiiieniieeeieee. 65
Appendix B to Technical Part: EQUIpMENt...........cccvieiiiiiiiieeiieceeeeeee e 69
Appendix C to Technical Part: Key Personnel..........cccccoeeviiieiiiiiiiieeiiieeeceeeeeeeee e 70
Form PER -1: Key Personnel .........c..ccociieiiiiiiiieciieeiee e 71
SCREAULE. ...t ettt st 71
Form PER-2: Resume and Declaration ............cccoeecvveeriieeiiieeiiee e 73
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FOIM CON — 2 1.ttt ettt ettt et e et e bt et e e st e nbeensesaeenneenees 78
Historical Contract Non-Performance, Pending Litigation and Litigation History......... 78
FOrm CON — 3 ettt sttt e et 81
Environmental and Social (ES) Performance Declaration ...........cccceccveeeviieecieencnieennnenn. 81
FOIm FIN — 3.1 oottt ettt ettt ettt e e s enneenees 83
Financial Situation and Performance..............cccveeviiieniiieiiieciecceeeeeee e 83
FOrm FIN — 3.2 1ottt ettt ettt nte e nneenees 85
Average Annual Construction TUIMOVET ........cccuveeriieeriieeiiee et 85
FOrm FIN — 3.3 ettt ettt et et e st et esaeenneenees 86
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FOIm EXP = 4.1 .ottt ettt et s nne s 88
General Construction EXPErieNCEe.......cuieviviiiriiieeiiieeiie ettt e 88
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Letter of Bid - Technical Part

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED
THE DOCUMENT

The Bidder must prepare this Letter of Bid on stationery with its letterhead clearly showing
the Bidder’s complete name and business address.

Note: All italicized text is to help Bidders in preparing this form.

Date of this Bid submission: [insert date (as day, month and year) of Bid submission]
Request for Bid No.: [insert identification]
Alternative No.: [insert identification No if this is a Bid for an alternative]

To: |insert complete name of Employer]

We, the undersigned, hereby submit our Bid, in two parts, namely:
(d) the Technical Part, and

(e) the Financial Part

In submitting our Bid, we make the following declarations:

(a) No reservations: We have examined and have no reservations to the bidding document,
including Addenda issued in accordance with Instructions to Bidders (ITB 8);

(b) Eligibility: We meet the eligibility requirements and have no conflict of interest in
accordance with ITB 4;

(c) Bid-Securing Declaration: We have not been suspended nor declared ineligible by the
Employer based on execution of a Bid-Securing Declaration or Proposal-Securing
Declaration in the Employer’s country in accordance with ITB 4.7;

(d) Conformity: We offer to execute in conformity with the bidding document the following
Works: [insert a brief description of the Works]

(e) Bid Validity: Our Bid shall be valid until the date specified in the ITB 18.1, and it shall
remain binding upon us and may be accepted at any time on or before this date;

(f) Performance Security: If our Bid is accepted, we commit to obtain a Performance
Security [and an Environmental and Social (ES) Performance Security, Delete if not
applicable] in accordance with the bidding document;
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(g) One Bid Per Bidder: We are not submitting any other Bid(s) as an individual Bidder or
as a subcontractor, and we are not participating in any other Bid(s) as a Joint Venture
member, and meet the requirements of ITB 4.3, other than alternative Bids submitted in
accordance with ITB 13;

(h) Suspension and Debarment: We, along with any of our subcontractors, suppliers,
consultants, manufacturers, or service providers for any part of the contract, are not subject
to, and not controlled by any entity or individual that is subject to, a temporary suspension
or a debarment imposed by the World Bank Group or a debarment imposed by the World
Bank Group in accordance with the Agreement for Mutual Enforcement of Debarment
Decisions between the World Bank and other development banks. Further, we are not
ineligible under the Employer’s country laws or official regulations or pursuant to a
decision of the United Nations Security Council;

(1) State-owned enterprise or institution: [select the appropriate option and delete the
other] [We are not a state-owned enterprise or institution] / [We are a state-owned
enterprise or institution but meet the requirements of ITB 4.6];

(j) Binding Contract: We understand that this Bid, together with your written acceptance
thereof included in your Letter of Acceptance, shall constitute a binding contract between
us, until a formal contract is prepared and executed;

(k) Not Bound to Accept: We understand that you are not bound to accept the lowest
evaluated cost Bid, the Most Advantageous Bid or any other Bid that you may receive;
and

(1) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no
person acting for us or on our behalf engages in any type of Fraud and Corruption;

(m) Adjudicator: We accept the appointment of [insert name proposed in Bid Data Sheet] as
the Adjudicator.

[or]

We do not accept the appointment of [insert name proposed in Bid Data Sheet] as the
Adjudicator and propose instead that [insert name] be appointed as Adjudicator, whose daily
fees and biographical data are attached.

Name of the Bidder: *[insert complete name of the Bidder]

Name of the person duly authorized to sign the Bid on behalf of the Bidder: ** [insert
complete name of person duly authorized to sign the Bid]

Title of the person signing the Bid: [insert complete title of the person signing the Bid|
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Signature of the person named above: [insert signature of person whose name and capacity
are shown above]

Date signed [insert date of signing] day of [insert month], [insert year)

Date signed day of ,

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as
Bidder

**: Person signing the Bid shall have the power of attorney given by the Bidder to be attached
with the Bid



Section VI — Fraud and Corruption

59

Appendix A to Technical Part: Technical Proposal
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Site Organization

[insert Site Organization information]
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Method Statement
[insert Method Statement]
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Mobilization Schedule
[insert Mobilization Schedule]



Section VI — Fraud and Corruption

63

Construction Schedule
[insert Construction Schedule]
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Environmental and Social, Health
Management Strategies and Implementation Plans
(ES-MSIP)

The Bidder shall submit comprehensive and concise Environmental and Social Management
Strategies and Implementation Plans (ES-MSIP) as required by ITB 11.2 (h) of the Bid Data
Sheet. These strategies and plans shall describe in detail the actions, materials, equipment,
management processes etc. that will be implemented by the Contractor, and its
subcontractors.

In developing these strategies and plans, the Bidder shall have regard to the ES provisions of
the contract including those as may be more fully described in the Works Requirements in
Section VII
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Code of Conduct for Contractor’s Personnel (ES) Form

Note to the Bidder:

The minimum content of the Code of Conduct form as set out by the Employer
shall not be substantially modified. However, the Bidder may add requirements as
appropriate, including to take into account Contract-specific issues/risks.

The Bidder shall initial and submit the Code of Conduct form as part of its bid.

CODE OF CONDUCT FOR CONTRACTOR’S PERSONNEL

We are the Contractor, [enter name of Contractor]. We have signed a contract with [enter
name of Employer] for [enter description of the Works]. These Works will be carried out at
[enter the Site and other locations where the Works will be carried out]. Our contract requires
us to implement measures to address environmental and social risks related to the Works,
including the risks of sexual exploitation, sexual abuse and sexual harassment.

This Code of Conduct is part of our measures to deal with environmental and social risks
related to the Works. It applies to all our staff, laborers and other employees at the Works Site
or other places where the Works are being carried out. It also applies to the personnel of each
subcontractor and any other personnel assisting us in the execution of the Works. All such
persons are referred to as “Contractor’s Personnel” and are subject to this Code of Conduct.

This Code of Conduct identifies the behavior that we require from all Contractor’s Personnel.

Our workplace is an environment where unsafe, offensive, abusive or violent behavior will not
be tolerated and where all persons should feel comfortable raising issues or concerns without
fear of retaliation.

REQUIRED CONDUCT
Contractor’s Personnel shall:
1. carry out his/her duties competently and diligently;

2. comply with this Code of Conduct and all applicable laws, regulations and other
requirements, including requirements to protect the health, safety and well-being of
other Contractor’s Personnel and any other person;

3. maintain a safe working environment including by:

a. ensuring that workplaces, machinery, equipment and processes under each
person’s control are safe and without risk to health;

b. wearing required personal protective equipment;

c. using appropriate measures relating to chemical, physical and biological
substances and agents; and
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10.

11.
12.

d. following applicable emergency operating procedures.

report work situations that he/she believes are not safe or healthy and remove
himself/herself from a work situation which he/she reasonably believes presents an
imminent and serious danger to his/her life or health;

treat other people with respect, and not discriminate against specific groups such as
women, people with disabilities, migrant workers or children;

not engage in Sexual Harassment, which means unwelcome sexual advances, requests
for sexual favors, and other verbal or physical conduct of a sexual nature with other
Contractor’s or Employer’s Personnel;

not engage in Sexual Exploitation, which means any actual or attempted abuse of
position of vulnerability, differential power or trust, for sexual purposes, including, but
not limited to, profiting monetarily, socially or politically from the sexual exploitation
of another;

not engage in Sexual Abuse, which means the actual or threatened physical intrusion
of a sexual nature, whether by force or under unequal or coercive conditions;

not engage in any form of sexual activity with individuals under the age of 18, except
in case of pre-existing marriage;

complete relevant training courses that will be provided related to the environmental
and social aspects of the Contract, including on health and safety matters, and Sexual
Exploitation, and Abuse (SEA) and Sexual Harassment (SH);

report violations of this Code of Conduct; and

not retaliate against any person who reports violations of this Code of Conduct, whether
to us or the Employer, or who makes use of the grievance mechanism for Contractor’s
Personnel or the project’s Grievance Redress Mechanism.

RAISING CONCERNS

If any person observes behavior that he/she believes may represent a violation of this Code of
Conduct, or that otherwise concerns him/her, he/she should raise the issue promptly. This can
be done in either of the following ways:

1.

Contact [enter name of the Contractor’s Social Expert with relevant experience in
handling gender-based violence, or if such person is not required under the Contract,
another individual designated by the Contractor to handle these matters] in writing at this
address [ ] or by telephone at[ ]orinpersonat|[ ];or

Call [ ] to reach the Contractor’s hotline (if any) and leave a message.

The person’s identity will be kept confidential, unless reporting of allegations is mandated by
the country law. Anonymous complaints or allegations may also be submitted and will be given
all due and appropriate consideration. We take seriously all reports of possible misconduct and
will investigate and take appropriate action. We will provide warm referrals to service
providers that may help support the person who experienced the alleged incident, as
appropriate.
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There will be no retaliation against any person who raises a concern in good faith about any
behavior prohibited by this Code of Conduct. Such retaliation would be a violation of this
Code of Conduct.

CONSEQUENCES OF VIOLATING THE CODE OF CONDUCT

Any violation of this Code of Conduct by Contractor’s Personnel may result in serious
consequences, up to and including termination and possible referral to legal authorities.

FOR CONTRACTOR’S PERSONNEL:

I have received a copy of this Code of Conduct written in a language that I comprehend. I
understand that if [ have any questions about this Code of Conduct, I can contact [enter name
of Contractor’s contact person with relevant experience] requesting an explanation.

Name of Contractor’s Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Contractor:

Signature:

Date: (day month year):
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ATTACHMENT 1 TO THE CODE OF CONDUCT FORM

BEHAVIORS CONSTITUTING SEXUAL EXPLOITATION AND ABUSE (SEA)

AND BEHAVIORS CONSTITUTING SEXUAL HARASSMENT (SH)

The following non-exhaustive list is intended to illustrate types of prohibited behaviors:

(1) Examples of sexual exploitation and abuse include, but are not limited to:

A Contractor’s Personnel tells a member of the community that he/she can get them
jobs related to the work site (e.g. cooking and cleaning) in exchange for sex.

A Contractor’s Personnel that is connecting electricity input to households says that
he can connect women headed households to the grid in exchange for sex.

A Contractor’s Personnel rapes, or otherwise sexually assaults a member of the
community.

A Contractor’s Personnel denies a person access to the Site unless he/she performs a
sexual favor.

A Contractor’s Personnel tells a person applying for employment under the Contract
that he/she will only hire him/her if he/she has sex with him/her.

(2) Examples of sexual harassment in a work context

Contractor’s Personnel comment on the appearance of another Contractor’s Personnel
(either positive or negative) and sexual desirability.

When a Contractor’s Personnel complains about comments made by another
Contractor’s Personnel on his/her appearance, the other Contractor’s Personnel
comment that he/she is “asking for it because of how he/she dresses.

Unwelcome touching of a Contractor’s or Employer’s Personnel by another
Contractor’s Personnel.

A Contractor’s Personnel tells another Contractor’s Personnel that he/she will get
him/her a salary raise, or promotion if he/she sends him/her naked photographs of
himself/herself.

Others
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The Bidder shall provide adequate information to demonstrate clearly that it has the capability
to meet the requirements for the key equipment listed in Section III, Evaluation and
Qualification Criteria. A separate Form shall be prepared for each item of equipment listed, or

Appendix B to Technical Part: Equipment

for alternative equipment proposed by the Bidder.

Item of equipment
Equipment | Name of manufacturer Model and power rating
information
Capacity Year of manufacture
Current Current location
status
Details of current commitments
Source Indicate source of the equipment
(k)o Owned o Rented o Leased o Specially manufactured

Omit the following information for equipment owned by the Bidder.

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex
Agreements | Details of rental / lease / manufacture agreements specific to the project
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Appendix C to Technical Part: Key Personnel
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Form PER -1: Key Personnel
Schedule

Bidders should provide the names and details of the suitably qualified Key Personnel to
perform the Contract. The data on their experience should be supplied using the Form PER-2
below for each candidate.

Key Personnel

1. Title of position:
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this
appointment: position will be engaged|
Time [insert the number of days/week/months/ that has been scheduled
commitment: for | for this position]
this position:
Expected time [insert the expected time schedule for this position (e.g. attach
schedule for this | high level Gantt chart]
position:

2. Title of position: [Environmental Specialist]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this
appointment: position will be engaged|
Time [insert the number of days/week/months/ that has been scheduled
commitment: for | for this position]
this position:
Expected time [insert the expected time schedule for this position (e.g. attach
schedule for this | high level Gantt chart]
position:

3. Title of position: [Health and Safety Specialist]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this
appointment: position will be engaged|
Time [insert the number of days/week/months/ that has been scheduled
commitment: for | for this position]
this position:
Expected time [insert the expected time schedule for this position (e.g. attach
schedule for this | high level Gantt chart]
position:
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Title of position: /Social Specialist]

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this
position will be engaged|

Time
commitment: for
this position:

[insert the number of days/week/months/ that has been scheduled
for this position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach
high level Gantt chart]

Title of position: Sexual Exploitation, Abuse and Harassment Expert

[Where a Project SEA risks are assessed to be substantial or high, Key Personnel
shall include an expert with relevant experience in addressing sexual exploitation,
sexual abuse and sexual harassment cases]

Name of candidate

Duration of
appointment:

[insert the whole period (start and end dates) for which this
position will be engaged|

Time
commitment: for
this position:

[insert the number of days/week/months/ that has been scheduled
for this position]

Expected time [insert the expected time schedule for this position (e.g. attach
schedule for this | high level Gantt chart]
position:

Title of position: [insert title]

Name of candidate

Duration of
appointment:

[insert the whole period (start and end dates) for which this
position will be engaged|

Time
commitment: for
this position:

[insert the number of days/week/months/ that has been scheduled
for this position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach
high level Gantt chart]
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Form PER-2: Resume and Declaration
Key Personnel

Name of Bidder

Position [#1]: [title of position from Form PER-1]

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency://language and levels of speaking, reading and

writing skills]
details
Address of employer:
Telephone: Contact (manager / personnel
officer):
Fax:
Job title: Years with present employer:

Summarize professional experience in reverse chronological order. Indicate particular
technical and managerial experience relevant to the project.

Project Role D uration of Relevant experience
involvement

[main [role and
project | responsibilities on [time in role]
details] |the project]

[describe the experience relevant to this
position]




Section VI — Fraud and Corruption 74

Declaration

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the
information contained in this Form PER-2 correctly describes myself, my qualifications and
my experience.

I confirm that I am available as certified in the following table and throughout the expected
time schedule for this position as provided in the Bid:

Commitment Details

Commitment to duration of [insert period (start and end dates) for which this Key

contract: Personnel is available to work on this contract]

Time commitment: [insert the number of days/week/months/ that this Key
Personnel will be engaged]

I understand that any misrepresentation or omission in this Form may:
(a) be taken into consideration during Bid evaluation;
(b) my disqualification from participating in the Bid;

(c) my dismissal from the contract.

Name of Key Personnel: [insert name)

Signature:

Date: (day month year):

Countersignature of authorized representative of the Bidder:

Signature:

Date: (day month year):
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Appendix D to Technical Part: Bidder’s Qualification

To establish its qualifications to perform the contract in accordance with Section III
(Evaluation and Qualification Criteria) the Bidder shall provide the information requested
in the corresponding Information Sheets included hereunder.
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Form ELI -1.1
Bidder Information Form
Date:
RFB No. and title:
Page of pages

Bidder's name

In case of Joint Venture (JV), name of each member:

Bidder's actual or intended country of registration:

[indicate country of Constitution]

Bidder's actual or intended year of incorporation:

Bidder's legal address [in country of registration]:

Bidder's authorized representative information
Name:
Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of

Articles of Incorporation (or equivalent documents of constitution or association), and/or|
documents of registration of the legal entity named above, in accordance with ITB 4.4.

In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.

In case of state-owned enterprise or institution, in accordance with ITB 4.6 documents

establishing:

e [egal and financial autonomy
e (Operation under commercial law

e Establishing that the Bidder is not under the supervision of the Employer
2. Included are the organizational chart, a list of Board of Directors, and the beneficial

ownership. [If required under BDS ITB 49.1, the successful Bidder shall provide additional
information on beneficial ownership, using the Beneficial Ownership Disclosure Form.]
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Form ELI -1.2
Bidder's JV Information Form

(to be completed for each member of Bidder’s JV)
Date:

RFB No. and title:

Page of

pages

Bidder’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:
Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of

under the supervision of the Employer, in accordance with ITB 4.6.

Disclosure Form.]

Articles of Incorporation (or equivalent documents of constitution or association), and/or
registration documents of the legal entity named above, in accordance with ITB 4.4.

In case of a state-owned enterprise or institution, documents establishing legal and
financial autonomy, operation in accordance with commercial law, and that they are not

2. Included are the organizational chart, a list of Board of Directors, and the beneficial
ownership. [If required under BDS ITB 49.1, the successful Bidder shall provide additional
information on beneficial ownership for each JV member using the Beneficial Ownership
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Form CON -2

Historical Contract Non-Performance, Pending Litigation and Litigation History

Bidder’s Name:

Date:
JV Member’s Name

RFB No. and title:

Page

of

pages

INon-Performed Contracts in accordance with Section I1I, Evaluation and Qualification Criteria

Contract non-performance did not occur since 1% January [insert year] specified in Section
III, Evaluation and Qualification Criteria, Sub-Factor 2.1.

Contract(s) not performed since 1% January [insert year] specified in Section III,
Evaluation and Qualification Criteria, requirement 2.1

Year Non- Contract Identification Total Contract
performed Amount (In
portion of Bhutanese

contract Currency (Nu.)
current-value;
curreney,
exchangerate
and LSS
equivalent)
[insert |[insert amount | Contract Identification: [indicate complete contract |[insert amount]
year] and name/ number, and any other identification]
percentage]/ | Name of Employer: [insert full name]

Address of Employer: [insert street/city/country]
Reason(s) for nonperformance: /indicate main

reason(s)]

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria

No pending litigation in accordance with Section III, Evaluation and Qualification Criteria,
Sub-Factor 2.3.

Pending litigation in accordance with Section III, Evaluation and Qualification Criteria,
Sub-Factor 2.3 as indicated below.
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Year of Amount in
dispute dispute
(currency)

Contract Identification

Total
Contract
Amount (in
Bhutanese
Currency
(Nu.) Nu.
Usb
Equivalent
texchange
rate)

Contract Identification:
Name of Employer:

Address of Employer:
Matter in dispute:

Party who initiated the dispute:

Status of dispute:

Contract Identification:

Name of Employer:

Address of Employer:

Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section III, Evaluation and Qualification Criteria

No Litigation History in accordance with Section III, Evaluation and Qualification

Criteria, Sub-Factor 2.4.

Litigation History in accordance with Section III, Evaluation and Qualification
Criteria, Sub-Factor 2.4 as indicated below.

Year of Outcome as
award percentage of
Net Worth

Contract Identification

Total
Contract
Amount (in
Bhutanese
currency
(Nu.) BSb
Equivalent
texchange
rate)
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[insert
year]

[insert
percentage]

Contract Identification: [indicate
complete contract name, number, and
any other identification]

Name of Employer: [insert full name]
Address of Employer: [insert
street/city/country]

Matter in dispute: /indicate main
issues in dispute]

Party who initiated the dispute:
[indicate “Employer” or
“Contractor”]

Reason(s) for Litigation and award
decision /indicate main reason(s)]

[insert
amount|
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Form CON -3:
Environmental and Social (ES) Performance Declaration

[The following table shall be filled in for the Bidder, each member of a Joint Venture and

each Specialized Subcontractor]

Bidder’s Name: [insert full name]

Date: [insert day, month, year]

Joint Venture Member’s or Specialized Subcontractor’s Name: [insert full name]
RFB No. and title: [insert RFB number and title]

Page [insert page number] of [insert total number] pages

Environmental and Social, Performance Declaration
in accordance with Section III, Qualification Criteria, and Requirements

No suspension or termination of contract: An employer has not suspended or terminated|
a contract and/or called the performance security for a contract for reasons related to
Environmental, or Social (ES) performance since the date specified in Section III,
Qualification Criteria, and Requirements, Sub-Factor 2.5.

Declaration of suspension or termination of contract: The following contract(s) has/have
been suspended or terminated and/or Performance Security called by an employer(s) for
reasons related to Environmental or Social (ES) performance since the date specified inl
Section III, Qualification Criteria, and Requirements, Sub-Factor 2.5. Details are described|
below:

Year Suspended or Contract Identification Total Contract

terminated Amount (in
portion of Bhutanese
contract Currency (Nu.)
current value,
eurreney;
exchangerate
and-US$

equivalent)

[insert  |[insert amount | Contract Identification: [indicate complete contract |[insert amount]

and name/ number, and any other identification]

percentage] Name of Employer: [insert full name]

Address of Employer: [insert street/city/country]

Reason(s) for suspension or termination: /indicate
main reason(s) e.g. for gender-based violence;
sexual exploitation or sexual abuse breaches]
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/insert
year]/

/insert amount | Contract Identification: [indicate complete contract
and name/ number, and any other identification]
percentage] Name of Employer: [insert full name]

Address of Employer: [insert street/city/country]

Reason(s) for suspension or termination: /indicate
main reason(s)]

/insert amount]

[list all applicable contracts]

Performance Security called by an employer(s) for reasons related to ES performance

'Year

Contract Identification

Total Contract
IAmount (In
Bhutanese
Currency (Nu.)

/insert
vear]

Contract Identification: [indicate complete contract name/ number,
and any other identification]

Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]

Reason(s) for calling of performance security: [indicate main
reason(s) e.g. for gender-based violence; sexual exploitation, or
sexual abuse breaches]

/insert amount]
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Form FIN - 3.1
Financial Situation and Performance
Bidder’s Name:
Date:
JV Member’s Name
RFB No. and title:
Page of pages

1. Financial data

Type of Financial

Historic information for previous 5(five) financial years

information in years,
(Bhutanese currency (Nu.)
(amount in currency, currency, exchange rate*, USD
equivalent)
Year 1 Year 2 Year 3 Yeard Year 5
(2020) 2021 2022 2023 2024

Statement of Financial Position (Information from Balance
Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income

Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities
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*Refer to ITB 15 for the exchange rate

2. Sources of Finance

Specity sources of finance to meet the cash flow requirements on works currently in progress
and for future contract commitments.

No. Source of finance Amount (Nu.BS$-equivalent)

2. Financial documents

The Bidder and its parties shall provide copies of financial statements for last S(five)
years pursuant Section I1I, Evaluation and Qualifications Criteria, Sub-factor 3.1.
The financial statements shall:

(a) reflect the financial situation of the Bidder or in case of JV member, and not an
affiliated entity (such as parent company or group member).

(b) be independently audited or certified in accordance with local legislation.
(c) be complete, including all notes to the financial statements.

(d) correspond to accounting periods already completed and audited.

Attached are copies of financial statements* for the years required above;

and complying with the requirements

4 If the most recent set of financial statements is for a period earlier than 12 months from the date of bid, the

reason for this should be justified.
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Form FIN - 3.2
Average Annual Construction Turnover

Bidder’s Name:

Date:

JV Member’s Name
RFB No. and title:

Page

of pages

Annual turnover data (construction only)

Year

Amount

in Bhutanese Currency
(Nu.)

Exehangerate

USD-equivalent

[indicate
year]

[insert amount and indicate
currency]

2024

2023

2022

2021

2020

Average
Annual
Construction
Turnover *

*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2.



Section VI — Fraud and Corruption 86

Form FIN - 3.3
Financial Resources

Specity proposed sources of financing, such as liquid assets, unencumbered real assets, lines
of credit, and other financial means, net of current commitments, available to meet the total
construction cash flow demands of the subject contract or contracts as specified in Section III
(Evaluation and Qualification Criteria)

Financial Resources

No. Source of financing Amount (Nu.)

1
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Form FIN -3.4
Current Contract Commitments / Works in Progress

Bidders and each member to a JV should provide information on their current commitments
on all contracts that have been awarded, or for which a letter of intent or acceptance has been
received, or for contracts approaching completion, but for which an unqualified, full
completion certificate has yet to be issued.

‘ Current Contract Commitments

Value of Average
Employer’s Outstanding | Estimated Monthly
No. | Name of Contract| Contact Address, Work Completio | Invoicing Over
Tel, Fax [Current US$ | n Date | Last Six Months
Equivalent] [US$/month)]
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Form EXP - 4.1
General Construction Experience
Bidder’s Name:
Date:
JV Member’s Name
RFB No. and title:
Page of pages
Starting | Ending Contract Identification Role of
Year Bidder
Year

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:
Name of Employer:
Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:
Name of Employer:
Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:
Name of Employer:
Address:
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Form EXP - 4.2(a)

Specific Construction and Contract Management Experience

Bidder’s Name:

Date:

JV Member’s Name

RFB No. and title:

Page of pages
o Information
Similar Contract No.
Contract Identification
Award date
Completion date
Role in Contract Pri Member in Management Sub-
rime
JV Contractor contractor
Contractor

Total Contract Amount US$

If member in a JV or sub-
contractor, specify participation in
total Contract amount

Employer's Name:

Address:

Telephone/fax number

E-mail:
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Form EXP - 4.2(a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No.

Information

Description of the similarity in
accordance with Sub-Factor 4.2(a) of
Section I1I:

1. Amount

2. Physical size of required works
items

3. Complexity

4. Methods/Technology

5. Construction rate for key activities

6. Other Characteristics
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Form EXP - 4.2(b)
Construction Experience in Key Activities
Bidder's Name:
Date:
Bidder's JV Member Name:
Sub-contractor's Name’ (as per ITB 34.2 and 34.3):
RFB No. and title:
Page pages

All Sub-contractors for key activities must complete the information in this form as per ITB
33.2 and 33.3 and Section III, Qualification Criteria and Requirements, Sub-Factor 4.2.

1. Key Activity No One:

Information
Contract Identification
Award date
Completion date
Role in Contract Prime Member Management Sub-
Contracto n
Contractor | contractor
r JV
Total Contract A t
otal Contract Amoun Uss
Quantity (Volume, number or rate of | Total quantity in Percentage Actual
production, as applicable) performed the contract participation Quantity
under the contract per year or part of (1) (11) Performed
the year (1) x (11)
Yeart (2024)
Year2 (2023)
¥ear3 (2022)
Year4 (2021)
¥ear5 (2020)

5

If applicable
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Information
Employer’s Name:
Address:
Telephone/fax number
E-mail:
2. Activity No. Two
3
Information

Description of the key activities in

accordance with Sub-Factor 4.2(b) of
Section I1I:
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Form EXP - 4.2(c)
Specific Experience in Managing ES aspects
[The following table shall be filled in for contracts performed by the Bidder, and
each member of a Joint Venture]
Bidder's Name:
Date:
Bidder's JV Member Name:
RFB No. and title:
Page of pages
1. Key Requirement no 1 in accordance with 4.2 (c):
Contract Identification
Award date
Completion date
Role in Contract Prime Member in  |Management |Subcontracto
Contractor IV Contractor r
Total Contract Amount
US$

Details of relevant experience

2. Key Requirement no 2 in accordance with 4.2 (c):

3. Key Requirement no 3 in accordance with 4.2 (¢):
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Appendix E to Technical Part: Bid Security

Form of Demand Guarantee

Beneficiary:

Request for Bids No:

Date:

BID GUARANTEE No.:

Guarantor:

We have been informed that (hereinafter called "the
Applicant") has submitted or will submit to the Beneficiary its Bid (hereinafter called "the
Bid") for the execution of under Request for Bids No. (“the
RFB”).

Furthermore, we understand that, according to the Beneficiary’s conditions, bids must be
supported by a bid guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of

( ) upon receipt by us of the Beneficiary’s complying demand, supported by the
Beneficiary’s statement, whether in the demand itself or a separate signed document
accompanying or identifying the demand, stating that either the Applicant:

(a) has withdrawn its Bid prior to the Bid validity expiry date set forth in the Applicant’s
Letter of Bid, or any extended date provided by the Applicant; or

(b) having been notified of the acceptance of its Bid by the Beneficiary prior to the expiry
date of the Bid validity or any extension thereto provided by the Applicant, (i) has failed
to execute the contract agreement, or (ii) has failed to furnish the performance security,
and, if required, the Environmental and Social (ES) Performance Security, in accordance
with the Instructions to Bidders (“ITB”) of the Beneficiary’s bidding document.

This guarantee will expire: (a) if the Applicant is the successful Bidder, upon our receipt of
copies of the contract agreement signed by the Applicant and the Performance Security and, if
required, the Environmental and Social (ES) Performance Security, issued to the Beneficiary
in relation to such contract agreement; or (b) if the Applicant is not the successful Bidder, upon
the earlier of (1) our receipt of a copy of the Beneficiary’s notification to the Applicant of the
results of the Bidding process; or (i1) twenty-eight days after the expiry date of the Bid validity.
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Consequently, any demand for payment under this guarantee must be received by us at the
office indicated above on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010
Revision, ICC Publication No. 758.

[Signature]
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Form of Bid-Securing Declaration
[The Bidder shall fill in this Form in accordance with the instructions indicated. ]

Date: [date (as day, month and year)]
Bid No.: [number of RFB process]
Alternative No.: [insert identification No if this is a Bid for an alternative]

To: [complete name of Purchaser]
We, the undersigned, declare that:

We understand that, according to your conditions, Bids must be supported by a Bid Securing
Declaration.

We accept that we are required to pay the Bid Security amount of Nu. 750,000.00 (Seven
Hundred Fifty Thousand) only within 5 days of your instruction and failure to do so will
debar us from being eligible for Bidding in any contract with all the Government Procuring
Agencies for the period prescribed in the Debarment Rules if we are in breach of our
obligation(s) under the Bid conditions, because we:

a. have withdrawn our Bid during the period of Bid validity specified by the
Bidder in the Form of Bid; or

b. having not accepted the correction of errors in accordance with the Instructions
to Bidders I'TB; or

c. Having been notified of the acceptance of our Bid by the Procuring Agency
during the period of Bid validity, (i) fail or refuse to furnish the performance
security in accordance with the ITB, or (ii) fail or refuse to execute the Contract
in accordance with the ITB.

We understand this Bid Securing Declaration shall expire if we are not the successful Bidder,
upon the earlier of (i) our receipt of your notification to us of the name of the successful
Bidder; or (i1) twenty-eight days after the expiry date of the Bid validity.

Name of the Bidder*_

Name of the person duly authorized to sign the Bid on behalf of the Bidder**
Title of the person signing the Bid
Signature of the person named above
Date signed day of ,

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as
Bidder
**. Person signing the Bid shall have the power of attorney given by the Bidder attached to
the Bid

[Note: In case of a Joint Venture, the Bid-Securing Declaration must be in the name of all
members to the Joint Venture that submits the Bid.]
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Letter of Bid - Financial Part

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED
THE DOCUMENT

The Bidder must prepare this Letter of Bid on stationery with its letterhead clearly showing
the Bidder’s complete name and business address.

Note: All italicized text in black font is to help Bidders in preparing this form.

Date of this Bid submission: [insert date (as day, month and year) of Bid submission]
Request for Bid No.: [insert identification]
Alternative No.: [insert identification No if this is a Bid for an alternative]

To: [insert complete name of Employer)|

We, the undersigned, hereby submit the second part of our Bid, the Bid Price and Bill of
Quantities. This accompanies the Letter of Technical Part.

In submitting our Bid, we make the following additional declarations:

(a) Bid Validity: Our Bid shall be valid until /insert day, month and year in accordance with
ITB 18.1], and it shall remain binding upon us and may be accepted at any time on or
before this date;

(b) Total Price: The total price of our Bid, excluding any discounts offered in item (f)
below is: [Insert one of the options below as appropriate]

[Option 1, in case of one lot:] Total price is: [insert the total price of the Bid in
words and figures, indicating the various amounts and the respective currencies]:

Or

[Option 2, in case of multiple lots:] (a) Total price of each lot [insert the total price of
each lot in words and figures, indicating the various amounts and the respective
currencies|; and (b) Total price of all lots (sum of all lots) [insert the total price of all
lots in words and figures, indicating the various amounts and the respective
currencies|;

(c) Discounts: The discounts offered and the methodology for their application are:

(1) The discounts offered are: [Specify in detail each discount offered]
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(1) The exact method of calculations to determine the net price after application of
discounts is shown below: [Specify in detail the method that shall be used to apply
the discounts];

(d) Commissions, gratuities and fees: We have paid, or will pay the following
commissions, gratuities, or fees with respect to the Bidding process or execution of the
Contract: [insert complete name of each Recipient, its full address, the reason for which
each commission or gratuity was paid and the amount and currency of each such
commission or gratuity].

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”

Name of the Bidder:*[insert complete name of the Bidder]

Name of the person duly authorized to sign the Bid on behalf of the Bidder: ** [insert
complete name of person duly authorized to sign the Bid]

Title of the person signing the Bid: [insert complete title of the person signing the Bid|

Signature of the person named above: [insert signature of person whose name and capacity
are shown above]

Date signed [insert date of signing] day of [insert month], [insert year)

*: In the case of the Bid submitted by a Joint Venture specify the name of the Joint Venture as
Bidder.

*#: Person signing the Bid shall have the power of attorney given by the Bidder. The power
of attorney shall be attached with the Bid Schedules
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Appendix A to Financial Part: Schedules Bill of Quantities

Refer to Volume II of Bid Documents
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Section V - Eligible Countries

Eligibility for the Provision of Goods, Works and Non-consulting Services in
Bank-Financed Procurement

In reference to ITB 4.8 and ITB 5.1, for the information of the Bidders, at the present time
firms, goods and services from the following countries are excluded from this Bidding process:

Under ITB 4.8 (a) and ITB 5.1: None
Under ITB 4.8 (b) and ITB 5.1: None
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Section VI - Fraud and Corruption

(Section VI shall not be modified)

1. Purpose

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement
under Bank Investment Project Financing operations.

2. Requirements

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders,
(applicants/proposers), consultants, contractors and suppliers; any sub-contractors, sub-
consultants, service providers or suppliers; any agents (whether declared or not); and any
of their personnel, observe the highest standard of ethics during the procurement process,
selection and contract execution of Bank-financed contracts, and refrain from Fraud and
Corruption.

2.2 To this end, the Bank:

a. Defines, for the purposes of this provision, the terms set forth below as follows:

1.

11.

111

1v.

“corrupt practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another
party;

“fraudulent practice” is any act or omission, including misrepresentation, that

knowingly or recklessly misleads, or attempts to mislead, a party to obtain
financial or other benefit or to avoid an obligation;

“collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party;

“coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly
the actions of a party;

“obstructive practice” is:

(a) deliberately destroying, falsifying, altering, or concealing of evidence
material to the investigation or making false statements to investigators in
order to materially impede a Bank investigation into allegations of a
corrupt, fraudulent, coercive, or collusive practice; and/or threatening,
harassing, or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the
investigation; or

(b) acts intended to materially impede the exercise of the Bank’s inspection
and audit rights provided for under paragraph 2.2 e. below.

b. Rejects a proposal for award if the Bank determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
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contractors, service providers, suppliers and/ or their employees, has, directly or
indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices
in competing for the contract in question;

c. In addition to the legal remedies set out in the relevant Legal Agreement, may take
other appropriate actions, including declaring misprocurement, if the Bank determines
at any time that representatives of the Borrower or of a recipient of any part of the
proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices during the procurement process, selection and/or execution of the contract in
question, without the Borrower having taken timely and appropriate action satisfactory
to the Bank to address such practices when they occur, including by failing to inform
the Bank in a timely manner at the time they knew of the practices;

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s
prevailing sanctions policies and procedures, may sanction a firm or individual, either
indefinitely or for a stated period of time, including by publicly declaring such firm or
individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed
contract, financially or in any other manner;® (ii) to be a nominated’ sub-contractor,
consultant, manufacturer or supplier, or service provider of an otherwise eligible firm
being awarded a Bank-financed contract; and (iii) to receive the proceeds of any loan
made by the Bank or otherwise to participate further in the preparation or
implementation of any Bank-financed project;

e. Requires that a clause be included in bidding/request for proposals documents and in
contracts financed by a Bank loan, requiring (i) bidders (applicants/proposers),
consultants, contractors, and suppliers, and their sub-contractors, sub-consultants,
service providers, suppliers, agents personnel, permit the Bank to inspect® all accounts,
records and other documents relating to the procurement process, selection and/or
contract execution,, and to have them audited by auditors appointed by the Bank.

For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation,
(1) applying for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated
sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider, in respect of
such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing
contract.

A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider
(different names are used depending on the particular bidding document) is one which has been: (i) included by the
bidder in its pre-qualification application or bid because it brings specific and critical experience and know-how that
allow the bidder to meet the qualification requirements for the particular bid; or (ii) appointed by the Borrower.

Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities
undertaken by the Bank or persons appointed by the Bank to address specific matters related to investigations/audits,
such as evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms.
Such activity includes but is not limited to: accessing and examining a firm's or individual's financial records and
information, and making copies thereof as relevant; accessing and examining any other documents, data and
information (whether in hard copy or electronic format) deemed relevant for the investigation/audit, and making copies
thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits;
and obtaining third party verification of information.
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PART 2 — Works’ Requirements
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Section VII - Works’ Requirements

Refer to Volume II of Bid Documents
Section 1: BOQs

Section 2: Drawings

Section 3: Technical Specifications
Section 4: ESMP
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Section 1 & 3: Bill Of Quantities (BOQ) and Technical Specifications for Electrical
Works
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SI.
No

BSR Code

Description Unit | Qty | Ratein
Figure

Rate in
words

Amount

POINT WIRING FOR HDPE CONDUIT

WHO0300

Wiring for light, fans, call bell and 2 pin
light socket outlet with 1.5 sq.mm 1.1kV
grade, PVC insulated copper conductor
cable in recessed HDPE pipe including
connections, painting, testing and
commissioning etc. as required- Short point
Point S 191

WHO0301

Wiring for light, fans, call bell and 2 pin
light socket outlet with 1.5 sq.mm 1.1kV
grade, PVC insulated copper conductor
cable in recessed HDPE pipe including
connections, painting, testing and
commissioning etc. as required- medium | point
Point S 144

1.13

WH0302

Wiring for light, fans, call bell and 2 pin
light socket outlet with 1.5 sq.mm 1.1kV
grade, PVC insulated copper conductor
cable in recessed HDPE pipe including
connections, painting, testing and
commissioning etc. as required- Long point
Point S 77

WHO0340

Wiring for 5/6 pin, 16 ampere plug point
with 4 sq.mm 1.1kV grade, PVC
insulated copper conductor cable in
recessed HDPE pipe with providing and
fixing 5/6 pin, 16 ampere socket outlet
and switch including earthing the third
pin, connections, painting, testing and
commissioning etc. as required- Short point
Point s 6

WHO0341

Wiring for 5/6 pin, 16 ampere plug point
with 4 sq.mm 1.1kV grade, PVC
insulated copper conductor cable in
recessed HDPE pipe with providing and
fixing 5/6 pin, 16 ampere socket outlet
and switch including earthing the third
pin, connections, painting, testing and
commissioning etc. as required- point
Medium Point s 16

1.16

WHO0342

Wiring for 5/6 pin, 16 ampere plug point
with 4 sq.mm 1.1kV grade, PVC
insulated copper conductor cable in
recessed HDPE pipe with providing and
fixing 5/6 pin, 16 ampere socket outlet
and switch including earthing the third
pin, connections, painting, testing and
commissioning etc. as required- Long point
Point S 115

1.17

WHO0381

Wiring for points in excess length above
long points with 1.1kV grade, PVC
insulated copper conductor cable in
recessed HDPE pipe m 35.7
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including connections, painting, testing
and commissioning etc. as required-
2x1.5 sq.mm

1.18

WHO0382

Wiring for points in excess length above
long points with 1.1kV grade, PVC
insulated copper conductor cable in
recessed HDPE pipe

including connections, painting, testing
and commissioning etc. as required- 2x4 143.
sq.mm m 15

1.19

WHO0391

Wiring for lighting circuit with 1.1kV
grade, PVC insulated copper conductor
cable in recessed HDPE pipe including
connections,

painting, testing and commissioning etc. 381.
as required-2x2.5 sq.mm m 45

BOXES, SWITCHES & SOCKETS

2.1

BX0052

Supplying & fixing of metal boxes for
switch/socket outlet/switch socket
combined/ gang switches, recessed in
walls including painting

etc as required- 3 module each 131

2.2

PF0013

Supplying & fixing of plates & frame for
switch/socket outlet/switch socket
combined/ gang switches, etc as
required- Plate 3-module with frame each 131

23

SS0060

Supplying & fixing of 6A switch on
existing metal box with fibre sheet cover
(recessed or surface) including necessary
cutting, connection testing etc. as
required.-6A switch SP 1-way each 48

SS0105

Supplying & fixing of switch/socket on
existing metal box with fibre sheet cover
(recessed or surface), including
necessary cutting, connection testing
etc.- 16A switch SP 1 or 2 way each 83

2.4

SS0075

Supplying & fixing of socket/regulator
on existing metal box with fibre sheet
cover (recessed or surface) including
necessary cutting, connection testing etc.
as required.- Dimmer/regulator each 43
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SS0106

Supplying & fixing of switch/socket on
existing metal box with fibre sheet cover
(recessed or surface), including
necessary cutting, connection testing
etc.-5/6 pin, 6/16A socket outlet,
shuttered each 83

SS0091

Supplying & fixing of socket outlet on
existing metal box with fibre sheet cover
(recessed or surface) including necessary
cutting, connection testing etc. as
required.- 5 pin universal socket outlet | each 48

SUB MAIN WIRING FROM MDB TO SDB

3.1

AR-ELE-01

Wiring for sub-main with 1.1kV grade,
PVC insulated copper conductor cable in
PVC Conduit including earthing with
1x4 sq.mm with necessary connections,
painting, testing and commissioning etc.
as required- 4x16 sq.mm m 66

AR-ELE-02

Wiring for sub-main with 1.1kV grade,
PVC insulated copper conductor cable in
PVC Conduit including earthing with
1x4 sq.mm with necessary connections,
painting, testing and commissioning etc.
as required- 2x10 sq.mm m 773

SUPPLY & INSTALLATION OF FIXTURE & FAN

4.01

FN0002

Supplying, installation, testing &
commissioning of ceiling fan 240 volt
A.C 1400 rpm with all accessories such
as down rod, sweep 3 Nos.,canopy 2
Nos., condenser and fan body etc.
complete as required- 1200 mm sweep each 33

4.02

FN0003

Supplying, installation, testing &
commissioning of ceiling fan 240 volt
A.C 1400 rpm with all accessories such
as down rod, sweep 3 Nos.,canopy 2
Nos., condenser and fan body etc.
complete as required- 1400 mm sweep each 11

4.03

1L0382

Supplying & fixing of prewired indoor
surface/ceiling mounted LED Tube light
luminiares of 3000/4000/6000k,
complete with all accessories with
necessary testing & commissioning. -
22W each 14

4.04

IL0309

Supplying & fixing of prewired indoor
surface/ceiling mounted round/square
LED luminiares of 3000/4000/6000k,
complete with all accessories with
necessary testing & commissioning.-
22W each 140




4.05

Part 3 — Conditions of Contract and Contract Forms

109

IL0305

Supplying & fixing of prewired indoor
surface/ceiling mounted round/square
LED luminiares of 3000/4000/6000k,
complete with all accessories with
necessary testing & commissioning.-
12W

each

27

4.06

100494

Supplying & fixing of prewired indoor
surface wall mounted Decorative mirror
light LED luminiares of
3000/4000/6000k, complete with all
accessories with necessary testing &
commissioning.-10W

each

13

4.07

FN0030

Supplying, installation, testing &
commissioning of ceiling fan 240 volt
A.C 1400 rpm with all accessories such
as down rod, sweep 3 Nos.,canopy 2
Nos., condenser and fan body etc.
complete as required-300mm sweep

each

12

4.08

FN0032

Supplying, installation, testing &
commissioning of ceiling fan 240 volt
A.C 1400 rpm with all accessories such
as down rod, sweep 3 Nos.,canopy 2
Nos., condenser and fan body etc.
complete as required-480mm sweep

each

11

4.09

1L0311

Supplying & fixing of prewired indoor
surface/ceiling mounted round/square
LED luminiares of 3000/4000/6000k,
complete with all accessories with
necessary testing & commissioning.-
42W

each

4.1

FN0047

Supplying & fixing of Aluminium
louveres for exhaust fan complete all
accessories as required- 450mm sweep

each

11

4.2

100641

Supplying & fixing of prewired indoor
recessed ceiling mounted Down light
COB LED luminiares of
3000/4000/6000k, complete with all
accessories with necessary testing &
commissioning & cutting & painting as
required.- 9W

each

26

4.3

100644

Supplying & fixing of prewired indoor
recessed ceiling mounted Down light
LED luminiares of 3000/4000/6000k,
complete with all accessories with
necessary testing & commissioning &
cutting & painting as required.18W

each

20

4.4

AR-ELE-03

Supplying & fixing of prewired indoor
Surfcae PANCA 22W Modern Ceiling
LED Light LED Acrylic Minimalism
Square Ceiling Lamps for Hall Living
Room Office (2 Square LED Light).
Dimensions: 14 cm x 14 c¢m, including
all the accessories as reqred.. - 22W

each

12
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IL0513

Supplying & fixing of prewired indoor
Decorative flexible LED strip light
luminiares, complete with all accessories
with necessary testing &
commissioning.- 10W

71

4.6

AR-ELE-04

Supplying and Installation of 32W LED
Office Ceiling Light | Height Adjustable
Hanging Light Indoor Commercial
Profile Pendant Lamp,complete with all
accessories with necessary testing &
commissioning & cutting & painting as
required. Dimensions : L- 120 cm, B-
7cm H- 5cm- 32W

each

4.7

IL0308

Supplying & fixing of prewired indoor
surface/ceiling mounted round/square
LED luminiares of 3000/4000/6000k,
complete with all accessories with
necessary testing & commissioning.-
18W

each

70

4.8

1L0473

Supplying & fixing of prewired indoor
surface Wall light LED luminiares of
3000/4000/6000k, complete with all
accessories with necessary testing &
commissioning.-8W

each

10

SS0250

Supplying & fixing of prewired call bell
250 volt A.C with base, terminal block
and all accessories complete- Musical
bell assembly

each

4

SUPPLY & INSTALLATION OF SWITC

H GEARS

5.01

GB0271

Supply & Installation, testing &
commissioning of miniature circuit
breaker (MCB) single pole, 230 volt A.C
complete with all accessories suitable to
fix on a din-bar etc. as required: 10A

each

46

5.02

GB0272

Supply & Installation, testing &
commissioning of miniature circuit
breaker (MCB) single pole, 230 volt A.C
complete with all accessories suitable to
fix on a din-bar etc. as required: 16A

each

136

5.03

GB0314

Supply & Installation, testing &
commissioning of miniature circuit
breaker (MCB) double pole, 230 volt
A.C complete with all accessories
suitable to fix on a din-bar etc. as
required: 25A

each

5.04

GBO0316

Supply & Installation, testing &
commissioning of miniature circuit
breaker (MCB) double pole, 230 volt
A.C complete with all accessories
suitable to fix on a din-bar etc. as
required: 40A

each
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GB0318

Supply & Installation, testing &
commissioning of miniature circuit
breaker (MCB) double pole, 230 volt
A.C complete with all accessories
suitable to fix on a din-bar etc. as
required: 63A

each

5.06

GB0353

Supply & Installation, testing &
commissioning of miniature circuit
breaker (MCB) triple pole & neutral, 415
volt A.C complete with all accessories
suitable to to fix on a din-bar etc. as
required: 40A

each

5.07

GB0355

Supply & Installation, testing &
commissioning of miniature circuit
breaker (MCB) triple pole & neutral, 415
volt A.C complete with all accessories
suitable to to fix on a din-bar etc. as
required: 63A

each

5.08

GB0456

Supply & Installation, testing &
commissioning of residual current circuit
breaker (RCCB) double pole, sensitivity
300mA, 230 volt A.C complete with all
accessories suitable to to fix on a din-bar
etc. as required:25A

each

5.09

GB0458

Supply & Installation, testing &
commissioning of residual current circuit
breaker (RCCB) double pole, sensitivity
300mA, 230 volt A.C complete with all
accessories suitable to to fix on a din-bar
etc. as required:40A

each

5.1

GB0459

Supply & Installation, testing &
commissioning of residual current circuit
breaker (RCCB) double pole, sensitivity
300mA, 230 volt A.C complete with all
accessories suitable to to fix on a din-bar
etc. as required:63A

each

5.11

GB0503

Supply & Installation, testing &
commissioning of residual current circuit
breaker (RCCB) 4 pole, sensitivity
300mA, 415 volt A.C complete with all
accessories suitable to to fix on a din-bar
etc. as required: 40A

each

5.12

GB0504

Supply & Installation, testing &
commissioning of residual current circuit
breaker (RCCB) 4 pole, sensitivity
300mA, 415 volt A.C complete with all
accessories suitable to to fix on a din-bar
etc. as required: 63A

5.11

GB0240

Supplying & Installation, testing &
commissioning of panel moulded case
circuit breaker (MCCB) with electronic
release, breaking capacity S0KA, 4 pole
415 volt A.C complete with all
accessories etc. as required: 250A

each
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GB0527

Supply & fixing of SPN distribution
board (DIN type) with arcylic door, 230
volt A.C complete with all accessories
without MCB/isolator/RCCB out going
or incoming etc. as required:4 ways

each

5.14

GB0530

Supply & fixing of SPN distribution
board (DIN type) with arcylic door, 230
volt A.C complete with all accessories
without MCB/isolator/RCCB out going
or incoming etc. as required:12 ways

each

5.15

GB0531

Supply & fixing of SPN distribution
board (DIN type) with arcylic door, 230
volt A.C complete with all accessories
without MCB/isolator/RCCB out going
or incoming etc. as required:16 ways

each

5.16

GB0546

Supply & fixing of TPN distribution
board (DIN type,horizontal/Vertical)
with arcylic door,415 volt A.C complete
with all accessories without
MCB/isolator/RCCB out going or
incoming etc. as required: 6ways

each

5.17

GB0547

Supply & fixing of TPN distribution
board (DIN type,horizontal/Vertical)
with arcylic door,415 volt A.C complete
with all accessories without
MCB/isolator/RCCB out going or
incoming etc. as required: §ways

each

5.18

GB0547

Supply & fixing of TPN distribution
board (DIN type,horizontal/Vertical)
with arcylic door,415 volt A.C complete
with all accessories without
MCB/isolator/RCCB out going or
incoming etc. as required: 12ways

each

5.19

AR-ELE-05

Providing, fabricating, supplying,
installing, testing and commissioning of
415V, LT indoor type distribution panel,
fabricated from 1.5/2.0 mm thick CRCA
sheet steel with powder-coated finish,
complete with aluminium busbars, phase
indicating lamps, neutral and earth
busbars, cable alleys, and internal wiring
with PVC insulated copper conductors,
including all necessary hardware and
accessories, as required at site. The panel
shall be suitable for accommodating:

a) 1 Nos. incoming MCCBs of 400A
rating,

b) 1 Nos. Aluminium Bas Bar - 600mm,
300A

each
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¢) 1 Nos. Aluminium Bas Bar - 300mm,
100A

d) 6 Nos of TPN MCB, 40A & 63A

e) 1 nos 3 phase eneergy meter, CT Type
f) 4 Nos 1p eneergy meter

2) 4 Nos DP MCB 63A & 40A

The panel design, drawings, and sample,
shall be submitted to and approved by
the Engineer/Employer prior to
installation. The work shall also include
termination and connection of all
external cables to the incoming MCCB
and outgoing MCBs.

SUPPLY & LAYING OF POWER CABLE

6.1

PC0184

Supplying of 4- Core 1.1KV grade PVC
insulated and sheathed Aluminium
conductor armoured power cables: 95
sq.mm m 40

6.2

CL0004

Laying of one number PVC insulated
and sheathed power cable
copper/aluminium,armoured/un-
armoured 1.1KV single core to four core
direct in the ground including
excavation, sand cushing, protective
covering and refilling the trenches etc. as
required: Above 70sq.mm to 150sq.mm | m 38

SUPPLY & INSTALLATION OF LIGHTING ARRESTER

7.1

ET0130

Providing and laying of GEE slab
earthing including all accessories,
connection and complete as required as
per standard earthing drawing: GEE
slab 5ft x 1ft x Secm each 12

7.2

ET0076

Providing and laying of metal strip at
0.5m below ground level for as strip
earth electrodes including soldering etc
as required: 25x4mm copper strip m 38

7.3

LG0002

Providing and fixing lightning conductor
including holes etc. complete as
required:25mm dia 900mm long
copper tube four prong at top with
85mm dia 3mm thick copper base
plate each 2

SUPPLY & INSTALLATION AIR CONDITIONER

ACO0017

Providing & fixing Split Type Air
Conditioners:2 tonne, split type each 22

SUPPLY & INSTALLATION INTERNET
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CD0221

Supplying and fixing of HDPE pipe on
recessed including all accessories such
as screws, bends,elbows, Tees, corners,
etc. complete as required: 25mm m 170

9.2

BX0051

Supplying & fixing of metal boxes for
switch/socket outlet/switch socket
combined/ gang switches, recessed in
walls including painting etc as required:
2 Module each 20

9.3

PF0012

Supplying & fixing of plates & frame for
switch/socket outlet/switch socket
combined/ gang switches, etc as
required: Plate 2-module with frame each 20

9.4

AR-ELE-06

Providing and drawing CAT 6 UTP
Cable in existing recessed 25mm hdpe
pipe, including all necessary fitting,
testing and comissioning at complete 422.
required. m 66

9.5

SS0177

Supplying & fixing of socket outlet on
existing PVC surface box including
necessary cutting, connection testing etc.
as required. each 20

9.6

AR-ELE-07

Providing and installation of access
point, wifi 6 dual band (2.4GHz/5GHz)
upto 1.2 GB/s, including testing,
comissioning as complete required. each 15

9.7

AR-ELE-09

Providing and installation of switch 24
Port (10/100/1000 GB) including all
accessories for complete required for
testing and comissioning each 1

9.9

AR-ELE-16

Supply, delivery, installation, testing and
commissioning of 16U standard 19-inch
network rack cabinet suitable for
housing networking and CCTV
equipment such as DVR/NVR, 24-port
switch, patch panels, UPS and
accessories.: 16U rack each 1

10

SUPPLY & INSTALLATION CCTV
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CD0221

Supplying and fixing of HDPE pipe on
recessed including all accessories such
as screws, bends,elbows, Tees, corners,
etc. complete as required: 25mm

90

10.2

AR-ELE-11

Supply, installation, testing &
commissioning of SMP Bullet Outdoor
CCTYV Camera complete with bracket,
fixing accessories, configuration and
commissioning as complete as required:
SMP Bullet Outdoor CCTV Camera

each

10.3

AR-ELE-12

Supply, laying, testing and
commissioning of RG59 + 2 Core
Siamese CCTV cable (Copper
conductor, 75 ohm, PVC insulated)
including pulling through PVC
conduit/trunking, termination with BNC
connectors at DVR and camera side,
complete as per site requirement.

90

10.4

AR-ELE-13

Providing, supplying, installation, testing
and commissioning of 8-channel HD
Digital Video Recorder (DVR/XVR) for
CCTYV surveillance system, fully
compatible with AHD/TVI/CVI/CVBS
analog HD cameras with auto signal
detection, complete with all necessary
accessories, configuration, and
integration for smooth operation and
remote monitoring, complete in all
respect.

each

10.5

AR-ELE-14

Providing, supplying, installation, testing
and commissioning of 4TB Surveillance
Grade Internal Hard Disk Drive (HDD)
suitable for CCTV DVR/XVR systems,
designed for continuous 24x7 video
recording, complete with mounting,
configuration, formatting, and testing in
DVR system, complete in all respect.

each

10.6

AR-ELE-15

supply, installation, testing and
commissioning of 24-inch Full HD
(1920x1080) IPS LED Monitor suitable
for CCTV surveillance system. The
monitor shall be of industrial/office
grade suitable for 24x7 operation,
having minimum specifications:

Screen Size: 23.8-24 inch (+ tolerance)

Panel Type: IPS, anti-glare

Resolution: Full HD 1920 x 1080

Aspect Ratio: 16:9

Each
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Viewing Angle: 178° H/V

Input Ports: HDMI and VGA minimum

Response Time: £5 ms

Brightness: 2250 cd/m?

Suitable for multi-screen CCTV display
(2x3 split view)

Wall mount / desk stand included

Power cable and signal cable included

Compatible with DVR/NVR systems

Complete in all respect as per site
requirement.

10.7

AR-ELE-10

Providing and installation of 6U
Internet Rack with all accessories as
required. including all accessories for
complete required for testing and
comissioning:6U Internet Rack each 1

11

SUPPLY & INSTALLATION LIFT

Supply, installation, testing, and
commissioning of 01 No. passenger
elevator (10 persons / 680 kg), Machine
Room Less (MRL), gearless traction
type with PMSM motor and VVVF
drive, suitable for commercial/office
building, serving 5 stops / 5 landings
(~15 m travel height), complete with all
accessories, safety systems, electrical
protections, erection works in all
respects.

1. Technical Specifications

(a) Type: Machine Room Less (MRL),
Gearless Traction (b) Capacity: 680 kg
(10 Persons) (¢) Speed: Minimum 1.0

m/s (d) Travel Height: Approx. 15 m set 1
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(d) Stops/Landings: 5 Stops / 5 Landings
(In-line) (e) Drive: Permanent Magnet
Synchronous Motor (PMSM) with
VVVF control (f) Controller:
Microprocessor-based collective
selective control (Simplex)

(e) Door Type: Automatic center
opening, SS 304 hairline finish

2. Car Cabin & Finishes

(a) SS 304 hairline finish walls (b) Rear
side mirror panel (full/half height) (c)
LED false ceiling with energy-efficient
lighting (d) Automatic ventilation fan

(e) Car flooring: Granite/stone finish (20
mm thick — by others; recessed platform
provided)

3. Doors & Entrances

(a) Automatic center opening sliding
doors (b) SS 304 hairline finish for car
and landing doors (c) Door protection:
Full-height infrared light curtain
(minimum 36 beams)

(d) Door operator: VVVF-controlled

4. Fixtures & Controls

(a) Car Operating Panel (COP): Stainless
steel, full height with Braille buttons (b)
Landing Operating Panels (LOP): SS
finish with call buttons (¢) Indicators:
Digital floor position indicators in car
and at all landings (d) Hall Lanterns:
Up/down direction indicators at all floors
(e) Communication: Hands-free
intercom system (Car to security/ground
floor)

5. Safety Systems

(a) Automatic Rescue Device (ARD)
with battery backup (b) Fireman switch
at ground floor (c¢) Overload warning
indicator with buzzer (d) Emergency
alarm and stop switch (e) Overspeed
governor with safety gear (f) Final limit
switches (g) Door safety interlocks
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6. Electrical & Protection Systems

(a) Power supply: 415V, 3-phase, 50 Hz
(b) Control voltage: 24V DC (c)
Protection Panel (mandatory): (d) Over-
voltage & under-voltage protection (e)
Surge Protection Device (SPD) (f) Phase
reversal & phase failure protection (g)
Earth leakage protection (ELCB/RCCB)
(h) All internal wiring, traveling cables,
and connections included

7. Scope of Work

Detailed design and preparation of GA
drawings Supply and installation of
complete elevator system Guide rails,
counterweight, machine, controller, and
all components shaft equipment
installation including brackets and
supports Shaft lighting and pit lighting
Scaffolding, hoisting, and erection works
Testing and commissioning

8. Standards & Compliance

IS 14665 /IS 15100 /IS 3534

EN 81 (equivalent international
standards acceptable)

All components shall be new and factory
tested from approved makes

Compliance with Lift Inspector technical
requirements

12

SUPPLY & INSTALLATION T.V POINT

12.1

CD0221

Supplying and fixing of HDPE pipe on
recessed including all accessories such
as screws, bends,elbows, Tees, corners,
etc. complete as required: 25mm m 60

12.3

BX0051

Supplying & fixing of metal boxes for
switch/socket outlet/switch socket
combined/ gang switches, recessed in
walls including painting etc as required:
2 Module each 4

12.4

PF0012

Supplying & fixing of plates & frame for
switch/socket outlet/switch socket
combined/ gang switches, etc as
required: Plate 2-module with frame each 4
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Supplying & fixing of socket/regulator
on existing metal box with fibre sheet
cover (recessed or surface) including

necessary cutting, connection testing etc.

12.5 | SS0077 as required. TV coaxial socket each 4
Provide & draw Tv coaxial cable in
existing surface/ recessed conduit
complete as required: RG-6 coaxial

12.6 | TC0030 cable m 60

TOTAL AMOUNT FOR ELECTRICAL WORKS

5% GST

GRAND TOTAL (Inclusive of 5%GST)
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Section 1 & 3: Bill Of Quantities (BOQ) and Technical Specifications for Civil
Works
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Constru
ction

Type

SL.

No

BSR CODE

Description of Work

=)

o -

Quan

tity

Un
it

Rate in
Figure

Rate
in
Word

Amount

Building

Works

EWO0046

Mechanical Excavations of
Foundation pit:
Earth work in excavation over areas
using Excavator, exceeding 300mm in
depth, 1.5m in width as well as 10 sq.m
in area on plan, including dressing,
levelling and disposal of excavated
earth, lead up to 50m and lift up to
1.5m. {All Types of soil}. The base pit
shall be watered & compacted to create
hard base. {Same soil to be backfilled}

1247.
95

Cu.

Building

Works

EWO0106

Manual Trenches Excavation for
Plinth Beam:
Excavation in foundation trenches or
drains not exceeding 1.5m in width or
area 10 sqm on plan, including
dressing & ramming, disposal of
surplus soil within 50m lead & 1.5m
lift.

12.02

Cu.

Building

Works

SM0072

Stone soling, filling & edging below
footing pad:
Providing and laying Hand packed
stone filling or soling with stones.

111.0

Cu.

Building

Works

CW0005

PCC Bed below footing pad: {M10
Mix Ratio}:
Providing and laying in position plain
cement concrete excluding the cost of
centering and shuttering - All work
upto plinth level. { 1:3:6 (1 cement : 3
sand : 6 graded crushed rock 20 mm
nominal size)}

73.68

Cu.

Building

Works

RC0001

RCC Works up to Plinth Level {M25
Mix ratio}:
Providing & laying in position
reinforced cement concrete excluding
the cost of centering, shuttering and
reinforcement - all work upto plinth
level. { 1:1:2 (1 cement : 1 sand : 2
graded crushed rock 20 mm nominal
size)}.

128.8

Cu.

Building

Works

RC0017

RCC Works for Beams: {M25 Mix
Ratio}:

Providing & laying in position
reinforced cement concrete work in
beams, lintels, bands, plain window
sills, staircases, spiral staircases upto
floor five level excluding the cost of
centering, shuttering and
reinforcement.{7/:1:2 (1 cement : 1
sand : 2 graded crushed rock 20 mm
nominal size)}

103.6

Cu.

Building

Works

RC0009

RCC Works for Columns: {M25 Mix
Ratio}:

Providing & laying in position
reinforced cement concrete work in
plinth and skirting courses, fillets,
columns , pillars, posts and struts upto
floor five level excluding the cost of
centering, shuttering and
reinforcement. { 1:1:2 (1 cement : 1
sand : 2 graded crushed rock 20 mm
nominal size)}

138.1

Cu.




Building

Works
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RC0013

RCC Works in all suspended Floors
{M25 Mix Ratio}:
Providing & laying in position
reinforced cement concrete work in
suspended floor, roofs having slope
upto 15 Degree, landings, balconies,
shelves and chajjas upto floor five level
excluding the cost of centering,
shuttering and reinforcement. 1:1:2 (1
cement : 1 sand : 2 graded crushed rock
20 mm nominal size)

205.2

Cu.

Building

Works

RC0017

RCC Works in all Stair Case {M25
Mix Ratio}:
Providing & laying in position
reinforced cement concrete work in
beams, lintels, bands, plain window
sills, staircases, spiral staircases up to
floor five level excluding the cost of
centering, shuttering and
reinforcement. {1:1:2 (1 cement : 1
sand : 2 graded crushed rock 20 mm
nominal size)}

11.83

Cu.

Building

Works

RC0005

RCC Works for Shear Wall : {M25
Mix Ratio}:
Providing & laying in position
reinforced cement concrete work in
walls (any thickness) including
attached pilasters buttresses, piers,
abutments etc. upto floor five level
excluding the cost of centering,
shuttering and reinforcement. { 1:1:2
(1 cement : 1 sand : 2 graded crushed
rock 20 mm nominal size)}.

52.63

Cu.

Building

Works

RC0044

Traditional Cornices:
Bhutan type Traditional Cornices in
R.C.C 1:2:4, 20 mm aggregate
including cost of formwork including
finishing with 6mm
thick plaster on the exposed surface
with cement mortar 1:3 as per standrad
design excluding cost of reinforcement

& decorative painting.
Lintel cornice (only cornice portion
at external face):

Cornices above all types of window
including Bhog, pem & Dhung.

98

Building

Works

RC0042

Traditional Cornices:
Bhutan type Traditional Cornices in
R.C.C 1:2:4, 20 mm aggregate
including cost of formwork including
finishing with 6mm thick plaster on the
exposed surface with cement mortar
1:3 as per standrad design excluding
cost of reinforcement & decorative
painting.

Multi-Storied building.. at all middle
floor levels (excluding the cost of
phana)

37.8




Building

Works
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RC0041

Traditional Cornices:
Bhutan type Traditional Cornices in
R.C.C 1:2:4, 20 mm aggregate
including cost of formwork including
finishing with 6mm thick plaster on the
exposed surface with cement mortar
1:3 as per standrad design excluding
cost of reinforcement & decorative
painting. Multi-Storied building..at
floor 2 level and at other floors where
Lhanglag is provided including the
cost of Thanglag {Zhu & Kachen}

14.3

Building

Works

RC0083

Steel Reinforcement:
Providing &  fixing  Thermo-
Mechanically Treated reinforcement
bar (Yield Strength 500 MPa) for
R.C.C work including cutting, bending,
binding and placing in position
complete.

7839
8.54

Kg

Building

Works

BW0240

Brick Works: (Autoclaved aerated
Cement Blocks {AAC}):
Providing and laying locally
manufactured  autoclaved  aerated
cement blocks masonry (AAC blocks)
in super structure above plinth level up
to floor V level with RCC band at sill
level and lintel level with approved
block laying polymer modified
adhesive mortar all complete as per
direction of Engineer-in-Charge. (The
payment of RCC band and
reinforcement  shall be  made
separately).

All brick materials shall be BSB
certified and shall be verified by the
concerned site engineer.
The bricks shall be undergone test
prior to procuring by the concerned
site engineer.

283.5

Cu.

Building

Works

BWO0151
+

BWO0172

Solid Concrete Bricks in Counter
table:

Providing &  laying  locally
manufactured concrete block brick in
Foundation & Plinth & Extra for
concrete  block brick work in
superstructure above plinth level, up to
floor two level. {In cement mortar
1:4}. Quality shall be tested and
verified by the site engineer.

5.87

Cu.

Building

Works

CW0003

PCC Works for Sill band: {100mm
thick, 4"}.

1:2:4 (1 cement: 2 sands: 4 graded
crushed rock 20 mm nominal size).
{M25 Mix Ratio}

12.27

Cu.

Building

Works

PL0041

External Wall Plastering:
Providing & laying 20mm cement
plaster {C.M 1:4}. Mix Ratio shall be
verified by the concerned site engineer.

987.7

Building

Works

PLO0031

Internal Wall Plastering:

Providing & laying 15mm cement
plaster on rough side of single or half-
brick wall.

1821.

Building

Works

20

PLO011

Providing & laying 6mm cement
plaster (in ceilings) {C.M 1:4 }

1017.
27
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Works

Part 3 — Conditions of Contract and Contract Forms

125

21

PL0080

Decorative Plaster:
Rough cast plaster with a mixture of
sand and gravel or crushed stone 2-
12mm including plaster in 2 layers-
12mm 1:4, & 10mm 1:3 hydrated lime
cement.

17.31

Building

Works

22

PT0010

Primer on plastered surface:
Providing & applying one coat of
primers {Cement prime}.
Ensure proper mix and verifications
form the concerned site engineer.

3826.
87

Building

Works

23

PLO125

Putty Finishes:
Providing & applying putty of
thickness 2mm or more over plastered
surface to prepare the surface even and
smooth complete.

1153.

Building

Works

24

PT0052

External Wall painting:

Vinyl plastic emulsion paint, for
cement, masonry, plaster, two
coats on new work

987.7

Building

Works

25

PTO111

Painting of Cornices:
Providing, preparing and applying
Sumdang washable painting{Ding}.

134.6

Building

Works

26

PT0047

Paint on MS members:
Providing & applying of Synthetic
enamel, for steel & wood work, two
coats on new work fo the surface after
giving a neat clean and finish.

86.93

Building

Works

27

GL0002

Vitrified Floor tiles (All ties shall be
BSB Certified brand or
equivalence):

Providing and laying vitrified tiles in
flooring, treads of steps and landings in
different sizes (Sizes and thickness to
be specified by the engineer/as per
design) in all colours and shade, laid on
20 mm thick cement mortar 1:4 (1
cement: 4 coarse sand) finished with
tiles grout flush pointing. The floor
shall be cleaned and washed prior to
laying of cement mortar.

871.1

Building

Works

28

GL0001

Wall Tiles & Skirting (All ties shall
be BSB Certified brand or
equivalence):

Providing and fixing vitrified tiles in
skirting, step risers, dado and wall in
different sizes (Sizes and thickness to
be specified by the engineer/as per
design) in all colours and shade, on 12
mm thick cement mortar 1:3 (1
cement:3 sand) finished with Tiles
grout flush-pointing.

131.8




Building

Works
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29

FLO176

Granite Flooring:
Providing and laying Pre-Polished/
Polished Granite of approved quality
and source in flooring using necessary
cement bedding in C.M. 1:4 upto 20
mm thick average cement slurry for
fixing the tiles with required slopes,
curing, cleaning, filling the joints with
pigments of similar colour and at all
levels with all leads and lifts etc.
complete as per directions of site
incharge and as per pattern required. {
20mm Thick granite stone flooring
over 20mm thick base of cement
mortar 1:4}.

200.2

Building

Works

30

FLO176
+

FLO0177

Granites on Stair case thread:
Extra, for granite stone flooring for
laying in step-tread, width.

50.67

Building

Works

31

FLO178

Extra, for granite stone flooring for
nosing in step-treads

177.8

Building

Works

32

FLO175

Skirting of Stair case:

18mm Thick granite stone flooring
over 18mm thick base of cement
mortar 1:4.

5.27

Building

Works

33

PI0051

Modular European Toilet pot: {BSB
certified Brand or equivilence}:
Providing & fixing European-type
vitreous china w.c One piece Toilet
with seat cover, repairing walls
complete. {Quality shall be verified by
the concerned site engineer}.

17

Building

Works

34

AR-01

Flush Table counter top wash basin
{BSB certified brand or
equivalence}:

Providing &  fixing modular,
rectangular Flush white vitreous china
counter top wash basin including, CI
Bracket, 15mm C.P. brass pillar taps,
c.p. chain & rubber plug, 32mm pvc
waste, 32mm dia. trap & union, repair
walls. Modular standard premium
quality. {Quality shall be verified by
the concerned site engineer}. The basin
shall flush on the counter table.

\S)

20

Eac

Building

Works

35

AR-02

Providing & Fixing of Stainless-Steel
Health Faucet gung {Toilet Spray Jet}
including connection to the toilet pot.

17

Eac

Building

Works

36

P10260

Providing & fixing toilet paper holder
{C.P. brass}.

17

Eac

Building

Works

37

P10252

Providing & fixing c.p. towel rail 750
x 20mm with c.p brass
brackets fixed to wooden cleats

17

Eac

Building

Works

38

P10270

Soap Container, Coat Hooks:
Providing & fixing Liquid soap
container, c.p, including c.p brass lid &
brackets, wooden cleats, c.p brass
SCIeWs.

20

Eac

Building

Works

39

P10275

Providing & fixing soap dish:
Including brackets, wooden cleats,
c.p. brass screws.

23

Eac

Building

Works

40

P10286

Providing & fixing c.p coat hook

57

Eac
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Works
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41

AR-03

Mirrors: {Superior quality}:
Providing & fixing of rectangular wall
pivot or mounted mirror of superior
quality, with curved edge of dimension
450 x 600 x 4mm, with plastic beat
frame. The assembly must include a
heavy-duty adjustable tilting
mechanism with side-mounted pivot
brackets. {Quality shall be verified by
the concerned site engineer}.

23

Eac

Building

Works

42

PI10065

Urinals: {BSB Certified or
equivalence}:

Providing & fixing white vitreous
china flat back, lipped front urinal
basin 430x260x350mm, including all
fittings, painting, and repairing walls
complete. {Quality shall be verified by
the concerned site engineer}.

Eac

Building

Works

43

P10251

Providing & fixing 450x120mm glass
shelf, including c.p brass
brackets fixed to wooden cleats

Eac

Building

Works

44

AR - 04

Overhead rain shower:
Providing & fixing square adjustable
{250 x 250 with 450mm arm} stainless
steel overhead rain shower in complete,
including chipping of wall, plastering
and back to the neat finish of wall.
{Site engineer Shall verify the quality
of product}.

Eac

Building

Works

45

P10205

Providing & fixing c.p. brass bibcock
{BSB Certified Brand}:
15mm, standard vertical, c.p knob

19

Eac

Building

Works

46

PI0185

Providing & fixing c.p. brass stop
cock{BSB Certified Brand}:
15mm, standard, c.p knob

44

Eac

Building

Works

47

AR - 05

Sink Tap:
Providing & fixing brass J spout for
all sinks.

Eac

Building

Works

48

P10129

Providing & fixing Kitchen Sinks
including all connections and fittings:
Stainless steel, 1740 x 520 x 200 mm,
double bowl & single drain-
board.{Quality shall be verified by the
concerned site engineer}.

Eac

Building

Works

49

P10125

Providing & fixing Kitchen Sinks
including all  connections and
fittings:Stainless steel, 1150 x 515 x
175 mm, single bowl & drain-board
{Quality shall be verified by the
concerned site engineer}.

Eac

Building

Works

50

P10033

Providing & fixing plastic tank
including all accessories complete.
{2000 litter capacity of - 3 layers},
outer UV layer coated. {Shall be BSB
Certified Brands).

Eac

Building

Works

51

P10164

Providing & fixing Electric water
heater including necessary fittings
{Shall be BSB certified brands or
equivalence}.50 litres

Eac
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Works
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52

PO0702

Water Pipe: Shall be BSB Certified
brands:

Providing and fixing 3-layer PP-R
(Polypropylene Random Copolymer)
PN 16 pipes, SDR 7.4 UV Stabilized
and anti microbial fusion welded,
having thermal stability for hot and
cold water supply including all PP-R
plain and brass Threaded
Polypropylene random fittings
excluding trenching, refilling but
including testing of joints complete as
per direction of Engineer-in- Charge.
{All Connecting parts shall be
considered).

117.1

Building

Works

53

PO0703

From tank till Stilth Floor {32mm},
PP-R Pipe

158

Building

Works

54

PO0370

PVC pipes and Fittings: {Shall be
BSB Certified Brands}: Providing &
fixing P.V.C soil waste and vent pipes,
single or double socketed, including
pipe clip complete (excluding the cost
of PVC fittings. {75mm dia}.

132.8

Building

Works

55

PO0372

Solid waste pipe from Toilet pot.
{110mm dia}.

106

Building

Works

56

PO0380

Providing & fixing P.V.C Pipe
connector {110mm dia}

W W

35

Eac

57

PO0415

Providing & fixing P.V.C door
bend.{75mm dia}

J—

15

Eac

58

PO0417

Providing & fixing P.V.C door
bend. {110 mm dia}

13

Eac

59

PO0505

Providing & fixing P.V.C Double Y,
with door {75mm dia}

Eac

60

PO0507

Providing & fixing P.V.C Double Y,
with door { 100 mm dia}

Eac

61

PO0545

Providing & fixing P.V.C Floor Trap

19

Eac

Building

Works

62

AR - 06

Laminated Door shutter:

Providing and fixing of 30mm thick
laminated doors {Dark oak texture} to
the neat finish including hinges. The
surface shall be smooth and to neat
laminal finish.

72.45

sq.

Building

Works

63

WWO0811

WPC Door Shutter:

Providing & fixing 30mm Thick WPC
(Wood Plastic Composite) moulded
door shutter complete including hinges
— Standard.

32.55

Building

Works

64

WW0804

WPC Door Shutter:
Providing & fixing WPC (Wood
Plastic Composite) doors frame (size
100mm x 50mm thick) complete.
{100mm x 50mm Frame}, Dark
Wooden Texture.

264.2
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Works
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65

WWO0717

uPVC Window (with wire mesh):
{BSB Certified Brand}:
Providing, fixing and installation of
2.5-track, UPVC sliding windows
including wire mesh, 88mm wide,
Smm clear glass with hardware fittings
- EPDM gaskets, U- groove roller,
Aluminium  track, Fastner nut,
interlock, touch lock and wool pile,
complete. {Textured = Window}.
Quality shall be wverified by the
concerned site engineer.

2154

Building

Works

66

AR -07

Fabricated & Built-up False Ceiling
Frame Work:
Providing and fixing fabricated false
ceiling supporting framework made out
of approved G.I. sections consisting of
Ceiling Section 80 mm x 26 mm x 0.5
mm thick x 12 ft long, Ceiling
Intermediate Section 45 mm x 15 mm
x 0.9 mm thick x 12 ft long, Ceiling
Perimeter Channel 28 mm x 30 mm x
20 mm x 0.5 mm thick x 12 ft long,
Ceiling Angle 25 mm x 10 mm x 0.5
mm thick x 12 ft long, Rawl Plug 8 mm
dia x 45 mm long, Soffit Cleat 27 mm
X 37 mm x 25 mm x 1.6 mm thick,
Connecting Clips 2.64 mm thick, Metal
Screws 4.2 mm x 13 mm, M-6 Nuts &
Bolts, hangers, braces and all other
necessary accessories. Framework to
be fabricated in built-up sections,
frames and truss-type  supports,
including measuring, marking, cutting,
bending, drilling, punching, screwing,
riveting or bolting as required, hoisting
to proper level, aligning, leveling,
erecting and securely fixing in position
with approved fasteners and hardware,
complete in all respects, ready to
receive gypsum board / false ceiling
boards / ceiling panels.

658

Building

Works

67

WW0082

Wall and ceiling Linings {Gypsum
Board}:

Providing and fixing 15mm thick to
frames (wall or ceiling) Gypsum
plaster board including finishing of
joints smooth complete (excluding cost
of frame).

137.0

Building

Works

68

AR -09

WPC Wall Panel {Louvers}

€a

Stage Wall of Conference Wall

=)

W

6.2
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69

SW0110

Stainless Steel (Grade 304) Railing:
Providing and fixing stainless steel
(Grade 304) railing made of Hollow
tubes, channels, plates etc... including
welding, grinding, buffing, polishing
and making curvature (wherever
required) and fittings the same with
necessary stainless steel nuts and bolts
complete, i/e fixing railing with
necessary accessories and stainless
steel dash fasteners, stainless steel bolts
etc, of required size on the top of the
floor or the side of waist slab with
suitable arrangement as per approval of
engineers in charge.

39.88

kg

Building

Works

70

SW0022

Fabricated & Built-up Sections:
Steel work welded, in built up
sections, trusses, frame-works
including cutting, hoisting, fixing and
appl. priming coat of red lead paint. {In
Tubular sections}.

7870.
48

kg

Building

Works

71

SW0090

Eaves board plate:
Providing, making and fixing M.S.
straps, flats, sole plates etc. {Length x
0.25 x 0.5mm thick) including cutting,
welding, fixing and completing with
neat primer finish.

1644.
16

kg

Building

Works

72

AR -16

SS Window  Curtain Rod:
Providing & Fixing of SS Window
Curtain Rod including trimming of
edge and fixing with clamps and
fasteners.

120.6

Building

Works

73

AR -08

HPL Board for Toilet:

Supplying and installation of 18mm
thick HPL sheets with SS304
hardware & SS304 sections including
accessories like Top rail, U-section,
Edge Section, Corner profile and
Legs(minimum 5mm thickness for
sections).

38.07

Building

Works

74

RF0004

Roofing Sheet: {Shall be BSB
Certified Brand}.
Providing & fixing Pre-Painted
Galvalume (PPGL) sheeting, including
necessary accessories for fixing sheet
(excluding the cost of purlins, rafter
and trusses) - 25g,0.5mm thick.

549.3

Building

Works

75

AR -10

PPGL Liner Sheet:
Providing & Fixing of PPGL Liner
Sheet for Roof soffits {Wooden
Texture} to the soffits with complete
finish excluding the cost of framing
and trusses.

127.2

Building

Works

76

RF0007

Providing & fixing 600 mm ridges or
hips in Pre - Painted Galvanised Iron
(PPGI) sheets, including bolts, hooks
and nuts
8mm dia G.I limpet and bitumen
washers  for  connection.  {25g.
(0.50mm)}

79.9

Building

Works

77

RF0012

Providing & fixing 600 mm overall
width Pre-Painted Galvalume (PPGL)
gutter, including brackets, bolts, nuts,
washers & rain  water  pipes
connections, excluding the cost of
pipes - 25 g sheet

85
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78

RF0190

Rain Gutter Pipe:
Providing and fixing on wall face
single socketed rigid PVC ( Working
Pressure 4kgf per sq.cm) rain water
pipes including jointing with seal ring
leaving 10 mm gap for thermal
expansion- complete.{75mm dia }

17.5

Building

Works

79

RF0195

Providing and fixing on wall face PVC
coupler for rigid rain water pipes
including jointing with seal ring
leaving 10 mm gap
for thermal expansion - complete {75
mm}

Eac

Building

Works

80

SM0026
+

SM0035

CRM on wall:
Providing &laying Coursed Rubble
Masonry with hard stone hammer-
dressed in foundation & plinth. {In
cement mortar 1:4 }

133.5

Building

Works

81

SM0026
+

SM0036

Extra for C.R. masonry with hard
stone in superstructure above
floor 2 level

132.5

Building

Works

82

FLO160

Kota Stone Cladding:
Providing & laying Kota stone
flooring over 20mm thick base of
cement mortar 1:4, jointed with grey
cement slurry mixed with pigment
where necessary, rubbing & polishing
complete. {20mm}

6.48

Building

Works

83

AR -11

Room Signage board:
Providing and  fixing  room
signage/name plate made of approved
quality sheet plate backing with laser-
cut/acrylic raised letters fixed over base
plate, including border frame,
adhesive, studs/screws, spacers and all
necessary accessories complete as per
approved design and direction of
Engineer-in-Charge. {Plastic sheet of
dimension: 300 x 150 x Smm thick}.

51

Eac

Building

Works

84

WW0645

Providing & fixing brass tower bolt
(barrel type) with necessary screws
etc. complete {250mm }

51

Building

Works

85

WW0630

Kicking plate:

Providing & fixing anodised
aluminium kicking plate, 4mm thick
with necessary aluminium screws etc.
complete.

16.5

Building

Works

86

AR -12

Cylindrical Door Knob:
Providing and fixing approved quality
cylindrical keyed door knob lockset in
brass finish colour, complete with
inside and outside knobs, cylinder
mechanism, latch bolt, strike plate,
keys, screws and all necessary
accessories, fixed to timber/metal door
shutter as per manufacturer’s
specifications and direction of the
Engineer-in-Charge.

51

Building

Works

87

WW0665

Providing & fixing brass handle with
necessary screws etc. complete
{150mmj.

J—

102

Eac
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88

AR -13

Glass Sign Board:
Providing and fixing approved quality
glass sign board made of 10mm thick
toughened clear glass with polished
edges, complete with approved
graphics/stickers, stainless steel/brass
finish spacers or studs, supporting
accessories, screws, fittings and all
necessary hardware, fixed in position
as per approved design, drawing and
direction of the Engineer-in-Charge.

1.2

Building

Works

89

AR -14

FIRE EXTINGUISHERS:
Supply,  erection, testing &
commissioning of 4 Kg ABC (Powder
Type) Fire Extinguisher. In HP Mild
Steel Cylinders ISI marked fitted with
pressure indicating gauge, internal
discharge tube, squeeze lever type
valve, discharged nozzle, suspension
bracket, conforming to IS: 15683 duly
charged with ABC powder (Mono
Ammonium Phosphate) conforming to
IS: 14609 and pressured by Nitrogen
suitable for operating .on 30°C to +
55°C. (4 years maintenance free)
complete in all respect.

J—

10

Eac

Building

Works

90

AR -14

18mm thick play for cabinets:
Providing and fixing 18 mm thick
approved  quality plywood  for
laboratory and counter cabinets,
including cutting, edge finishing,
necessary screws, nails, adhesives,
supports, fittings and fixing complete
as per approved drawing and direction
of the Engineer-in-Charge.

124.8
63

Building

Works

91

AR -15

Sunmica laminate:
Providing and fixing approved shade
and texture decorative Sunmica
laminate of 1.0 mm thickness on
exposed surfaces of plywood cabinet.

1343
21

Building

Works

92

RC0108

Formwork up to plinth Level:
Providing & fixing centering and
shuttering (formwork) using Shuttering
Plywood, including Timber frame and
timber

strutting, propping with complete form
tie system etc. and removal of
formwork - Formwokr of PCC shall be
repeated atleast twice at footing.

296.9

Building

Works

93

RC0109

Form Work for Shear Wall:
Providing & fixing centering and
shuttering (formwork) using Shuttering
Plywood, including Timber frame and
timber strutting, propping with
complete form tie system etc. and
removal of formwork —{Ply Shutter for
Walls (any thickness), pilasters,
buttresses, string course etc. including
supports}.

455.3
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94

RCO111

Form  Work for  Columns:
Providing & fixing centering and
shuttering (formwork) using Shuttering
Plywood, including Timber frame and
timber strutting, propping with
complete form tie system etc. and
removal of formwork — {Columns,
pillars, post, struts, etc.}. Additionally,
the same column shutters shall be used
for jamthok column & prop shuttering.

680

Building

Works

95

RCO0113

Form Work for Slabs:
Providing & fixing centering and
shuttering (formwork) using Shuttering
Plywood, including Timber frame and
timber strutting, propping with
complete form tie system etc. and
removal of formwork —{Suspended
floor, roof, landing, shelves and their
supports, balconies, chajjas, etc.}. The
same shuttering shall be used for sides
of beams, counter tops tables and RCC
bands & Jamthok slab.

1510.

Building

Works

96

WW0020

Timber stages:
Providing & fixing joists, including
hoisting, applying wood preservative
on unexposed surfaces.

0.703
125

Cu.

Building

Works

97

WW2073

Timber Flooring Stage:
Providing & fixing 50mm thick, half-
lapped Thinzhi enta(Timber
flooring)/Nampa enta (Ceiling plank)
including fixing with iron screws etc.
complete, excluding the cost of frame.

12.5

Building

Works

98

WWO0005

Louver Wall Frame:
Providing & fixing in position dressed
wood work in frames of doors,
windows, clerestory windows and
other frames, wrought and framed.

0.03

Cu.

Building

Works

99

SM0005

RMM Wall at foundation:
Providing & laying Random Rubble
Masonry with hard stone in foundation
& plinth. { In cement mortar 1:4}

36.25

Building

Works

100

CG0001

Clearing and Grubbing:
Clearing grass including removal of
rubbish within 50m of site.

30

Building

Works

101

AR-01{b}

Dumping of excavated soils:
Carriage of materials - mechanical
transportation  including  loading,
unloading and stacking of dry earth.
Volume shall be eligible as per BSR -
2025, for dry earth.

690

TOTAL AMOUNT
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102

OHSO001

OHS at construction site:
Incorporation of Occupational Health
and Safety measures at construction
sites, including Insurance, Personal
Protective Equipment (PPE), First Aid
kits, Boundary Fencing, Scaffolding,
Safety nets, Traffic management,
signage etc as listed in the
specifications. The standards and
specifications for the Insurance, OHS
materials and (or) equipment shall
comply with the Labour and
Employment Act - 2007, Regulation on
Occupational Health, Safety and
Welfare - 2012, and other relevant
national documents. All OHS items
will remain the property of the bidder
upon completion of the project.

L/s

Building

Works

103

OHS002

Temporary Living Accommodation:
Providing temporary living
accommodation which includes bed
room, kitchen, and toilet cum bathroom
including proper water supply and
electricity as per the drawing and
temporary  living accommodation
standards. The accommodation
facilities must be dismantled and
cleaned upon the completion of project.
All  reusable materials of the
accommodation facilities will remain
as the property of the bidder upon
completion of the project.

L/s

Total Amount of All Civil Works

5% GST

GRAND TOTAL (Inclusive of GST)
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Section 2: Drawings (Architectural, Structural, Sanitation and Electrical)
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PROPOSED CONSTRUCTION OF S+G+3+J SPS OFFICE

AGENCY:

BFDA
BHUTAN FOOD AND DRUG AUTHORITY

DESIGNED & DEVELOPED BY: RoID-PHUNTSHOLING

APRIL 2026
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STRUCTURAL DESIGN NOTES & COMPLIANCE:

A. GENERAL:

Read the drawings in conjunction with the architectural drawings.

All dimensions are in mm (millimeters) unless specified.

Dimensions mentioned/specified refers to the unfinished surfaces of all structural
components.

Dimensions shall be read & not be scaled/measured from the drawings.

All dimensions shall be verified before commencing any work.

Refer any discrepancy to design engineer before proceeding with the work.
Always refer additional notes provided in the drawing details.

Material and workmanship shall comply with the relevant standards included herein
that are applicable to this works.

Contractors/Builders (site engineer) shall familiarize themselves with the entire
drawings before proceeding with the construction & shall refer to designer for any
dlarifications.

wN e

NN S

©

B DESIGN CODES:
1S 456: 2000
ZA 1S 875: 1987

-Code of Practice for Plain and Reinforced Concrete.
-Code of Practice for Design load for Buildings and

1S 2185 (Part 3); 1984 -Concrete masonry units; Autoclaved cellular aerated

concrete blocks.
C. DESIGN LOADS
1. Dead Loads:
«  Unit weight of Stone Masonry - 23.5 KN/m*
«  Unit weight of Brick (Wet) - 19.0KN/m?
«  Unit weigh of Autoclave Aerated Concrete (AAC) Blocks - 8.0 KN/m®
«  Unit weight of Reinforced Concrete(RC) - 25KN/m?
o Unit weight of Plain Concrete - 24 KN/m*
«  Floor Finish - LOKN/m’
o Unit wight of Timber - 6.0 KN/m®
2. Imposed)/Live Loads:
*  Live load on Ground Floor - 40KN/m?
«  Live load rest on First Floor (Residential) - 2.0 KN/m?
«  Snow load on Roof - LOKN/m?
o Imposed load on Staircase - 5.0 KN/m?
«  Imposed load on Accessible Roof - LSKN/m?

3. Wind Load:

«  Basic wind speed 45 m/s
o Building class A
Terrain category IT

4. Earthquake Load:

«  Design Basis Earthquake Load as per - 151893 (Part 1): 2016

D. ANALYSIS

1. Both static equivalent analysis and response spectrum dynamic analysis have been
carried out for the structure, as per IS 1893 (Part 1): 2016,

2. To calculate the natural period of the structure, the moment resisting frames of the
structure has been assumed to be bare and without any masonry infill.

3. To maintain a higher degree of factor of safety and also to account for deficiencies in
design; diaphragm action of the slabs have not been considered.

4. ETABS & STAADPro. are used for the purpose of analyzing the structure.

Structures.

3. 1519320: 2016 -Ductile Detailing of Reinforced Concrete Structures
subjected to Seismic Forces.

4. IS 1893: 2016 -Seismic Resistant Design of Structures.

5. Building Code of Bhutan  -2003 Manual for Timber Engineering (NUDC).

6. 1S1077: 1992 -Common Burnt clay building bricks.

7. 152185 (Part 1): 1979 -Concrete masonry units; hollow and solid concrete blocks.

E. CONCRETE

a. Concrete quality shall comply with IS 456: 2000.

b.  Grade of concrete shall be M25 (1:1:2) for all the main structural elements (i.e.,
foundations, columns, beams, slabs, etc.). MIS (1:2:4) for all lintel works and MIO
(1:3:6) for all PCC works.

c. Concrete section as drawn are minimum and does not include applied finishes.

d.

Only mechanical vibration is advised and care should be taken to avoid segregation of

ingredients. The vibration time at each spot is approximately five seconds

e. Do not make any unspecified holes or chisels without engineers approval. Do not place
conduits, pipes etc. through the structural members

. Workability of concrete shall be in accordance with IS 1199.

1. Cement:

a. The cement used shall be any of the following

e 33, 43, 53 Grade Ordinary Portland Cement (OPC) coﬂformlng to IS 269, IS 8112 & IS
12269 respectively.

e« Portland Pozzolana Cement (PPC) (Fly Ash based) conforming to IS 1489 (Part 1).

e Preferences shall be given to PPC over OPC if both are available.

b. A minimum cement content of 300 kg/m shall be maintained for concretes of grade M20

& M25 with 20mm size aggregates.
2. Aggregates:

o Aggregates shall comply with the requirements of IS 383 and as far as possible
preference shall be given to natural aggregates.

«  Nominal size of coarse aggregate shall be 20mm. Where there is no restriction to the
flow of concrete into sections, 40mm or larger size may be permitted.

«  Inthin concrete sections, closely spaced reinforcement or small cover, use of smaller

aggregates can be allowed but proper mix ratio should be used to maintain the minimum

strength required
e Coarse and fine aggregate shall be batched separately. All-in-aggregate may be used
only where specifically permitted by the engineer-in-charge.

3. Water:

e Water used for mixing and curing shall be clean and free from injurious amounts of oils,

acids, alkalis, slats, sugar or other substances that may be deleterious to concrete or
steel. Generally, potable water is considered satisfactory for mixing concrete.
e The pH value of water shall not be less than 6.

e Maximum permissible free water-cement ratio for concretes of grade M20 & M25 shall be

0.55
& 0.50 respectively.

4. Curing:
All concrete elements without exception shall be cured as per IS 456: 2000.

a.
b.  Moist Curing: Exposed surfaces of concrete shall be kept continuously in a damp or wet

condition by ponding or by covering with a layer of sacking, canvas or similar materials
and kept constantly wet for at least 7 days, in case of ordinary Portland Cement. The
period of curing shall not be less than 10 days for concrete exposed to dry and hot
weather conditions.

¢. Membrane Curing: Approved curing compounds permitted by the engineer-in-charge
shall be applied to all exposed surfaces of the concrete as soon as possible after the
concrete has set.

d. sheeting covering closely the concrete
surface may also be used to prowde effective barrier against evaporation.

F. FORM WORK:

Quality of form works shall be in accordance with IS 456: 2000

2. The form work shall be designed and constructed as per IS 14687, so as to remain
sufficiently rigid during placing and compaction of concrete, and shall be such as to
prevent loss of slurry form the concrete.

Stripping of form works shall also comply with clause 11.3 of IS 456: 2000.

The concrete receiving face of the form work shall be very smooth and firmed
Deviations of +12mm or -6mm, maximum, are permissible for all structural members.

naw

sance

1
2.
3.

REINFORCEMENT STEEL:
Grade of steel for all RC works shall be Fe 500 TMT (SQCA approved brands only).
All reinforcement shall be free from loose mill scales, loose rust and coats of paints, oil, mud or
any other substances which may destroy or reduce bond. Sand blasting or other treatment is
recommended to clean reinforcement.
The modulus of dlasticity of steel shall be taken as 200 KN/mm?. The characteristic yield strength
of steel shall be assumed as the minimum yield stress / 0.2 percent proof stress specified in the
relevant Indian Standard
Reinforcement shall be bent and fixed in accordance with procedure specified in IS 2502. The high
strength deformed steel bars should not be re-bent.
Rough handling, shock loading (prior to embedment) and dropping of reinforcement from a height
should be avoided. Reinforcement should be secured against displacement outside the specified
limits
Unless otherwise specified by the engineer-in-charge, the reinforcements shall be placed within
the following tolerances:

For effective depth 200mm or less :10mm

For effective depth more than 200mm £15mm
Unless specified otherwise, actual concrete cover should not deviate from the required nominal
cover by +10mm.
Spacers, chairs and other supports detailed on drawings, together with such other supports as
may be necessary, should be used to maintain the specified cover to the steel reinforcements
Spaces or chairs should be placed at a maximum spacing of Im and closer spacing may sometimes
be necessary. Spacers, cover blocks should be of concrete of same strength or PVC.

. The minimum cover to be provided to the outermost main reinforcement from the concrete
surface, for protection against external environment and to withstand fire for 1.5 hours, shall not
be less the following:

Foundation 50 mm
Column 40 mm
Beam 25 mm
Slab 20 mm
Staircase 20 mm
TIMBER:
All structural timber shall conform to the IS 883.
Moisture content of the structural timber member shall not exceed 12%.
All structural timber shall have a minimum allowable bending stress ‘fb' of 7 MPa, a minimum

allowable horizontal shear stress 'fv' of 0.6 MPa, and a minimum modulus of elasticity 'e' of 9800
MPa.

1. MASONRY WORKS:

3

Mortar for masonry (Red bricks or locally available concrete blocks, hollow or solid) works shall be
1:4 (CM) or richer.

Mortar for AAC blocks/bricks shall be AAC Block Adhesives (as per ISO - 9001 - 2004), which are
readily availbale in the market.

Masonry walls shall be provided with horizontal & vertical reinforcements of 100@700mm.

RC bands at lintels of openings and at T and L junctions of projected walls shall be connected
properly with the RC frame elements (column, beam & slab).

All exterior masonry walls shall be prevented from out-of-plane failures by providing reinforcement
shown in the details.

WELDING AND BOLTING:

All welding works shall be carried out in accordance with IS 816: 1959 1S 819: 1957, IS 1024:
1979, 1S 1251 1959, IS 1323: 1982 and IS: 9595: 1980 as appropriat

The strength of electrode used for welding shall be equal to or greater than the strength of
member that is being welded.
All welds shall be complete penctration butt welds.
All bolts shall be high strength friction grip and galvanized in accordance with IS 3757: 1967 and
1S 800:1984
All members of steel shall be dry and thoroughly cleaned from all loose scale and rust prior to
painting
The members shall be provided with coat of zinc coating.
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MENTIONED.

*  ALLDRGS. TO BE READ IN
CCONJUNCTION WITH RELEVANT
STRUCTURAL DRGS.

*  ANY DESCREPANCY IN THE DRAWING IS
TO BE BROUGHT TO THE IMMEDIATE
NOTICE OF THE
ARCHITECT/SUPERVISION TEAM.
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*  ALL DIMENSIONS ARE IN MILLIMETERS
UNLESS SPECIFIED OTHERWISE.

*  ALLLEVELS GIVEN w.rt. +0.000 AS
UNFINISHED LEVEL OF BUILDING.

*  WRITTEN DIMENSIONS TO BE READ
AND NOT TO BE SCALED.

*  ALL DIMENSIONS MEASURE UNFINISHED
SURFACE UNLESS OTHERWISE
MENTIONED.

*  ALLDRGS. TO BE READ IN
'CONJUNCTION WITH RELEVANT
STRUCTURAL DRGS.

*  ANY DESCREPANCY IN THE DRAWING IS
TO BE BROUGHT TO THE IMMEDIATE
NOTICE OF THE
ARCHITECT/SUPERVISION TEAM.

DRAWING TITLE

MAIN ROOF TURSS
LAYOUT PLAN

SCALE: NTS

5/5/2026

DESIGNED BY:

MAHESH TAMANG(ENGINEER)
DRAWN BY:

SAMTEN NORBU (ENGINEER)
APPROVED BY:

GANESH PRASAD CHAMLAGAT
(INTERIM HEAD)
ENDORSED BY:

DESIGNATION (BFDA)

PAGE

46




Part 3 — Conditions of Contract and Contract Forms

205

SINGLE RHS SECTION FOR VALLEY SUPPORT RCC PROP 250MMX250MM (Refer. Prop Detail)
SINGLE RHS SECTION FOR RIDGE SUPPORT (4160 TMT Properly Embedded in the Beam Below)
TURSS J4
s s e & = B e e s A
| A 229% 2 2560 . ug, spo J om0, 2560 . 229% . |
TURSS J4
Iy = - ! =) =) = o |
| g g ; 7 |
! g P P TURSS 15 P = l
| m m |
| |
| TURSS 13 |
| |
| & |
| |
| TURSS 32 |
| [i1] [i1] |
| |
| & |
| |
| TURSS 13 |
| |
| . @ 1] _m ., m |
g = o = - P
| & & 2 & e b |
wn
| g g g g g |
| = = = P P |
| . 2290 ) 2560 )| 2560 ) 2560 | 2560 2560 )| 2560 )| 2290 ) |
Lo . e |
2
- - - - - - - - a
- - - - - - - -
. 1200 1930 )| 1930 )| 1930 )| 1930 ) 1930 ) 1930 )| 1930 . 1200

JAMTHONG BUIDING LINE
MAIN BUILDING LINE
RABSEY PROJECTION LINE
LEAN ROOFING LINE

P TR o
mq‘§q'urﬂ‘aﬂ-m:ﬂr«w‘;@:‘gm'mm'd:'n
SHETEE)
REGIONAL OFFICE FOR
INFRASTRUCTURE DEVELOPMENT,
PHUNTSHOLING
{ROID}

PROJECT TITLE

PROPOSED S+G+3+]
SPS OFFICE

AGENCY

BFDA

NOTES:

*  ALL DIMENSIONS ARE IN MILLIMETERS
UNLESS SPECIFIED OTHERWISE.

o ALLLEVELS GIVEN w.rt. 0.000 AS
UNFINISHED LEVEL OF BUILDING.

*  WRITTEN DIMENSIONS TO BE READ
AND NOT TO BE SCALED.

*  ALL DIMENSIONS MEASURE UNFINISHED
SURFACE UNLESS OTHERWISE

CONJUNCTION WITH RELEVANT
STRUCTURAL DRGS.

*  ANY DESCREPANCY IN THE DRAWING IS
TO BE BROUGHT TO THE IMMEDIATE
NOTICE OF THE
ARCHITECT/SUPERVISION TEAM.
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VARIES

FOUNDATION DEPTH
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owester W i
g
@
:
H PROVIDE EXTRA
S COVER TO COLUMN
£ |_BELOW GROUND
; TOP REBAR
(SEE TABLE BELOW)
. . . ) . .
Ldt = 576 OF BAR [
§ =

[ 75MM THK. PCC 1:3:6

150MM THK. STONE SOLING

TYPICAL FOOTING ELEVATION

BOTTOM REBAR
(SEE TABLE BELOW)

FOUNDATIONS AND FOOTINGS.

FOOTINGS ARE DESIGNED FOR AN ALLOWABLE BEARING CAPACITY OF 150 KN/Sq M. VERIFY
THE SOIL STRENGTH AND OBTAIN APPROVAL FROM THE ENGINEER BEFORE PLACING THE
CONCRETE.

WALLS SHALL BE PROVIDED BELOW THE EXTERIOR PLINTH BEAM. IT IS RECOMMENDED TO
PROVIDETHE SAME BELOW THE INTERNAL PLINTH BEAM.

FOOTINGS ARE DESIGNED CONSIDERING THE MINIMUM DEPTH OF 1500MM BELOW THE
ORIGINALGROUND LEVEL. NOTIFY ENGINEER SHOULD THE DEPTH OF FOOTINGS REQUIRED
TO BE PROVIDED IS MORE THAN THE DEPTH SPECIFIED ABOVE.

ALL CONCRETE SHALL BE PLACED 'IN THE DRY'FOR FOUNDATIONS.

COMPACTION OF FOUNDATION SHALL BE APPROVED BY ENGINEER PRIOR TO PLACEMENT OF
CONCRETE.

MATERIAL SPECIFICATIONS:

S hwhr

GRADE OF CONCRETE FOR RC FOOTING WORKS SHALL BE....M25;

GRADE OF STEEL/REBARS FOR RC BEAM WORKS SHALL BE....FE 500
(SQCA APPROVED BRANDS);

AGGREGATES FOR ALL RC WORKS SHALL BE OF NOMINAL SIZE....20MM;
WATER FIT FOR DRINKING SHALL BE USED FOR CONCRETE MIX DESIGNS;
MINIMUM CLEAR COVER TO THE FOOTING REINFORCEMENT...50 MM,

a8 3o s s i Al e G Ry sy
: &&Fa R
REGIONAL OFFICE FOR
INFRASTRUCTURE DEVELOPMENT,
PHUNTSHOLING
(ROID}

PROJECT TITLE

PROPOSED S+G+3+]
SPS OFFICE

SCHEDULE OF FOOTING FOR ISOLATED FOOTING

FOOTING SIZE

DEPTH REINFORCEMENT DETAILS

AGENCY

BFDA

NOTES:

*  ALL DIMENSIONS ARE IN MILLIMETERS
UNLESS SPECIFIED OTHERWISE.

*  ALLLEVELS GIVEN w.r.t. £0.000 AS
UNFINISHED LEVEL OF BUILDING.

*  WRITTEN DIMENSIONS TO BE READ
AND NOT TO BE SCALED.

*  ALL DIMENSIONS MEASURE UNFINISHED
'SURFACE UNLESS OTHERWISE
MENTIONED.

*  ALLDRGS. TO BE READ IN
(CONJUNCTION WITH RELEVANT
'STRUCTURAL DRGS.

*  ANY DESCREPANCY IN THE DRAWING IS
TO BE BROUGHT TO THE IMMEDIATE
NOTICE OF THE
ARCHITECT/SUPERVISION TEAM.

Length,LX Breadth,Lz | Total depth,D Bottom Top

9025 8800 700 166@ 150 c/c in both directions| 166@ 200c/c in both directions

F1

F2

3500 3500 700 169@ 150 c/c in both directions| 16¢@ 200c/c in both directions

3000 3000 650 169@ 150 c/c in both directions| 166@ 200c/c in both directions
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MATERIAL SPECIFICATIONS:
| | 11 1. GRADE OF CONCRETE FOR RC COLUMN WORKS SHALL BE....M25;
I B L 2. GRADE OF STEEL/REBARS FOR RC COLUMN WORKS SHALL BE....FE 500
= é g = 3. (SQCA APPROVED BRANDS);
| &z . » —1 0 + 4. AGGREGATES FOR ALL RC WORKS SHALL BE OF NOMINAL SIZE....20MM; PV O S
| 4 o 5. WATER FIT FOR DRINKING SHALL BE USED FOR CONCRETE MIX DESIGNS; hatxtaiies T;"“_’ﬁf?’?“ Rl
zx |HHleE | | = s
g8 - i REGIONAL OFFICE FOR
&3 - ‘ =1 < INFRASTRUCTURE DEVELOPMENT,
£ é =t —— GENERAL DETAILING NOTES: PHUNTSHOLING
§ I E s 1 I T 1 o {ROID}
| 1 11| <5 1. SPECIAL CONFINING REINFORCEMENT TIES OF 109 @ 90MM C/C SHALL BE PROVIDED OVER PROJECT TITLE
— gﬁ ——| 23 A LENGTH OF HC/6 FROM EACH FACE OF BEAM TOWARDS MID SPAN OF THE COLUMN,
—f| 8% N ° ] - 2. SPECIAL CONFINING REINFORCEMENT OF 10@ 90 MM C/C SHALL BE CONTINUED INTO THE
] H ! gé == FOOTING PAD UP TO A MINIMUM OF 300MM FROM THE TOP FACE OF THE FOOTING PAD. PROPOSED S+G+3+]
- H T \ 4 C- 3. THE MAIN REINFORCEMENT OF COLUMNS SHALL BE STRAIGHT WITHOUT KINKS OR CRANK. SPS OFFICE
g 7 M) I 2y o § z 4. THE SPLICE IN THE COLUMN SHALL BE AWAY FROM THE SUPPORT BY HC/4 AND THE SPLICE
z £ 1 EH ] gg LENGTH SHALL BE THE DEVELOPMENT LENGTH(LD) IN TENSION. o
g 3 | g g@ L | g 5. COLUMNS SUPPORTING STAIRCASE SHALL BE PROVIDED WITH SPECIAL CONFINING TIES OF AGENCGY
2 ) 3 . M i w¥ 109@ 90C/C THROUGHOUT THE COLUMN LENGTH.
¢ Ed 8 11| & 5= 6. SPLICING AT GROUND FLOOR LEVEL IS PROHIBITED.
g El - 1 £8 7. ONLY 50% OF MAIN RE BARS ARE SPLICED AT ONE SECTION. BFDA
i § —T 1 wlg 8. EXCEPT IN CONFINING & SPLICING ZONE, REST OF THE COLUMN LENGTH SHALL HAVE oS
T 92 TIES/LINKS OF 10@150MM C/C. o
Ee g ) | ¢ 9. TIES/LINKS OF 100@ 90MM C/C SHALL BE PROVIDED THROUGHOUT THE LENGTH OF (N s SErIE OIS
H g i §§ SPLICING ZONE. o ALLLEVELS GIVEN w.rt. £0.000 AS
£8 e 10. THE MAIN RE BARS IN THE BEAM MUST BE PROPERLY ANCHORED IN COLUMNS BY LENGTH e or CUILDRN
I i ¥ . 1| ¢ NOT LESS THEN LA OF THE REBAR GIVEN IN THE TABLE ABOVE;. e o oL ot BE READ:
(A== — 11.  THE ONE FOURTH (1/4) OF THE COLUMN LENGTH NEAR THE BEAM CONNECTION OR «  ALL DIMENSIONS MEASURE UNFINISHED
axcriorace | feii—] [ ‘ l ] [ [ [ l+ + - I } [ ] J FRAMING INTO THE COLUMN SHALL BE CASTED MONOLITHICALLY WITH BEAMS AND SLABS. SURFACE UNLESS OTHERWISE
LENGTH,La —1 > MENTIONED.
—1 —s— *  ALLDRGS. TO BE READ IN
: o) 1 I 'CONJUNCTION WITH RELEVANT
— 3 g 1 STRUCTURAL DRGS.
-y § z o *  ANY DESCREPANCY IN THE DRAWING IS
- g <! 1 SCHEDULE OF COLUMN TO BE BROUGHT TO THE IMMEDIATE
i g 2 —11 NOTICE OF THE
| REINFORCEMENT DETAILS ARCHITECT/SUPERVISION TEAM.
- H L1
g DRAWING TITLE
] £ < g CoLUNN SIZE | Main Steel Confining ties Normal ties
m | 2 g COLUMN
C1 500X500 -25¢ 10 ¢ @ 90 mm ¢/c 10¢ @ 150 mm c/c
] g g w 228 100020 . REINFORCEMENT
] é 'é‘ c2 500X500 | 8-256+4-20¢ 10 ¢ @ 90 mm c/c 10¢ @ 150 mm ¢/c DETAIL
E
™ 4 SPLICING IS PROHIBITED 8-25¢+4-209 "
| g e Sl c3 500X500 10 ¢ @ 90 mm ¢/c 10¢ @ 150 mm c/c SCALE: NTS
— § e Cc4 S00DIA | 10-25¢ 10 ¢ @ 90 mm c/c 10¢ @ 150 mm c/c 5/5/2026
1 é o DESIGNED BY:
Z —18¢& | | —H 5
E5 7 = =T
i = + +
2 —1 T MAHESH TAMANG(ENGINEER)
H é 1 = == DRAWN BY:
S — 1 I - )
- —— Tie 1 Te2&Te3
- TYPICAL COLUMN SECTION
—x— FOR 12 REBAR CONFIGURATION 'COLUMN TIES DETAILS SAMTEN NORBU (ENGINEER)
v APPROVI
TYPICAL COLUMN REBAR AND SPLICING DETAILS S e Ak
(INTERIM HEAD)
ENDORSED BY:
(BFDA)
Tiel
TYPICAL CIRCULAR COLUMN SECTION PAGE
FOR 12 REBAR CONFIGURATION




Part 3 — Conditions of Contract and Contract Forms

208

50MM THK. PLASTIC SHEET

150MM THK. PCC (1:2:4)

S0MM LEAN CONCRETE (1:3:6)

75MM THKK.LEAN CONCRETE 1:3:6

BELOW INTERIOR WALL(250mm)

SECTION 1-1

BRICK WALL

50MM THK. PLASTIC SHEET

PLINTH BEAM

BRICK WALL 1 75MM THK. LEAN CONCRETE
150MM STONE SOLING
> » ' % >
g o
<« } >y
» 7 X wn n
» . ~ ~
T
|
RMM WALL IN CM 1:5 » o RAMMED EARTH RAMMED EARTH, |
&
‘ 500
500
I\ n
— N S ~
1T T T
150MM STONE SOLING L 2 2 ‘
700 700

S50MM LEAN CONCRETE (1:3:6)

RMM WALL IN CM 1:5

75MM THKK.LEAN CONCRETE 1:3:6
150MM STONE SOLING

BELOW EXTERIOR WALL(250mm)

SECTION 1-1

D e a PO N
94 35 3R eV IR Aty Gyl Es)

&5 'ﬁqm"ﬂ:'vu
REGIONAL OFFICE FOR

INFRASTRUCTURE DEVELOPMENT,

PHUNTSHOLING
{ROID}

PROJECT TITLE

PROPOSED S+G+3+J]
SPS OFFICE
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ALL DIMENSIONS ARE IN MILLIMETERS
UNLESS SPECIFIED OTHERWISE.

ALL LEVELS GIVEN w.r.t. +0.000 AS
UNFINISHED LEVEL OF BUILDING.
WRITTEN DIMENSIONS TO BE READ
AND NOT TO BE SCALED.

ALL DIMENSIONS MEASURE UNFINISHED
SURFACE UNLESS OTHERWISE

TO BE BROUGHT TO THE IMMEDIATE
NOTICE OF THE
ARCHITECT/SUPERVISION TEAM.
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. REGIONAL OFFICE FOR

NOTE FOR SHEAR WALL: INFRASTRUCTURE DEVELOPMENT,

PHUNTSHOLING
GROUND FL ial:
. 1. Material: (ROID}

LVL 1.050m

Concrete - Grade M25 as per IS: 456 PROJECT TITLE
- FIRST FLOOR BEAM Reinforcement - Grade Fe500 as per IS: 1786 S
Clear cover - 25mm
The vertical reinforcements shall extend 300mm (minimum) into the foundations and then be PROPOSED S+G+3+)
extended laterally into the foundations at a length of 'Ld' (measured from the top face of SPS OFFICE
foundations), Refer relevant tables for the lengths of 'Ld".
Not more than 50% of the bars shall be splice at one section with splice length of Ld.
& UPPER GL .| 1 Spacers in form of chairs shall be used to maintain the required gap between the rebar layers in
144.0.0m [ ; - L the wall. The chairs shall be made from 100 or bigger diameter re-bars.

A BFDA

g / ) d ‘COLUMN AS BOUNDARY ELEMENT

1050
N

AGENCY

El o

NOTES:
AL DIMENSIONS ARE IN MILLIMETERS
UG— UNLESS SPECIFIED OTHERWISE.

) | [k [ o ALLLEVELS GIVEN w.rt. 0.000 AS

1 UNFINISHED LEVEL OF BUILDING.

«  WRITTEN DIMENSIONS TO BE READ
AND NOT TO BE SCALED.

«  ALLDIMENSIONS MEASURE UNFINISHED
SURFACE UNLESS OTHERWISE

4 12MM 8 @125 C/C

1950

1 12MM ¢ @150 C/C

M 3
b *  ALLDRGS. TO BE READ IN
‘SELECTED BACK FILL CONJUNCTION WITH RELEVANT

d STRUCTURAL DRGS.

‘- g 1 ‘GRAVEL FILLING WIDTH S00MM L joe@125¢/c—" *  ANY DESCREPANCY IN THE DRAWING IS

) | O BE BROUGHT TO THE IMMEDIATE
LOWWER GL / | INOTICE OF The

* - SRS 5 SHEAR WALL PLAN TOWARDS EARTH FILL ARCHITECT/SUPERVISION TEAM.

VL -1.95m - BASEMENT BEAM
DRAWING TITLE
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] REINFORCEMENT
]5(,.; ~~—— PERFORATED PIPE (200MM DIA) R DETAIL

§ ! 4l SCALE:  NTS
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NOTES:
*  ALL DIMENSIONS ARE IN MILLIMETERS
UNLESS SPECIFIED OTHERWISE.

*  ALLLEVELS GIVEN w.rt. £0.000 AS
UNFINISHED LEVEL OF BUILDING.

*  WRITTEN DIMENSIONS TO BE READ
AND NOT TO BE SCALED.

*  ALL DIMENSIONS MEASURE UNFINISHED
SURFACE UNLESS OTHERWISE
MENTIONED.

*  ALLDRGS. TO BE READ IN
'CONJUNCTION WITH RELEVANT
STRUCTURAL DRGS.

*  ANY DESCREPANCY IN THE DRAWING IS
TO BE BROUGHT TO THE IMMEDIATE
NOTICE OF THE
AARCHITECT/SUPERVISION TEAM.
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PROJECT TITLE

PROPOSED S+G+3+J
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AGENCY

BFDA

NOTES:

*  ALL DIMENSIONS ARE IN MILLIMETERS
'UNLESS SPECIFIED OTHERWISE.

*  ALLLEVELS GIVEN w.rt. £0.000 AS
'UNFINISHED LEVEL OF BUILDING.
WRITTEN DIMENSIONS TO BE READ
/AND NOT TO BE SCALED.

*  ALL DIMENSIONS MEASURE UNFINISHED
SURFACE UNLESS OTHERWISE
MENTIONED.

*  ALLDRGS. TO BE READ IN
'CONJUNCTION WITH RELEVANT
STRUCTURAL DRGS.

. ANY DESCREPANCY IN THE DRAWING IS
TO BE BROUGHT TO THE IMMEDIATE
NOTICE OF THE
ARCHITECT/SUPERVISION TEAM.
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PROJECT TITLE

PROPOSED S+G+3+]
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BFDA

NOTES:

*  ALL DIMENSIONS ARE IN MILLIMETERS
UNLESS SPECIFIED OTHERWISE.

*  ALLLEVELS GIVEN w.r.t. £0.000 AS
UNFINISHED LEVEL OF BUILDING.

*  WRITTEN DIMENSIONS TO BE READ
AND NOT TO BE SCALED.

*  ALL DIMENSIONS MEASURE UNFINISHED
SURFACE UNLESS OTHERWISE
MENTIONED.

*  ALLDRGS. TO BE READ IN
'CONJUNCTION WITH RELEVANT
STRUCTURAL DRGS.

*  ANY DESCREPANCY IN THE DRAWING IS
TO BE BROUGHT TO THE IMMEDIATE
NOTICE OF THE
ARCHITECT/SUPERVISION TEAM.
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10¢ 100 C/C o @ 109 100 C/C p AGENCY
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NOTES:
*  ALL DIMENSIONS ARE IN MILLIMETERS
UNLESS SPECIFIED OTHERWISE.

o 4-129 109 100 C/C

ALLLEVELS GIVEN w.r.t. £0.000 AS

UNFINISHED LEVEL OF BUILDING.

*  WRITTEN DIMENSIONS TO BE READ
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ARCHITECTURAL DRAWING DETAILS(REFER ARCHITECTURAL DRAWINGS
REFER ARCHITECTURAL DRAWINGS FOR THE LOCATION OF DIFFERENT
TYPES CORNICES AT VARIOUS FLOOR LEVELS.
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77 see slab rein

4-10' TMT

N

4-10 TMT continued
throughout Dhung

4-10 T™MT

5 8-TMT ties @ 150 ¢/c

) — 48 TMT
=

LT

8 “TMT ties @ 150 ¢/c

ZHU REINFORCEMENT DETAIL

REFER ARCHITECTURE DRAWING FOR ZHU DETAIL

L

U-BAR WITH MIN. 250mm EMBEDMENT LENGTH WITH 100
6mm THICK FILLET WELD ON BACK OF ENDPLATE 455

| 250x175x4mm THICK RHS
(OR BUILT-UP SECTION) WITH 3mm THICK
FW ALL ROUND ONTO END PLATE

175x175x4mm THICK RHS (OR BUILT-UP SECTION)
WITH 3mm THICK FW ALL ROUND ONTO SOFFIT OF
250x175x4mm THICK RHS AND END PLATE

END PLATE CONNECTION DETAIL FOR DINGRI

110
— 500x210x10mm THICK M.S. PLATE 10517100

WITH 2 NOS. OF H16 U-BAR WITH

MIN. 250mm EMBEDMENT LENGTH 150 150

200x150x3mm THICK RHS AS LUNGZEY
3mm THICK FILLET WELD FULL LENGTH AT BOTH SIDES

X

s

150
1850 (MAX)
P —
H12-150 EF il [— H00.(MAX)
2
=3
8 110-200 DISTRIBUTION BAR
RC WALL TOP-UP |~
FOR DINGRI DETAIL
!

Lr

T CUT BASED ON ARCHITECTURAL INTENT
AND CAPPED WITH 3mm THICK M.S. PLATE

250x175x4mm THICK RHS (OR BUILT-UP SECTION)
WITH 3mm THICK FW ALL ROUND ONTO END PLATE

CUT BASED ON ARCHITECTURAL

INTENT AND CAPPED WITH 3mm

THICK M.S. PLATE

175x175x4mm THICK RHS (OR BUILT-UP SECTION)

WITH 3mm THICK FW ALL ROUND ONTO SOFFIT

OF 250x175x4mm THICK RHS AND END PLATE

TYPICAL DINGRI STRUCTURAL DETAIL

500x210x10mm THICK M.S. PLATE WITH 2 NOS. OF H16 110

100
150
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ANCHORAGE OF BEAMS BARS
IN CORNER JOINT
Ld+10db

] u 2 4
i ] ) i
£ Y (£ v
T BARS TO HAVE THE REQUIRED
t ANCHORAGE VALUE OF BOTH "
m 3 . . us L3 . SPLICING NOT LESS THANLd 3 SIoes < GREATER OF 0.5L OR Ld ,
50mm
o
T il
] ——
‘ ! 0.25 Ast (min) subject ot
20, HOOPS SPACING NOT GRATER THAND/2 | 2p Py HOOPS SPACING NOT GRATER THAN D/2 S - ‘i B bar
Ld=(L/3), L=c/c dist. between column
51=20= 8 mm @ @ 90mm c/c upto 20 (D -depth of the beam)
52 =8 mm @ @ 150mm cfc
4 y) /
(4 (4 (4
DETAILS OF LAPPING STEEL REINFORCEMENT IN BEAMS
==
wveRToA oacnio | | .
Tl owo on e 8 | |
— ' [ L
a® = VER 1S GREATER
o -t or e R N -
e 4 I | I I I | L
SocREGATE
N . & . - L] B § —
END SECTION MID SECTION o i o+ BOTTOM SPLICE_,
D s ik o P HOOPS SPACING NOT MORE THAN 150MM C/C S
oo
Ld+100 o
>
¥ 1. TOP SPLICE SHALL BE NEAR OR MID SPAN OF THE MEMBER v
-~ ‘ § DETAILS OF LAPPING STEEL > gOTTOM SPLICE SHALL NOT BE WITHIN DISTANCE OF 24
& N REINFORCEMENT IN BEAMS FROM JOINT FACE OF A BEAM MEMBER
8
: E $ SECONDARY BEAM
oow 3
. d . . L .
ey
5 \ y 19
.
MAIN BEAM 12mm DIA BEND UP HANGER BAR
T 7]

L4
TINATION DETAILS

NOTE:

1.
2.

bt ol

v
ANCHORAGE OF BEAMS BARS WHERE
C M ERMINATES

NOT MORE THAN 50% OF THE REINFORCEMENT SHALL BE SPLICED AT ONE SECTION

TOP REINFORCEMENT OF BEAMS SHALL BE SPLICED NEAR MID-SPAN OR AT MID-SPAN, WHILE BOTTOM REINFORCEMENT SHALL NOT BE SPLICE AT:

(a) WITHIN A JOINT
(B) WITHIN A DISTANCE OF 2D FROM THE FACE OF COLUMN
() MID-SPAN

MINIMUM SPLICE LENGTH SHALL BE EQUAL TO DEVELOPMENT LENGTH OR 570
THE ENDS OF STIRRUPS SHALL BE BENT AT 135° WITH HOOK LENGTH OF 10@ AND IT SHALL BE EMBEDDED IN THE CONFINED CORE OF THE

SECTION

IN AN EXTERNAL JOINT, BOTH THE TOP AND THE BOTTOM BARS OF THE BEAM SHALL BE PROVIDED
WITH ANCHORAGE LENGTH BEYOND INNER FACE OF THE COLUMN EQUAL TO THE DEVELOPMENT LENGTH IN TENSION PLUS 10 TIMES THE

BAR DIAMETER ie  (Ld+108).

IN AN INTERNAL JOINT BOTH TOP AND BOTTOM BARS OF THE BEAM SHALL BE TAKEN CONTINUOUSLY THROUGH THE COLUMN OR SHALL BE
ANCHORED WITH AN ANCHORAGE LENGTH EQUAL TO DEVELOPMENT LENGTH PLUS 10TIMES THE BAR DIAMETER i.e (Ld+100).

COLUMN STIRRUPS MUST BE CONTINUOUS THROUGH BEAM COLUMN JOINT

CONFINING STIRRUPS SHALL BE PROVIDED UP TO TWICE THE DEPTH OF BEAM(2D0 FROM THE FACE OF COLUMN.

CLOSED STIRRUPS SHALL BE PROVIDED FOR THE FULL LENGTH OF SLICES.
CLEAR COVER=30MM

MAINTAINED IN THE BENDS.

. SHARP BENT IN MAIN REINFORCEMENT BARS SHALL BE AVOIDED AT LAPPING & BEAM-COLUMN JOINTS. MAXIMUM SLOPE OF 1:6 SHALL BE

. LINTEL/BAND REINFORCEMENT CONNECTION PROVISION SHALL BE KEPT WHILE CASTING THE BEAM, COLUMN, SLAB
. VERTICAL WALL REINFORCEMENT BARS SHALL BE PLACED WHILE CASTING THE SLAB PARTICULARLY FOR THE PROJECTED WALL/RABSEL WALLS

SECONDARY BEAM DETAIL

LAP AND SPLICES

Design anchorage length Jy for ribbed bars @ < 32 mm according to 1S456: 2000

(Y = 1.50.1,, =500 MPa)

Type of Bars Concrete Class | Bars in Tension, Ly |Bars in Compression, L¢
M20 650 520

High Tensile M25 570 450

Type ll

Deformed Bar M30 520 420

) M35 460 370
M40 410 330

PRCING. fROW 80 08 GO

150 min
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JUNCTION OF MAIN & SEC. BEAM
EQUAL DEPTH)

Q CROSS TIE
&
S
6d(>65mm)
7
HOOP U-STIRRUP
DETAILS OF TRANSVERSE
REINFORCEMENT IN BEAMS
SLOPE 1:12
4
HANGER BAR

>Lr
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ANCHORAGE OF LONGITUDINAL BEAM

150mm (MAX)

x =573 + 100 = 670
For Grade M25 Concrete Elements

LAP LENGTH AT LOCATION OF SPLICING

BARS AT EXTERIOR BEAM-COLUMN JOINT

SLOPE 1:12

OF LONGITUDINAL BARS IN BEAM

HANGER BAR
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BEAM WIDTH

NUMBER OF
HANGER BAR

B < 300mm

2H12

B <400mm

3H12
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B < 500mm

HANGER BAR

4H12

B <'n'00mm

(n-1)H12
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(UNEQUAL DEPTH)
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= COLUMN

BEAM

N

EXTERIOR, COLUMN-BEAM JOINT(L/S)

BEAM
BEAM
# - & 2 |

L]

L 14 |

1 I
1 |
COLUMN

INTERIOR, COLUMN-BEAM JOINT(PLAN)

MAX 50

- COLUMN

BEAM

INTERIOR, COLUMN-BEAM JOINT(L/S)

TYPICAL REINFORCEMENT DETAILS IN RC MEMBERS/ELEMENTS/JOINTS/CUTS ETC.

- BEAM
BEAM
=7 L |
|
]
1 [~
[
-
COLUMN

EXTERIOR, COLUMN-BEAM JOINT(C/S)

[~ WALL
- COLUMN
y—— RC BAND

52D, SPECIAL
CONFINING ZONE

TYPICAL BEAM-COLUMN CONNECTION DETAIL

2

4-120

80@175CIC

109, VERTICAL REBAR

\/\

COLUMN

COLUMN-WALL BAND CONNECTION(L/S)

SPLICING, Ld =

300

COLUMN LAP SPLICING DETAIL(L/S)

. 108 VERTICAL

) 4-100

7 - RCBAND
L COLUMN

CORNER COLUMN-WALL BAND

CORNER, COLUMN-BEAM JOINT(C/S) CONNECTION (C/S)
— N
- 100 VERTICAL
4-100
) - RC BAND
= I COLUMN
e

INTERMEDIATE COLUMN-WALL
BAND CONNECTION(C/S)
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(FLUSH COLUMN ) "FC"

250W x 250D
250
2-160
: |0
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25 1 J
*
2-160
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250W x300D
SECTION A-A
250
3-160
) 80@150 c/c
o
S25
e o o
3-160

200

JAMTHO ROOF BAND ==
~ BRICKWAILL | * | _RCC FLUSH COLUMN ~ BRICK WALL
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» FLUSH COLUMN &———————]

» SILLBAND

125

150
\I\

251+

» RC.CPROPS
- 1
L LT NG
TYPICAL JAMTHOG FLOOR ELEVATION
R.C.C-1:1:2
80@200c/c 80@- throughout
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¢ 25

T12¢ Vertical Reinforcement

o
L] n
~

o

(] :m

—

250mm THK. WALL

TYPICAL VERTICAL REINFORCEMENT DETAILS AT
CORNERS AND WALL OPENING EDGE OF 250mm

250mm THK. WALL

‘ / ‘

!

[ \

250 T12¢ Vertical Reinforcement

TYPICAL VERTICAL REINFORCEMENT DETAILS
AT JUNCTIONS OF 250mm THK. WALL

THK. WALL
Intermediate Laps Stirrups
lap = 579 lap = 57¢ | ‘ 2L-T89150@c/c ‘
[Tk ‘ mNEnE
, b IO
o
| - \
Stirrups
2L-T89150@c/c .
Stirrups £
2L-T8¢150@c/c Stirrups
TYPICAL BAND REINFORCEMENT 2L-T8¢150@c/c
——JI/— LAYOUT AT INTERSECTIONS _/l/_
Stirrups 2L-T89150@c/c
Stirrups 2L-T8#150@c/c Stirrups 2L-T89150@c/c
. .
; T e —
( = 2-12¢9
o 210 @ v e o o &%
N ° 5 2-12¢ S 5 2
. [.— %] =
<, = ':‘ wn <
@ 3-12¢ & 2-12¢
| . . ] J
L) ) L | 250 | t
: 250 :
1 250 I * *
LINTEL BAND ABOVE 250mm ROOF BAND DETAILS
THK. WALL AND OPENINGS
PLINTH BAND DETAILS

NOTES:

-EXTERNAL WALL WILL HAVE LINTEL BAND THROUGHOUT AND INTERNAL
WALL WILL HAVE CUT LINTEL BAND OVER THE OPENINGS.

-LINTEL BAND SHALL BE PROVIDED ABOVE ALL WINDOWS AND DOORS.
-LINTEL BAND SHALL BE EXTENDED AT LEAST 200MM BEYOND THE EDGE
OF OPENING INTO THE MASONRY WALL.

-CONTINUOUS LINTEL BEAM SHALL BE PROVIDED WHERE THE GAP
BETWEEN TWO OPENINGS IS LESS THAN 500MM.

-OVERLAPPING SPLICE SHALL BE OF LENGTH 570 IN CASE OF SPLICE
REQUIREMENT AND BARS SHALL BE PROPERLY TIED USING BINDING
WIRE.

-LINTEL SHALL BE PROVIDED OVER THE WINDOWS AND DOOR AS
SHOWN ON THE DRAWING.

-COVER TO REINFORCEMENT SHALL BE AT LEAST 25MM.

-TIES OF 8MMO BAR AT A SPACING OF 150MM SHALL BE PROVIDED FOR
MAIN REINFORCEMENT.

-USE TMT REBARS OF FES00.

-USE CONCRETE MIX OF M15.

-ALL EXTERNAL WALL BANDS SHALL BE PROVIDED AT THE EXTERNAL
EDGE OF THE WALLS AND ALL OTHER INTERNAL BANDS SHALL BE
PROVIDED AT THE CENTER OF THE INTERNAL WALLS.

NOTES:

-VERTICAL BARS ARE PROVIDED AT THE JUNCTIONS OF THE
WALLS & AT A DISTANCE OF 150MM FROM BOTH THE SIDES OF
ALL THE OPENINGS AS SHOWN IN VERTICAL REINFORCEMENT
LAYOUT PLANS.

- THE DISTANCES PROVIDED IN THE VERTICAL REINFORCEMENT
LAYOUT PLAN ARE MEASURED FROM CENTER OF THE BARS TO
THE INDICATED POINTS (EDGES OF THE OPENING OR TO THE
OTHER CENTERS OF THE BARS).

- REFER ARCHITECTURAL PLAN AND THE PROVIDE THE OPENINGS
IN THE WALLS EXACTLY AS PER REQUIREMENT.

-12MM DIA. BARS (TMT/TOR FES500) ARE TO BE USED FOR ALL
REINFORCING WORKS IN THE WALLS OF THE MASONRY BLOCKS,
UNLESS OTHERWISE SPECIFIED.

-THESE VERTICAL BARS SHALL BE ANCHORED TO THE FOOTING
PCC AND PROPERLY TIED INTO THE BANDS.

-THE CONCRETE MIX 1:2:4 (M15) USING COARSE AGGREGATE OF
10MM MAXIMUM SIZE SHALL BE USED TO FILL THE VOIDS
AROUND THE VERTICAL BARS.
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SI.No MEMBERS

SIZE

| 60.3MM OD, 3.6MM THICK, 5.03KG/M
| 60.3MM OD, 3.6MM THICK, 5.03KG/M
| 48.3MM OD, 3.2MM THICK, 3.56KG/M

1 BOTTOM CHORDS

2| RAFTERS

E) VERTICAL STRUTS
4 INCLINED STRUTS

s PURLINS

48.3MM OD, 3.2MM THICK, 3.56KG/M

| 48.3MM 0D, 3.2MM THICK, 3.56KG/M @ 1200C/C(MAX)
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01. | Al light point loyout shall be of 1.5sq.mm PVC insulated copper conductor 1.1KVG
02. | All light circuit wiring shall be of 2.5sq.mm PVC insulated copper conductor 1.1KVG
03. | All Power point wiring shall be of 4sq.mm PVC insulated copper conductor 1.1KVG
04. | Al light switch board shall be at +1.25m from finished floor level
05. | Al power point shall be at +0.3m from finished floor level except for kitchen & toilet
06. | Al power point shall be at +1.8m from finished floor level for Geyser
07. | All counter top switches shall be at +0.3m above counter top level
08. | Al wall fixtures shall be at 2.1-2.5m from finished floor level
09. | All power point shall be at +0.3m above counter top level in kitchen
10. | Al height of power points for fon provision shall be at +2.1m finish flood level
11. | No phase difference is allowed in same conduit
12. | Lighting circuit with 25mm dio. HDPE conduit
13. | Power point circuit with 25mm dia. HDPE conduit
14. | Some ption are as follows:
i Power foctor = 095
ii. Demand foctor =08
15. | 16A sockets shall not be Looped
16. | SOB shall be placed at the height of 2.1-2.5m
from finished floor level
SLNO|ON COMPLETION OF THE INSTALLATION, THE FOLLOWING TEST RESULTS SHOULD SATISFY
01. | Polarity test :- All switches must be on live conductors
02. | Insulotion test :- Minimum test result should not be less than 1 MEGA OHM
03. | Eorth continuity test :~  Low voltage test lomp should satisfy the whole installation
04. | Eorthing test :~ Test results should be within five [5) OHMS.

01.  HDPE conduit size shall be (25mm / 32) mm diometer

02 Wall bracket light fixture shall be placed at (21m to 2.5m) from finished floor level

03.  Ceiling light fixture shall be placed as per the design drawing

04.  Light switch board shall be placed at (1.25m) from finished floor level

05.  Plug & socket outlet shall be placed ot (0.3m) from finished floor level

06. In case of Kitchen & Toilet, it shall be placed at light point switch level

07.  Sub Distribution Board shall be placed at (2.5m) from finished floor level

08.  HOPE pipe should be embedded in the wall up to depth from (16mm to 25mm) from finished plaster level
09.  Earth continuity wire size shall be not less than (1.5sq.mm and 2.5 sq.mm) PVC copper wire

10.  Phase or Live conductor shall be looped at the switch board

1. Neutral conductor shall be looped from light points

12, All switches & socket outlets shall be flush mounted

13. 6A/10A rating switch shall be used for light point & 6A socket outlets

14, 16A rating switch shall be used for 16A power socket outlets

15 No socket shall be placed in bath or shower room

16.  Socket outlet & plug shall be of three—pin type and third pin shall be connected to earth

17. Socket outlet & plug used ot 25mm above shall be shutter type or interlocking type

18. Socket outlet for telephone shall be RGI1 type

19.  Telephone socket outlet shall be placed 0.3m from finished floor level

20.  Telephone socket outlet & line shall be 0.5m away from any electrical point

21, Internal House wiring cables shall be ranges from 1.5sq.mm to 6sq.mm

22. Power cables shall be ranges from PVC sheathed armoured single core to four core

23, Switch board shall not be erected above gas, stove, sink or within 2.5m away of any washing units
24. Al switch board connected to medium voltage and above shall be provide with "Danger Notice Plate”
25. Al control switches & distribution board shall be duly marked

26.  Insulation mats should be provided in front of main control unit

NOTE:

The cable lines from Main Control Panel Board to respective Sub Main Panel Board and from Sub Main Panel Board

to respective Sub Distribution Board (SDB) shall be drawn through Electrical Shaft/ Duct provided.
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PVC Insulated copper cable
Ix( mm

PVC Insulated copper cable
1x4sq.mm
PVC Insulated copper cable

4x16sqmm E

From MCPB

SLD FOR SDB: G1

TPN DB 6 Ways with Out Going. SDB-G1

B A

4P-RCCB
40 Amp, 415V

Out Going ---- SPMCB 16 Amps = 15 nos.
SPMCB 10 Amps = 3 nos.
PHASE DISTRIBUTION
—EESE cke-ct 630
F—Em  PP-o1 2000
—fEm  PP02  —— 2000
—EETE  PP-03 2000
s PP-04 2000
&= PP-0s — 2000
Prase:y
F—EEm k-1 »—] 480
PP-06 — 2000
@ P07 — 2000
—mEm P08 —— [T 2000
—E=TE P09 — 2000
—EEE  pp-10 — 2000
Prose:s

—Em  ckecr  — [EEEEEE 850
—EEg  PP-11 2000
—f=m  Pr12 2000
0 L & 2000
—EETE  pp-14 2000
——EETE P15 2000

Connected load:31.96kW
Demand Factor:80%
Demand load:25.57kW

Ckt-C1=5B-01

PVC Insulated copper cable
4x16sqmm

Ckt-C2=S5B-

Ckt-C3=SB-05+5B-04

From MCPB

PVC Insulated copper cable

SLD FOR SDB: G2

TPN DB 12 Ways with Out Going. SDB-G2

150.75 sqmmn

PVC Insulated copper cable
1x4sq.nm

E

o

4P-RCCB
63 Amp, 415 V

Out Going ---- SPMCB 16 Amps = 24 nos.
SPMCB 10 Amps = 6 nos.
PHASE DISTRIBUTION
Prase:r
—EEm  ckect  — 630
—EE  SPARE A
F—=Em  pp01 2000
e P02 2000
—EEE  PP-03 2000
I I e 2000
Gl ppoa | 2000
T8 pp-04 —_— 2000
F—C==E P04 —— 2000
—=TE  pp-04 — 2000
Pase:y
—Em okt i
——EETE  SPARE i
e P09 2000
- L) 2000
—=m  pp-11 2000
—EET  pp-12 — [sipee 2000
—&Em 1z — | 2000
—E]  pp-14 — 2000
—ETE pp-15 — 2000
5T pp-16 —l 2000
Prase:s
—Es ckect —.. a0
I seare  —I 0
s P17 — 2000
| wmEm  PP-18 p—— 2000
== 19— 2000
—E=TE  pp-20 P | s 2000
l— &= 2t — | 2000
—ETE  pp-22 — 2000
F—CSTE  pp-23 — 2000
—— =T pp-24 — 2000

Connected l0ad:50.81kW
Demand Factor:80%
Demand load:40.65kW

CKt-C1=58-01+5B-05
SPARE

Ckt-C1=5B-05
CKT-C2=5B-04

Ckt-C4=5B-02
SPARE
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PVC Insulated copper cable
4x16sq.mm

From MCPB

PVC Insulated copper cable
15075 sq.mm

SLD FOR SDB: F1

TPN DB 6 Ways with Out Going. SDB-F1

PVC Insulated copper cable
Ixdsqmm

E

o~

4P-RCCB
40 Amp, 415V

Out Going ---- SPMCB 16 Amps = 15 nos.
SPMCB 10 Amps = 3 nos.
PHASE DISTRIBUTION
Phose:R
——EEm  cke-c1 »—]‘;-,“—1“ 320
—==  pp-01 2000
@ P02 2000
—=E P03 2000
|— == pp0a 2000
{ZETm  PP-0S 2000
Prase:y
e ckec1 >—] Sy 780
=1 PP-06 — 2000
— T P07 —— 2000
|—Emm pros  —— [ 2000
—=E 09— 2000
—E===a pp-10  —l 2000
Phase:s
=™ cke-ct i) 410
== PPt 2000
l— = P12 2000
Erit—u
—E=EEm P13 o s i 2000
——EETE pP-14 2000
L sPARE 0

Connected load:29.87kW
0%

Demand load:23.9kW

SLD FOR SDB: F2

TPN DB 8 Ways

ith Out Going. SDB-F2

Out Going ---- SPMCB 16 Amps = 18 nos.
SPMCB 10 Amps = 3 nos.
PHASE DISTRIBUTION
Phase:r
—e=m o | ] T s
CKt-C1=5B-(01+02403) et e
—Es8  SPARE  B— ] o
—=@ pr-01  —) 2000
|— G PP-02  —— 2000
—= pp-03  —— 2000
PVC Insulated copper cable | f——FCETE  pp-04 P | 2000
am EET  ppos B P
=T P04 —] 2000
PVC Insulated coppes cable
Ix4sq.mm
PVC Insulated copper cable
4x16sqmm €
Phase:y
, . , EEm oktCl oo i
CKt-C1=5B-(04+05+06+07] B pm
) I e SPARE
From MCPB SPARE b
O~ TEI  PP-09 — 2000
AP-RCCB —== PP10 — 2000
63 Amp, 415V e R R R — 2000
—E=TE pp12 P [mei- 2000
—&Em  ppaz — | 2000
—EETA  pp14 —] 2000
Phace:s
—EEm aecr ) 850
CKt-C1=5B-(08+09) |
=3 spaRe ] °
—&=m  pp17 — 2000
|—mza  Pr-18 —— 2000
—=m er19 —— 2000
——=ETE  pp-20 [ ot = 2000
—emm e —— | 2000
—&==3  pp-22 — 2000

Connected load:37.510kW
Demand Factor:80%
Demand load:30.00kW

Ckt-C1=SB-01+SB-02
SPARE

Ckt-C1=SB-(03+04)

Ckt-C1=58-05
SPARE
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PVC Insulated copper cable
30.75 sq.mm

PVC Insulated copper cable
Ixdsqmm

PVC Insulated copper cable

4x16sq.mm

E

From MCPB

ol

SLD FOR SDB: S1

TPN DB 6 Ways with Out Going. SDB-S1

4P-RCCB
40 Amp, 415V

Out Going ---- SPMCB 16 Amps = 12 nos.
SPMCB 10 Amps = 6 nos.
PHASE DISTRIBUTION
Prase:n
—FEm  ckt-Cl  —Tei 630
—E=a  spare »—J‘f‘:':'::"“’:" o
—E=m 01— 2000
l— w02 e 2000
—=m pr03  —— | T 2000
—mTm  pP0d —— 2000
Phase:y
—mE ekt —) 780
[—EEI3  SPARE »—J 0
PP-05 2000
—EEEn  PP-06 2000
|— @@ ppo7 2000
—G==a  pp08 2000
Phase:s
—F@m  ck-cl —) 850
P — 0
——fEETe]  PP-09 — 2000
—Em P10 — e 2000
@@ eenn [T [ 2000
L@ pp12 —— 2000

Connected load:26.26kW
Demand Factor:80%
Demand load:21.0kW

Ckt-C1=SB-(01+02)

SPARE
PVC Insulated copper cable
15075 sqmm
PVC Insulated copper cable
Ixdsqmm
PVC Insulated copper cable e
4x16sq.mm E
Ckt-C1=5B-03

From MCPB

SLD FOR SDB: S2

TPN DB 8 Ways with Out Going. SDB-S2

-

O

4P-RCCB
40 Amp, 415V

Ckt-C1=SB-(04+05+06)
SPARE

Out Going ---- SPMCB 16 Amps = 18 nos.
SPMCB 10 Am| = 6 nos.
PHASE DISTRIBUTION
Phase:R
—EEe cke-Cl >—] 220
== P01 il
—EETm  PP-02 2000
—=EE  PP-03 2000
|— g PP-04 2000
== PP-0S 2000
—==m8 P06 2000
Phase:y
—ms=®  cke-c1 780
PP-07 — 2000
—EEm P08 —— 2000
—==1 PpP-09 — iR 2000
—CEE  pP-10 P 2000
——EETE pp-11 P 2000
—EETE  pp-12 —] 2000
mase:e
F—EE  cke-Cl 410
PP-13 2000
|— @ PP-14 2000
—=E=m  PP-15 2000
—GET  pp-16 2000
|—{EEE  PP-17 2000
L —[EEI8)  SPARE 2000

Connected load:35.510kW
Demand Factor:80%
Demand load:28.4kW

Ckt-C1=SB-(01+02)

Ckt-C1=5B-(03)

Ckt-C1=SB-(04+05)
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From MCPB

From MCPB

PVC Insulated copper cable
2x10sgmm

PVC Insulated copper cable
2x10sqmm

2P-RCCB

63 Amp, 230

PVC Insulated copper cable

150.75 sqmm

PVC Insulated copper cable’
Ixdsqmm

2P-RCCB.
40 Amp, 230V

SLD FOR SDB: T1

SPN DB 16 Ways with Out Going. SDB-T1

Out Going - SPMCB 16 Amps = 10 nos.
SPMCB 10 Amps = 6 nos.

PHASE DISTRIBUTION

ae-c1 530 Ckt-C1=58(01+02)
Ct-C24+CI—— |roniigcs 670 Ckt-C2=5B-(03+04+05)
cKt-Ca R 870 Ckt-C3=5B-(06+07)
CKt-Cs 750 Ckt-C4=S5B-(08+09+10+11+12)
pr-o1 2000 | Cit-CS=SB-(13+14+15)
P02 2000
P03 2000
PP-04 2000
P05 2000
PP-0S 2000
PP-06 2000
PP-07 2000
PP-08 2000
P09 2000
PP-10 2000

Connected load: 22.820kW

Demand Factor:80%

Demand load:11.41kW

SLD FOR SDB: J1/32
SPN DB 12 Ways with Out Going. SDB-11/)2
Out Going ---- SPMCB 16 Amps = 7 nos.
SPMCB_10 Amps = 3 nos.
PHASE DISTRIBUTION

R 510 Ckt-C1=5B(01+02)
[ I ] 640 Ckt-C2=5B-(03+04+05+06)
ez — | 850 Ckt-C3=5B-(07)
P01 2000
PP-02 2000
PP-03 2000
PP-04 2000
PP-0S 2000
PP-06 2000
PP-07 e 2000

Connected load: 16.0kW
Demand Factor:50%
Demand load:8.0kW

SLD FOR SDB: T2

SPN DB 16 Ways with Out Going. SDB-T2

Out Going ---- SPMCB_16 Amps 10 nos.
SPMCB_10 Amps 4 nos.
— PHASE DISTRIBUTION
C Insulated copper cable
=8 cke-c14c2 — 530 Ckt-C1=SB(01+02)
L P 670 Ckt-C2=58-(03+04)
PVC Insulated copper eabley] [——EET cke-C4 870 Ckt-C3=SB-(05+06+11)
4 =SB~
PVC Insulated copper cable 220 —EE™ cie-cs 750 Ckt-C4=SB-(07+08+09)
2x10sq mm | === 01 2000 | CK-CS=SB-(11+12+13)
—EEm 02 2000
- —CEE3 P03 2000
From MCPB Lo eeos 2000
- 2000
2P.RCCB ——{EETE  PP-04
63 Amp, 230V —EETE  PP-0s 2000
|—{=ET  PP-06 2000
T Pee07 2000
{13 PP-08 2000
T pe-09 2000
L —mzm 10 2000

Connected load: 22.820kW
Demand Factor:80%
Demand load:11.41kW

SLD FOR SDB: P

TPN DB 4Ways with Out Going. SDB-G2/F2
Out Going ---- SPMCB_16 Amps =

0 nos.
SPMCB 10 Amps = 2 nos.

PVC Insulated copper cable
13075

PVC Insulated copper cable
1xd4sqmm
PVC Insulated copper cable

2x10sqmm €

From MCPB

oe~—o»L 1

2PRCCB
25 Amp, 415V

-
3 cec3 570 Ckt-C1=58-01

|
Connected load:980.0W

Demand Factor:80%
Demand load: 784W
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(i)

Length x Breadth = 5 ft x 1
ft (i.e. including 6 inches
GI flat

protrusion from each end)

Installation procedure of GEE slabs

Procedure:

(1) Dig a trench (70-75 cm deep and 50 cm wide)

(2) If the trench is very rocky or sandy, spread a layer of salt (about 50 kgs) at the
bottom. This is to lower the soil resistivity. However, if the trench is not rocky or
sandy, no salt is required.

(3) Spread 7-8 inches of good soft soil (preferably sieved and do not use rocky and
sandy soil) at the bottom of trench.

(4) Soak/drench the GEE slabs in water and lay the GEE slabs

(5) Connect the GEE slabs end to end and bolt securely (in addition, it is

recommended to weld all joints permanently)

Cover all joints and bare conductors with cement mortar (after connecting
securely the earthing conductor from Distribution Box).

Now cover GEE slabs with 7-8 inches of good soft soil and tamp down gently with
feet.

Complete the installation by backfilling the rest of the trench with the excavated
soil.

(9) Add water to expedite soil compaction (preferably the next day to avoid damage to
the fresh cement mortar).

Notes:

(i)  The earthing resistance will continue to drop as the soil slowly compacts firmly
around the GEE slabs (this may take a few weeks).

(ii) The number of GEE slabs required per earthing installation will depend on the site

soil conditions but generally 8 numbers has been found to be adequate for one
house earthing installation.
SEPARATE EARTHING SHOULD BE GIVEN FOR THE LIGHTNING PROTECTION

DETAILS OF GEE SLAB
EARTHING

Earthing Conductor connection point
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Section 4: ENVIRONMENT & SOCIAL MANAGEMENT PLAN FORMAT TO
MITIGATE THE RISK (ESMP)
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Environmental and social risk/impact

Mitigation measure (Bidders to provide)

Excess Muck from excavation works:

Foundation excavation will generate excess
muck.  Strict city regulations ban
unauthorized dumping, creating a logistical
and compliance risk if proper disposal sites
are not secured.

Unauthorized or improper disposal of excess
excavated soil (muck). Because this is a
high-density urban area, strict regulations
prohibit illegal dumping, making compliant
waste management a critical challenge.

Vehicular traffic:

The surge in project vehicles, combined with
the stockpiling of construction materials on
city roads, will severely disrupt urban traffic
flow. This creates both logistical bottlenecks
and heightened safety risks for commuters,
motorists, local residents, and project
workers alike.

Air Pollution:

Air quality can be adversely affected by
vehicle exhaust emissions and combustion of
fuels.

Dust generation from construction sites and
material stockpiles are a nuisance in the
environment and can be a health hazard.

Noise and vibration may have an impact on
people, property, neighborhood, community,
and the natural environment.
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Waste Generation:

e Waste (solid & liquid including chemical)
generated from civil work/ renovation.

e Waste generated from the labor campsite.

Workers’ Health and Safety:

o Occupational Health & Safety (OHS)-
Without adequate OHS measures, workers
may be at risk of accident

e Accidents/incidents-Lack of first aid facilities
and health care facilities in the immediate
vicinity will aggravate the health conditions
of the victims

e Water and sanitation facilities- Lack of water
sanitation facilities at project sites cause
inconvenience to the workers and affect their
personal hygiene.

e Training-Lack of awareness and basic
knowledge in health care among the
construction  workforce  make  them
susceptible to potential diseases.

e Risk of injuries to the visitors at the site when
they approach close to mobile machineries
and vehicles.

Grievance:

e Grievance by the workers and workplace
concerns and inaccessibility to internal
grievance redress mechanism by the
labourers may lead to discontentment
among the workers.

Labor and Working Conditions:

® Associated risks such as sexual exploitation
and abuse/sexual harassment (SEA/SH),
labor influx, and unethical labor practices.

Lack of compliance with the agreement signed
with Thromde Office Phuentsholing may result in
the penalties
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All activities- Fire Safety, Emergency Procedures
sites cause inconvenience to the workers and
affect their personal hygiene.

Training-Lack of awareness and basic
knowledge in health care among the
construction ~ workforce  make them
susceptible to potential diseases.

Risk of injuries to the visitors at the site
when they approach close to mobile
machineries and vehicles.
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Section VIII - General Conditions of Contract

These General Conditions of Contract (GCC), read in conjunction with the Particular
Conditions of Contract (PCC) and other documents listed therein, should be a complete
document expressing fairly the rights and obligations of both parties.

These General Conditions of Contract have been developed on the basis of considerable
international experience in the drafting and management of contracts, bearing in mind a trend

in the construction industry towards simpler, more straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.
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General Conditions of Contract

A. General

1. Definitions Boldface type is used to identify defined terms.

(a) The Accepted Contract Amount means the amount
accepted in the Letter of Acceptance for the execution
and completion of the Works and the remedying of any
defects.

(b) The Activity Schedule is a schedule of the activities
comprising the construction, installation, testing, and
commissioning of the Works in a lump-sum contract. It
includes a lump-sum price for each activity, which is used
for valuations and for assessing the effects of Variations
and Compensation Events (Not Applicable).

(c) The Adjudicator is the person appointed jointly by the
Employer and the Contractor to resolve disputes in the
first instance, as provided for in GCC 23.

(d) Bank means the financing institution named in the PCC.

(e) Bill of Quantities means the priced and completed Bill of
Quantities forming part of the Bid.

(f) Compensation Events are those defined in GCC Clause 42
hereunder.

(g) The Completion Date is the date of completion of the
Works as certified by the Project Manager, in accordance
with GCC Sub-Clause 57.1.

(h) The Contract is the Contract between the Employer and
the Contractor to execute, complete, and maintain the
Works. It consists of the documents listed in GCC Sub-
Clause 2.3 below.

(1) The Contractor is the party whose Bid to carry out the
Works has been accepted by the Employer.

() The Contractor’s Bid is the completed bidding document
submitted by the Contractor to the Employer.

(k) The Contract Price is the Accepted Contract Amount
stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the Contract.

(1) Days are calendar days; months are calendar months.

(m) Dayworks are varied work inputs subject to payment on a
time basis for the Contractor’s employees and
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(n)
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Equipment, in addition to payments for associated
Materials and Plant (Not Applicable).

A Defect is any part of the Works not completed in
accordance with the Contract.

The Defects Liability Certificate is the certificate issued
by Project Manager upon correction of defects by the
Contractor.

The Defects Liability Period is the period named in the
PCC pursuant to GCC Sub-Clause 38.1 and calculated
from the Completion Date.

Drawings means the drawings of the Works, as included in
the Contract, and any additional and modified drawings
issued by (or on behalf of) the Employer in accordance
with the Contract, include calculations and other
information provided or approved by the Project
Manager for the execution of the Contract.

The Employer is the party who employs the Contractor to
carry out the Works, as specified in the PCC.

Equipment is the Contractor’s machinery and vehicles
brought temporarily to the Site to construct the Works.

“In writing” or “written” means hand-written, type-
written, printed or electronically made, and resulting in a
permanent record,

The Initial Contract Price is the Contract Price listed in
the Employer’s Letter of Acceptance.

The Intended Completion Date is the date on which it is
intended that the Contractor shall complete the Works.
The Intended Completion Date is specified in the PCC.
The Intended Completion Date may be revised only by
the Project Manager by issuing an extension of time or an
acceleration order.

Materials are all supplies, including consumables, used by
the Contractor for incorporation in the Works.

Plant is any integral part of the Works that shall have a
mechanical, electrical, chemical, or biological function.

The Project Manager is the person named in the PCC
(or any other competent person appointed by the
Employer and notified to the Contractor, to act in
replacement of the Project Manager) who is responsible
for supervising the execution of the Works and
administering the Contract.

PCC means Particular Conditions of Contract.
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(aa) The Site is the area defined as such in the PCC.

(bb) Site Investigation Reports are those that were included in
the bidding document and are factual and interpretative
reports about the surface and subsurface conditions at the
Site.

(cc) Specification means the Specification of the Works
included in the Contract and any modification or addition
made or approved by the Project Manager.

(dd) The Start Date is given in the PCC. It is the latest date
when the Contractor shall commence execution of the
Works. It does not necessarily coincide with any of the
Site Possession Dates.

(ee) A Subcontractor is a person or corporate body who has a
Contract with the Contractor to carry out a part of the
work in the Contract, which includes work on the Site.

(ff) Temporary Works are works designed, constructed,
installed, and removed by the Contractor that are needed
for construction or installation of the Works.

(gg) A Variation is an instruction given by the Project Manager
which varies the Works.

(hh) The Works are what the Contract requires the Contractor
to construct, install, and turn over to the Employer, as
defined in the PCC.

(11) “Contractor’s Personnel” refers to all personnel whom
the Contractor utilizes on the Site or other places where
the Works are carried out, including the staff, labor and
other employees of each Subcontractor.

(41 “Key Personnel” means the positions (if any) of the
Contractor’s personnel that are stated in the
Specification.

(kk)  “ES” means Environmental and Social (including Sexual
Exploitation and Abuse (SEA), and Sexual Harassment
(SH)).

1) “Sexual Exploitation and Abuse” “(SEA)” means the
following:

Sexual Exploitation is defined as any actual or attempted
abuse of position of vulnerability, differential power or
trust, for sexual purposes, including, but not limited to,
profiting monetarily, socially or politically from the sexual
exploitation of another;
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2. Interpretation

2.1

2.2

2.3

Sexual Abuse is defined as the actual or threatened
physical intrusion of a sexual nature, whether by force or
under unequal or coercive conditions.

(mm) “Sexual Harassment” “(SH)” is defined as unwelcome
sexual advances, requests for sexual favors, and other
verbal or physical conduct of a sexual nature by the
Contractor’s Personnel with other Contractor’s or
Employer’s Personnel; and

(nn) “Employer’s Personnel” refers to the Project Manager
and all other staff, labor and other employees (if any) of
the Project Manager and of the Employer engaged in
fulfilling the Employer’s obligations under the Contract;
and any other personnel identified as Employer’s
Personnel, by a notice from the Employer or the Project
Manager to the Contractor.

In interpreting these GCC, words indicating one gender include
all genders. Words indicating the singular also include the plural
and words indicating the plural also include the singular.
Headings have no significance. Words have their normal
meaning under the language of the Contract unless specifically
defined. The Project Manager shall provide instructions
clarifying queries about these GCC.

If sectional completion is specified in the PCC, references in
the GCC to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than
references to the Completion Date and Intended Completion
Date for the whole of the Works).

The documents forming the Contract shall be interpreted in the
following order of priority:

(a) Agreement,

(b) Letter of Acceptance,

(c) Contractor’s Bid,

(d) Particular Conditions of Contract,

(e) General Conditions of Contract, including Appendices,
(f) Specifications,

(g) Drawings,

(h) Bill of Quantities,” and

(1) any other document listed in the PCC as forming part
of the Contract.

9

In lump-sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”
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3. Language and
Law

4. Project
Manager’s
Decisions

5. Delegation

6. Communication
S

7. Subcontracting

8. Other
Contractors

3.1

32

4.1

5.1

6.1

7.1

8.1

8.2

The language of the Contract and the law governing the Contract
are stated in the PCC.

Throughout the execution of the Contract, the Contractor shall
comply with the import of goods and services prohibitions in the
Employer’s country when

(a) as a matter of law or official regulations, the Borrower’s
country prohibits commercial relations with that country; or

(b) by an act of compliance with a decision of the United
Nations Security Council taken under Chapter VII of the Charter
of the United Nations, the Borrower’s Country prohibits any
import of goods from that country or any payments to any
country, person, or entity in that country.

Except where otherwise specifically stated, the Project Manager
shall decide contractual matters between the Employer and the
Contractor in the role representing the Employer.

Unless otherwise specified in the PCC, the Project Manager
may delegate any of his duties and responsibilities to other
people, except to the Adjudicator, after notifying the Contractor,
and may revoke any delegation after notifying the Contractor.

Communications between parties that are referred to in the
Conditions shall be effective only when in writing. A notice
shall be effective only when it is delivered.

The Contractor may subcontract with the approval of the Project
Manager, but may not assign the Contract without the approval
of the Employer in writing. Subcontracting shall not alter the
Contractor’s obligations. The Contractor shall require that its
Subcontractors execute the Works in accordance with the
Contract, including complying with the relevant ES
requirements and the obligations set out in Sub-Clause 28.1.

The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities, and the Employer
between the dates given in the Schedule of Other Contractors,
as referred to in the PCC. The Contractor shall also provide
facilities and services for them as described in the Schedule. The
Employer may modify the Schedule of Other Contractors, and
shall notify the Contractor of any such modification.

The Contractor shall also, as stated in the Specifications or as
instructed by the Project Manager, cooperate with and allow
appropriate opportunities for the Employer’s or any other
personnel, notified to the Contractor by the Employer or Project
Manager, to conduct any environmental and social assessment.
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9. Personnel and
Equipment

9.1

9.2

9.3

9.4
94.1

The Contractor shall employ the Key Personnel and use the
Equipment identified in its Bid, to carry out the Works or other
personnel and Equipment approved by the Project Manager. The
Project Manager shall approve any proposed replacement of
Key Personnel and Equipment only if their relevant
qualifications or characteristics are substantially equal to or
better than those proposed in the Bid.

The Project Manager may require the Contractor to remove (or
cause to be removed) any person employed on the Site or
Works, including the Key Personnel (if any), who:

(a) persists in any misconduct or lack of care;
(b) carries out duties incompetently or negligently;
(c) fails to comply with any provision of the Contract;

(d) persists in any conduct which is prejudicial to safety,
health, or the protection of the environment;

(e) based on reasonable evidence, is determined to have
engaged in Fraud and Corruption during the execution of
the Works;

(f)  has been recruited from the Employer’s Personnel,

(g) undertakes behavior which breaches the Code of Conduct
for Contractor’s Personnel (ES).

If appropriate, the Contractor shall then promptly appoint (or
cause to be appointed) a suitable replacement with equivalent
skills and experience.

Notwithstanding any requirement from the Project Manager to
remove or cause to remove any person, the Contractor shall take
immediate action as appropriate in response to any violation of
(a) through (g) above. Such immediate action shall include
removing (or causing to be removed) from the Site or other
places where the Works are being carried out, any Contractor’s
Personnel who engages in (a), (b), (¢), (d), (e) or (g) above or
has been recruited as stated in (f) above.”

The Contractor shall take all necessary safety measures to avoid
the occurrence of incidents and injuries to any third party
associated with the use of, if any, Equipment on public roads or
other public infrastructure. The Contractor shall monitor road
safety incidents and accidents to identify negative safety issues,
and establish and implement necessary measures to resolve
them.

Labor

Engagement of Staff and Labor. The Contractor shall provide
and employ on the Site for the execution of the Works such
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94.2

943

skilled, semi-skilled and unskilled labor as is necessary for the
proper and timely execution of the Contract. The Contractor is
encouraged, to the extent practicable and reasonable, to employ
staff and labor with appropriate qualifications and experience
from sources within the Country.

Unless otherwise provided in the Contract, the Contractor shall
be responsible for the recruitment, transportation,
accommodation and welfare facilities in accordance with GCC
Sub-Clause 9.4.6, of the Contractor’s Personnel, and for all
payments in connection therewith.

The Contractor shall provide the Contractor’s Personnel
information and documentation that are clear and
understandable regarding their terms and conditions of
employment. The information and documentation shall set out
their rights under relevant labor laws applicable to the
Contractor’s Personnel (which will include any applicable
collective agreements), including their rights related to hours
of work, wages, overtime, compensation and benefits, as well
as those arising from any requirements in the Specifications.
The Contractor’s Personnel shall be informed when any
material changes to their terms or conditions of employment
occur.

Conditions of Labor. The Contractor shall inform the
Contractor’s Personnel about:

(a) any deduction to their payment and the conditions of such
deductions in accordance with the applicable laws or as
stated in the Specifications; and

(b) their liability to pay personal income taxes in the Country
in respect of such of their salaries, wages, allowances and
any benefits as are subject to tax under the laws of the
Country for the time being in force.

The Contractor shall perform such duties in regard to such
deductions thereof as may be imposed on him by such laws.

Where required by applicable laws or as stated in the
Specifications, the Contractor shall provide the Contractor’s
Personnel written notice of termination of employment and
details of severance payments in a timely manner. The
Contractor shall have paid the Contractor’s Personnel (either
directly or where appropriate for their benefit) all due wages
and entitlements including, as applicable, social security
benefits and pension contributions, on or before the end of
their engagement/ employment.

The Contractor may bring in to the Country any foreign
personnel who are necessary for the execution of the Works to
the extent allowed by the applicable Laws. The Contractor shall
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94.4

945

9.4.6

9.4.7

94.8

94.9

ensure that these personnel are provided with the required
residence visas and work permits. The Employer will, if
requested by the Contractor, use its best endeavors in a timely
and expeditious manner to assist the Contractor in obtaining
any local, state, national, or government permission required
for bringing in the Contractor’s personnel.

The Contractor shall at its own expense provide the means of
repatriation to and the Contractor’s Personnel employed on the
Contract at the Site to their various home countries. It shall also
provide suitable temporary maintenance of all such persons
from the cessation of their employment on the Contract to the
date programmed for their departure. In the event that the
Contractor defaults in providing such means of transportation
and temporary maintenance, the Employer may provide the
same to such personnel and recover the cost of doing so from
the Contractor.

Disorderly conduct. The Contractor shall at all times during the
progress of the Contract use its best endeavors to prevent any
unlawful, riotous or disorderly conduct or behavior by or
amongst the Contractor’s Personnel.

Facilities for Staff and Labor. Except as otherwise stated in the
Specification, the Contractor shall provide and maintain all
necessary accommodation and welfare facilities for the
Contractor’s Personnel. If stated in the Specification, the
Contractor shall give access to or provide services that
accommodate the physical, social and cultural needs of the
Contractor’s Personnel. The Contractor shall also provide
similar facilities for the Employer’s Personnel if stated in the
Specifications.

The Contractor shall, in all dealings with the Contractor’s
Personnel, pay due regard to all recognized festivals, official
holidays, religious or other customs and all local laws and
regulations pertaining to the employment of labor. The
Contractor shall provide the Contractor’s Personnel annual
holiday and sick, maternity and family leave, as required by
applicable laws or as stated in the Specifications.

Supply of Foodstuffs. The Contractor shall arrange for the
provision of a sufficient supply of suitable food as may be
stated in the Specification at reasonable prices for the
Contractor’s Personnel for the purposes of or in connection
with the Contract.

Supply of Water. The Contractor shall, having regard to local
conditions, provide on the Site an adequate supply of drinking
and other water for the use of the Contractor’s Personnel.
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9.4.10

9.4.11

9.4.12

9.4.13

9.4.14

9.4.15

Measures against Insect and Pest Nuisance. The Contractor
shall at all times take the necessary precautions to protect the
Contractor’s Personnel employed on the Site from insect and
pest nuisance, and to reduce the danger to their health. The
Contractor shall comply with all the regulations of the local
health authorities, including use of appropriate insecticide.

Alcoholic Liquor or Drugs. The Contractor shall not, otherwise
than in accordance with the laws of the Country, import, sell,
give, barter or otherwise dispose of any alcoholic liquor or
drugs, or permit or allow importation, sale, gift, barter or
disposal thereto by Contractor’s Personnel.

Arms and Ammunition. The Contractor shall not give, barter, or
otherwise dispose of, to any person, any arms or ammunition
of any kind, or allow Contractor’s Personnel to do so.

Funeral Arrangements. The Contractor shall be responsible, to
the extent required by local regulations, for making any funeral
arrangements for any of its local employees who may die while
engaged upon the Works.

Forced Labor. The Contractor, including its Subcontractors,
shall not employ or engage forced labor. Forced labor consists
of any work or service, not voluntarily performed, that is
exacted from an individual under threat of force or penalty, and
includes any kind of involuntary or compulsory labor, such as
indentured labor, bonded labor or similar labor-contracting
arrangements.

No persons shall be employed or engaged who have been
subject to trafficking. Trafficking in persons is defined as the
recruitment, transportation, transfer, harboring or receipt of
persons by means of the threat or use of force or other forms of
coercion, abduction, fraud, deception, abuse of power, or of a
position of vulnerability, or of the giving or receiving of
payments or benefits to achieve the consent of a person having
control over another person, for the purposes of exploitation.

Child Labor. The Contractor, including its Subcontractors,
shall not employ or engage a child under the age of 14 unless
the national law specifies a higher age (the minimum age).

The Contractor, including its Subcontractors, shall not employ
or engage a child between the minimum age and the age of 18
in a manner that is likely to be hazardous, or to interfere with,
the child’s education, or to be harmful to the child’s health or
physical, mental, spiritual, moral, or social development.

The Contractor including its Subcontractors, shall only
employ or engage children between the minimum age and the
age of 18 after an appropriate risk assessment has been
conducted by the Contractor with the Project Manager’s
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94.16

9.4.17

approval. The Contractor shall be subject to regular
monitoring by the Project Manager that includes monitoring
of health, working conditions and hours of work.

Work considered hazardous for children is work that, by its
nature or the circumstances in which it is carried out, is likely
to jeopardize the health, safety, or morals of children. Such
work activities prohibited for children include work:

(a) with exposure to physical, psychological or sexual abuse;

(b) underground, underwater, working at heights or in
confined spaces;

(c) with dangerous machinery, equipment or tools, or
involving handling or

(d) transport of heavy loads;

(e) in unhealthy environments exposing children to hazardous
substances, agents, or processes, or to temperatures, noise
or vibration damaging to health; or

(f) under difficult conditions such as work for long hours,
during the night or in confinement on the premises of the
employer.

Employment Records of Workers. The Contractor shall keep
complete and accurate records of the employment of labor at
the Site. The records shall include the names, ages, genders,
hours worked, and wages paid to all workers. These records
shall be summarized on a monthly basis and submitted to the
project Manager.

Workers’ Organizations. In countries where the relevant labor
laws recognize workers’ rights to form and to join workers’
organizations of their choosing and to bargain collectively
without interference, the Contractor shall comply with such
laws. In such circumstances, the role of legally established
workers’ organizations and legitimate workers’ representatives
will be respected, and they will be provided with information
needed for meaningful negotiation in a timely manner. Where
the relevant labor laws substantially restrict workers’
organizations, the Contractor shall enable alternative means for
the Contractor’s Personnel to express their grievances and
protect their rights regarding working conditions and terms of
employment. The Contractor shall not seek to influence or
control these alternative means. The Contractor shall not
discriminate or retaliate against the Contractor’s Personnel who
participate, or seek to participate, in such organizations and
collective bargaining or alternative mechanisms. Workers’
organizations are expected to fairly represent the workers in the
workforce.
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9.4.18

9.4.19

Non-Discrimination and Equal Opportunity. The Contractor
shall not make decisions relating to the employment or
treatment of Contractor’s Personnel on the basis of personal
characteristics unrelated to inherent job requirements. The
Contractor shall base the employment of Contractor’s
Personnel on the principle of equal opportunity and fair
treatment, and shall not discriminate with respect to any aspects
of the employment relationship, including recruitment and
hiring, compensation (including wages and benefits), working
conditions and terms of employment, access to training, job
assignment, promotion, termination of employment or
retirement, and disciplinary practices.

Special measures of protection or assistance to remedy past
discrimination or selection for a particular job based on the
inherent requirements of the job shall not be deemed
discrimination. The Contractor shall provide protection and
assistance as necessary to ensure non-discrimination and equal
opportunity, including for specific groups such as women,
people with disabilities, migrant workers and children (of
working age in accordance with GCC Sub-Clause 9.4.15).

Contractor’s  Personnel  Grievance Mechanism. The
Contractor shall have a grievance mechanism for Contractor’s
Personnel, and where relevant the workers’ organizations
stated in GCC Sub-Clause 9.4.17, to raise workplace concerns.
The grievance mechanism shall be proportionate to the nature,
scale, risks and impacts of the Contract. The mechanism shall
address concerns promptly, using an understandable and
transparent process that provides timely feedback to those
concerned in a language they understand, without any
retribution, and shall operate in an independent and objective
manner.

The Contractor’s Personnel shall be informed of the grievance
mechanism at the time of engagement for the Contract, and the
measures put in place to protect them against any reprisal for
its use. Measures will be put in place to make the grievance
mechanism easily accessible to all Contractor’s Personnel.

The grievance mechanism shall not impede access to other
judicial or administrative remedies that might be available, or
substitute for grievance mechanisms provided through
collective agreements.

The grievance mechanism may utilize existing grievance
mechanisms, providing that they are properly designed and
implemented, address concerns promptly, and are readily
accessible to Contractor’s Personnel. Existing grievance
mechanisms may be supplemented as needed with Contract-
specific arrangements.
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10. Employer’s and
Contractor’s
Risks

11. Employer’s
Risks

9.4.20 Training of Contractor’s Personnel. The Contractor shall

10.1

11.2

provide appropriate training to relevant Contractor’s Personnel
on ES aspects of the Contract, including appropriate
sensitization on prohibition of SEA and SH, and health and
safety training referred to in GCC Sub-Clause 18.2.

As stated in the Specifications or as instructed by the Project
Manager, the Contractor shall also allow appropriate
opportunities for the relevant Contractor’s Personnel to be
trained on ES aspects of the Contract by the Employer’s
Personnel.

The Contractor shall provide training on SEA and SH,
including its prevention, to any of its personnel who has a role
to supervise other Contractor’s Personnel.

The Employer carries the risks which this Contract states are
Employer’s risks, and the Contractor carries the risks which this
Contract states are Contractor’s risks.

From the Start Date until the Defects Liability Certificate has
been issued, the following are Employer’s risks:

(a) The risk of personal injury, death, or loss of or damage to
property (excluding the Works, Plant, Materials, and
Equipment), which are due to

(1)  use or occupation of the Site by the Works or for the
purpose of the Works, which is the unavoidable
result of the Works or

(11) negligence, breach of statutory duty, or interference
with any legal right by the Employer or by any
person employed by or contracted to him except the
Contractor.

(b) The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the
Employer or in the Employer’s design, or due to war or
radioactive contamination directly affecting the country
where the Works are to be executed.

From the Completion Date until the Defects Liability Certificate
has been issued, the risk of loss of or damage to the Works,
Plant, and Materials is an Employer’s risk except loss or damage
due to

(a) a Defect which existed on the Completion Date,

(b) anevent occurring before the Completion Date, which was
not itself an Employer’s risk, or

(c) the activities of the Contractor on the Site after the
Completion Date.
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12. Contractor’s
Risks

13. Insurance

14. Site Data

15. Contractor to
Construct the
Works

12.1

13.1

13.2

13.3

13.4

13.5

14.1

15.1

15.2

From the Starting Date until the Defects Liability Certificate has
been issued, the risks of personal injury, death, and loss of or
damage to property (including, without limitation, the Works,
Plant, Materials, and Equipment) which are not Employer’s
risks are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer
and the Contractor, insurance cover from the Start Date to the
end of the Defects Liability Period, in the amounts and
deductibles stated in the PCC for the following events which
are due to the Contractor’s risks:

(a) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant,
Materials, and Equipment) in connection with the
Contract; and

(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager’s
approval before the Start Date. All such insurance shall provide
for compensation to be payable in the types and proportions of
currencies required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and
certificates required, the Employer may effect the insurance
which the Contractor should have provided and recover the
premiums the Employer has paid from payments otherwise due
to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made
without the approval of the Project Manager.

Both parties shall comply with any conditions of the insurance
policies.

The Contractor shall be deemed to have examined any Site Data
referred to in the PCC, supplemented by any information
available to the Contractor.

The Contractor shall construct and install the Works in
accordance with the Specifications and Drawings.

If the Contract specifies that the Contractor shall design any part
of the permanent Works, the Contractor shall take into account
the Employer’s requirements which may include, if stated in the
Specifications:
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16. The Works to
Be Completed
by the Intended
Completion
Date

17. Approval by
the Project
Manager

16.1

16.2

17.1

17.2

17.3

17.4

(a)  designing structural elements of the Works taking into
account climate change considerations;

(b) applying the concept of universal access (the concept
of universal access means unimpeded access for people
of all ages and abilities in different situations and under
various circumstances; and

(c)  considering the incremental risks of the public’s
potential exposure to operational accidents or natural
hazards, including extreme weather events.

The Contractor may commence execution of the Works on the
Start Date and shall carry out the Works in accordance with the
Program submitted by the Contractor, as updated with the
approval of the Project Manager, and complete them by the
Intended Completion Date.

The Contractor shall not carry out mobilization to the Site unless
the Project Manager gives approval, an approval that shall not be
unreasonably delayed, to the measures the Contractor proposes
to address environmental and social risks and impacts, which at
a minimum shall include applying the Management Strategies
and Implementation Plans (MSIPs) and Code of Conduct for
Contractor’s Personnel submitted as part of the Bid and agreed
as part of the Contract.

The Contractor shall submit, to the Project Manager for its
approval any additional MSIPs as are necessary to manage the
ES risks and impacts of ongoing Works. These MSIPs
collectively comprise the Contractor’s Environmental and
Social Management Plan (C-ESMP). The Contractor shall
review the C-ESMP, periodically (but not less than every six (6)
months), and update it as required to ensure that it contains
measures appropriate to the Works. The updated C-ESMP shall
be submitted to the Project Manager for its approval.

The Contractor shall submit Specifications and Drawings
showing the proposed Temporary Works to the Project
Manager, for his approval.

The Contractor shall be responsible for design of Temporary
Works.

The Project Manager’s approval shall not alter the Contractor’s
responsibility for design of the Temporary Works.

The Contractor shall obtain approval of third parties to the
design of the Temporary Works, where required.
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18. Health, Safety
and Protection
of the
Environment

17.5 All Drawings prepared by the Contractor for the execution of
the temporary or permanent Works, are subject to prior approval
by the Project Manager before this use.

18.1

18.2

The Contractor shall be responsible for the safety of all activities
on the Site.

The Contractor shall:

(a)

(b)

(©)

(d)

(e)

®

(2

(h)

(1)

W)

comply with all applicable health and safety regulations
and Laws;

comply with all applicable health and safety obligations
specified in the Contract;

take care for the health and safety of all persons entitled to
be on the Site and other places, if any, where the Works
are being executed;

keep the Site and Works clear of unnecessary obstruction
so as to avoid danger to these persons;

provide fencing, lighting, safe access, guarding and
watching of the Works until the issue of the Contract
Completion Certificate;

provide any Temporary Works (including roadways,
footways, guards and fences) which may be necessary,
because of the execution of the Works, for the use and
protection of the public and of owners and occupiers of
adjacent land;

provide health and safety training of Contractor’s
Personnel as appropriate and maintain training records;

actively engage the Contractor’s Personnel in promoting
understanding, and methods for, implementation of health
and safety requirements, as well as in providing
information to Contractor’s Personnel, training on
occupational safety and health, and provision of personal
protective equipment without expense to the Contractor’s
Personnel;

put in place workplace processes for Contractor’s
Personnel to report work situations that they believe are
not safe or healthy, and to remove themselves from a work
situation which they have reasonable justification to
believe presents an imminent and serious danger to their
life or health.

Contractor’s Personnel who remove themselves from such
work situations shall not be required to return to work until
necessary remedial action to correct the situation has been
taken. Contractor’s Personnel shall not be retaliated



Section VIII — General Conditions of Contract 300

(k)

)

against or otherwise subject to reprisal or negative action
for such reporting or removal;

where the Employer’s Personnel, any other contractors
employed by the Employer, and/or personnel of any
legally constituted public authorities and private utility
companies are employed in carrying out, on or near the
site, of any work not included in the Contract, collaborate
in applying the health and safety requirements, without
prejudice to the responsibility of the relevant entities for
the health and safety of their own personnel; and

establish and implement a system for regular (not less than
six-monthly) review of health and safety performance and
the working environment.

Subject to GCC Sub-Clause 16.2, the Contractor shall submit to
the Project Manager for its approval a health and safety manual
which has been specifically prepared for the Works, the Site and
other places (if any) where the Contractor intends to execute the
Works.

The health and safety manual shall be in addition to any other
similar document required under applicable health and safety
regulations and laws.

The health and safety manual shall set out all the health and
safety requirements under the Contract,

(a) which shall include at a minimum:

(1) the procedures to establish and maintain a safe

working environment without risk to health at all
workplaces, machinery, equipment and processes
under the control of the Contractor, including control
measures for chemical, physical and biological
substances and agents;

(1)  details of the training to be provided, records to be
kept;

(ii1))  the procedures for prevention, preparedness and

response activities to be implemented in the case of
an emergency event (i.e. an unanticipated incident,
arising from both natural and man-made hazards,
typically in the form of fire, explosions, leaks or
spills, which may occur for a variety of different
reasons including failure to implement operating
procedures that are designed to prevent their
occurrence, extreme weather or lack of early
warning);
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(iv)  remedies for adverse impacts such as occupational
injuries, deaths, disability and disease;

(v)  the measures to be taken to avoid or minimize the
potential for community exposure to water-borne,
water-based, water-related, and vector-borne
diseases,

(vi)  the measures to be implemented to avoid or minimize
the spread of communicable diseases (including
transfer of Sexually Transmitted Diseases or
Infections (STDs), such as HIV virus) and non-
communicable diseases associated with the execution
of the Works, taking into consideration differentiated
exposure to and higher sensitivity of vulnerable
groups. This includes taking measures to avoid or
minimize the transmission of communicable diseases
that may be associated with the influx of temporary
or permanent Contract-related labor;

(vii)  the policies and procedures on the management and
quality of accommodation and welfare facilities if
such accommodation and welfare facilities are
provided by the Contractor in accordance with GCC
Sub-Clause 9.4.6; and

(b) any other requirements stated in the Specification

18.3 Protection of the environment

(2)
(b)

The Contractor shall take all necessary measures to:

protect the environment (both on and off the Site); and

limit damage and nuisance to people and property resulting
from pollution, noise and other results of the Contractor’s
operations and/ or activities.

The Contractor shall ensure that emissions, surface discharges,
effluent and any other pollutants from the Contractor’s
activities shall exceed neither the values indicated in the
Specifications, nor those prescribed by applicable laws.

In the event of damage to the environment, property and/or
nuisance to people, on or off Site as a result of the Contractor’s
operations, the Contractor shall agree with the Project Manager
the appropriate actions and time scale to remedy, as practicable,
the damaged environment to its former condition. The
Contractor shall implement such remedies at its cost to the
satisfaction of the Project Manager.
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19. Archaeological
and Geological
Findings

20. Possession of
the Site

21. Access to the
Site

22. Instructions,
Inspections and
Audits

19.1

20.1

21.1

22.1

22.2

22.3

All fossils, coins, articles of value or antiquity, structures, groups
of structures, and other remains or items of geological,
archaeological, paleontological, historical, architectural or
religious interest found on the Site shall be placed under the care
and custody of the Employer. The Contractor shall:

(a) take all reasonable precautions, including fencing-off the
area or site of the finding, to avoid further disturbance and
prevent Contractor’s Personnel or other persons from
removing or damaging any of these findings;

(b) train relevant Contractor’s Personnel on appropriate
actions to be taken in the event of such findings; and

(c) implement any other action consistent with the
requirements of the Specifications and relevant laws.

The Contractor shall, as soon as practicable after discovery of
any such finding, notify the Project Manager of such discoveries
and carry out the Project Manager’s instructions for dealing with
them.

The Employer shall give possession of all parts of the Site to the
Contractor. Ifpossession of a part is not given by the date stated
in the PCC, the Employer shall be deemed to have delayed the
start of the relevant activities, and this shall be a Compensation
Event.

The Contractor shall allow the Project Manager and any person
authorized by the Project Manager (including the Bank staff or
consultants acting on the Bank’s behalf, stakeholders and third
parties, such as independent experts, local communities, or non-
governmental organizations), including to carry out
environmental and social audit, as appropriate, access to the Site
and to any place where work in connection with the Contract is
being carried out or is intended to be carried out.

The Contractor shall carry out all instructions of the Project
Manager which comply with the applicable laws where the Site
is located.

The Contractor shall keep, and shall make all reasonable efforts
to cause its Subcontractors and subconsultants to keep, accurate
and systematic accounts and records in respect of the Works in
such form and details as will clearly identify relevant time
changes and costs.

Inspections &Audit by the Bank

Pursuant to paragraph 2.2 e. of Appendix A to the GCC- Fraud
and Corruption, the Contractor shall permit and shall cause its
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23. Appointment of 23.1

the Adjudicator

24. Procedure for
Disputes

23.2

24.1

24.2
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agents (where declared or not), subcontractors, subconsultants,
service providers, suppliers, and personnel, to permit, the Bank
and/or persons appointed by the Bank to inspect the site and/or
the accounts, records and other documents relating to the
procurement process, selection and/or contract execution, and to
have such accounts, records and other documents audited by
auditors appointed by the Bank. The Contractor’s and its
Subcontractors’ and subconsultants’ attention is drawn to GCC
Sub-Clause 25.1 (Fraud and Corruption) which provides, inter
alia, that acts intended to materially impede the exercise of the
Bank’s inspection and audit rights constitute a prohibited
practice subject to contract termination (as well as to a
determination of ineligibility pursuant to the Bank’s prevailing
sanctions procedures).

The Adjudicator shall be appointed jointly by the Employer and
the Contractor, at the time of the Employer’s issuance of the
Letter of Acceptance. If, in the Letter of Acceptance, the
Employer does not agree on the appointment of the Adjudicator,
the Employer will request the Appointing Authority designated
in the PCC, to appoint the Adjudicator within 14 days of receipt
of such request.

Should the Adjudicator resign or die, or should the Employer
and the Contractor agree that the Adjudicator is not functioning
in accordance with the provisions of the Contract, a new
Adjudicator shall be jointly appointed by the Employer and the
Contractor. In case of disagreement between the Employer and
the Contractor, within 30 days, the Adjudicator shall be
designated by the Appointing Authority designated in the PCC
at the request of either party, within 14 days of receipt of such
request.

If the Contractor believes that a decision taken by the Project
Manager was either outside the authority given to the Project
Manager by the Contract or that the decision was wrongly taken,
the decision shall be referred to the Adjudicator within 14 days
of the notification of the Project Manager’s decision.

The Adjudicator shall give a decision in writing within 28 days
of receipt of a notification of a dispute.

The Adjudicator shall be paid by the hour at the rate specified
in the PCC, together with reimbursable expenses of the types
specified in the PCC, and the cost shall be divided equally
between the Employer and the Contractor, whatever decision is
reached by the Adjudicator. Either party may refer a decision of
the Adjudicator to an Arbitrator within 28 days of the
Adjudicator’s written decision. If neither party refers the dispute
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25. Fraud and
Corruption

26. Stakeholder
Engagement

24.4

25.1

25.2

26.1

27. Suppliers (other 27.1

than
Subcontractors)

27.2

to arbitration within the above 28 days, the Adjudicator’s
decision shall be final and binding.

The arbitration shall be conducted in accordance with the
arbitration procedures published by the institution named and in
the place specified in the PCC.

The Bank requires compliance with the Bank’s Anti-Corruption
Guidelines and its prevailing sanctions policies and procedures
as set forth in the WBG’s Sanctions Framework, as set forth in
Appendix A to the GCC.

The Employer requires the Contractor to disclose any
commissions or fees that may have been paid or are to be paid
to agents or any other party with respect to the bidding process
or execution of the Contract. The information disclosed must
include at least the name and address of the agent or other party,
the amount and currency, and the purpose of the commission,
gratuity or fee.

The Contractor shall provide relevant contract- related
information, as the Employer and/or Project Manager may
reasonably request to conduct Stakeholder engagements.
“Stakeholder” refers to individuals or groups who:

(1) are affected or likely to be affected by the Contract; and
(i1) may have an interest in the Contract.

The Contractor may also directly participate in Stakeholder
engagements, as the Employer and/or Project Manager may
reasonably request

Forced Labor: The Contractor shall take measures to require its
suppliers (other than Subcontractors) not to employ or engage
forced labor including trafficked persons as described in GCC
Sub-Clause 9.4.14. If forced labor/trafficking cases are
identified, the Contractor shall take measures to require the
suppliers to take appropriate steps to remedy them. Where the
supplier does not remedy the situation, the Contractor shall
within a reasonable period substitute the supplier with a supplier
that is able to manage such risks.

Child Labor: The Contractor shall take measures to require its
suppliers (other than Subcontractors) not to employ or engage
child labor as described in GCC Sub-Clause 9.4.15. If child
labor cases are identified, the Contractor shall take measures to
require the suppliers to take appropriate steps to remedy them.
Where the supplier does not remedy the situation, the Contractor
shall within a reasonable period substitute the supplier with a
supplier that is able to manage such risks.
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28. Code of
Conduct

27.3

274

28.1

Serious Safety Issues: The Contractor, including its
Subcontractors, shall comply with all applicable safety
obligations, including as stated in GCC Sub-Clause 18.2. The
Contractor shall also take measures to require its suppliers
(other than Subcontractors) to adopt procedures and mitigation
measures adequate to address safety issues related to their
personnel. If serious safety issues are identified, the Contractor
shall take measures to require the suppliers to take appropriate
steps to remedy them. Where the supplier does not remedy the
situation, the Contractor shall within a reasonable period
substitute the supplier with a supplier that is able to manage such
risks.

Obtaining natural resource materials in relation to supplier:
The Contractor shall obtain natural resource materials from
suppliers that can demonstrate, through compliance with the
applicable verification and/ or certification requirements, that
obtaining such materials is not contributing to the risk of
significant conversion or significant degradation of natural or
critical habitats such as unsustainably harvested wood products,
gravel or sand extraction from river beds or beaches.

If a supplier cannot continue to demonstrate that obtaining such
materials is not contributing to the risk of significant conversion
or significant degradation of natural or critical habitats, the
Contractor shall within a reasonable period substitute the
supplier with a supplier that is able to demonstrate that they are
not significantly adversely impacting the habitats.

The Contractor shall have a Code of Conduct for the
Contractor’s Personnel.

The Contractor shall take all necessary measures to ensure that
each Contractor’s Personnel is made aware of the Code of
Conduct including specific behaviors that are prohibited, and
understands the consequences of engaging in such prohibited
behaviors.

These measures include providing instructions and
documentation that can be understood by the Contractor’s
Personnel and seeking to obtain that person’s signature
acknowledging receipt of such instructions and/or
documentation, as appropriate.

The Contractor shall also ensure that the Code of Conduct is
visibly displayed in multiple locations on the Site and any other
place where the Works will be carried out, as well as in areas
outside the Site accessible to the local community and project
affected people. The posted Code of Conduct shall be provided
in languages comprehensible to Contractor’s Personnel,
Employer’s Personnel and the local community.
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29. Security of the

Site

30. Program and
Progress
Reports

The Contractor’s Management Strategy and Implementation
Plans shall include appropriate processes for the Contractor to
verify compliance with these obligations.

29.1 The Contractor shall be responsible for the security of the Site,

and:
(a) for keeping unauthorized persons off the Site;

(b) authorized persons shall be limited to the Contractor’s
Personnel, the Employer’s Personnel, and to any other
personnel identified as authorized personnel (including
the Employer’s other contractors on the Site), by a notice
from the Employer or the Project Manager to the
Contractor.

Subject to GCC Sub-Clause 16.2, the Contractor shall submit for the

Project Manager’s No-objection a security management plan
that sets out the security arrangements for the Site

The Contractor shall (i) conduct appropriate background checks on

30.1

any personnel retained to provide security; (ii) train the security
personnel adequately (or determine that they are properly
trained) in the use of force (and where applicable, firearms), and
appropriate  conduct towards Contractor’s Personnel,
Employer’s Personnel and affected communities; and (ii1)
require the security personnel to act within the applicable Laws
and any requirements set out in the Specifications.

The Contractor shall not permit any use of force by security
personnel in providing security except when used for preventive
and defensive purposes in proportion to the nature and extent of
the threat.

In making security arrangements, the Contractor shall also
comply with any additional requirements stated in the
Specification.”

B. Time Control

Within the time stated in the PCC, after the date of the Letter
of Acceptance, the Contractor shall submit to the Project
Manager for approval a Program showing the general methods,
arrangements, order, and timing for all the activities in the
Works. In the case of a lump-sum contract, the activities in the
Program shall be consistent with those in the Activity Schedule.
The Project Manager’s approval of the Program shall not alter
the Contractor’s obligations. The Contractor may revise the
Program and submit it to the Project Manager again at any time.
A revised Program shall show the effect of Variations and
Compensation Events.
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30.2

30.3

30.4

30.5

An update of the Program shall be a program showing the actual
progress achieved on each activity and the effect of the progress
achieved on the timing of the remaining work, including any
changes to the sequence of the activities.

The Contractor shall monitor progress of the Works and submit
to the Project manager progress report and any updated Program
showing the actual progress achieved and the effect of the
progress achieved on the timing of the remaining Works,
including any changes to the sequence of the activities, at
intervals no longer than the period stated in the PCC. If the
Contractor does not submit an updated Program within this
period, the Project Manager may withhold the amount stated in
the PCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on
which the overdue Program has been submitted. In the case of
lump-sum Contract, the Contractor shall provide an updated
Activity Schedule within 14 days of being instructed to by the
Project Manager.

Unless otherwise stated in the Specifications, each progress
report shall include the Environmental and Social (ES) metrics
set out in Appendix B.

In addition to the progress reports, the Contractor shall inform
the Project Manager immediately of any allegation, incident or
accident in the Site, which has or is likely to have a significant
adverse effect on the environment, the affected communities, the
public, Employer’s Personnel, Project Manager’s personnel or
Contractor’s Personnel. This includes, but is not limited to, any
incident or accident causing fatality or serious injury; significant
adverse effects or damage to private property; or any allegation
of SEA and/or SH. In case of SEA and/or SH, while maintaining
confidentiality as appropriate, the type of allegation (sexual
exploitation, sexual abuse or sexual harassment), gender and age
of the person who experienced the alleged incident should be
included in the information.

The Contractor, upon becoming aware of the allegation, incident
or accident, shall also immediately inform the Project Manager
of any such incident or accident on the Subcontractors’ or
suppliers’ premises relating to the Works which has or is likely
to have a significant adverse effect on the environment, the
affected communities, the public, Employer’s Personnel, or
Contractor’s, its Subcontractors’ and suppliers’ personnel. The
notification shall provide sufficient detail regarding such
incidents or accidents. The Contractor shall provide full details
of such incidents or accidents to the Project Manager within the
timeframe agreed with the Project Manager.
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31. Extension of the 31.1

Intended
Completion
Date

32. Acceleration

33. Delays Ordered
by the Project
Manager

34. Management
Meetings

35. Early Warning

31.2

32.1

32.2

33.1

34.1

34.2

35.1

The Contractor shall require its Subcontractors and suppliers
(other than Subcontractors) to immediately notify the Contractor
of any incidents or accidents referred to in this Subclause.

The Project Manager shall extend the Intended Completion Date
if a Compensation Event occurs or a Variation is issued which
makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps
to accelerate the remaining work, which would cause the
Contractor to incur additional cost.

The Project Manager shall decide whether and by how much to
extend the Intended Completion Date within 21 days of the
Contractor asking the Project Manager for a decision upon the
effect of a Compensation Event or Variation and submitting full
supporting information. If the Contractor has failed to give early
warning of a delay or has failed to cooperate in dealing with a
delay, the delay by this failure shall not be considered in
assessing the new Intended Completion Date.

When the Employer wants the Contractor to finish before the
Intended Completion Date, the Project Manager shall obtain
priced proposals for achieving the necessary acceleration from
the Contractor. If the Employer accepts these proposals, the
Intended Completion Date shall be adjusted accordingly and
confirmed by both the Employer and the Contractor.

If the Contractor’s priced proposals for an acceleration are
accepted by the Employer, they are incorporated in the Contract
Price and treated as a Variation.

The Project Manager may instruct the Contractor to delay the
start or progress of any activity within the Works.

Either the Project Manager or the Contractor may require the
other to attend a management meeting. The business of a
management meeting shall be to review the plans for remaining
work and to deal with matters raised in accordance with the
early warning procedure.

The Project Manager shall record the business of management
meetings and provide copies of the record to those attending the
meeting and to the Employer. The responsibility of the parties
for actions to be taken shall be decided by the Project Manager
either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.

The Contractor shall warn the Project Manager at the earliest
opportunity of specific likely future events or circumstances that
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may adversely affect the quality of the work, increase the
Contract Price, or delay the execution of the Works. The Project
Manager may require the Contractor to provide an estimate of
the expected effect of the future event or circumstance on the
Contract Price and Completion Date. The estimate shall be
provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in
making and considering proposals for how the effect of such an
event or circumstance can be avoided or reduced by anyone
involved in the work and in carrying out any resulting
instruction of the Project Manager.

C. Quality Control

The Project Manager shall check the Contractor’s work and
notify the Contractor of any Defects that are found. Such
checking shall not affect the Contractor’s responsibilities. The
Project Manager may instruct the Contractor to search for a
Defect and to uncover and test any work that the Project
Manager considers may have a Defect.

If the Project Manager instructs the Contractor to carry out a test
not specified in the Specifications to check whether any work
has a Defect and the test shows that it does, the Contractor shall
pay for the test and any samples. If there is no Defect, the test
shall be a Compensation Event.

The Project Manager shall give notice to the Contractor of any
Defects before the end of the Defects Liability Period, which
begins at Completion, and is defined in the PCC. The Defects
Liability Period shall be extended for as long as Defects remain
to be corrected.

Every time notice of a Defect is given, the Contractor shall
correct the notified Defect within the length of time specified by
the Project Manager’s notice.

If the Contractor has not corrected a Defect within the time
specified in the Project Manager’s notice, the Project Manager
shall assess the cost of having the Defect corrected, and the
Contractor shall pay this amount.

D. Cost Control

The Bill of Quantities shall contain priced items for the Works
to be performed by the Contractor. The Bill of Quantities is used

In lump-sum contracts, replace GCC Sub-Clauses 40.1 as follows:
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42. Variations
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41.1

41.2

42.1

422

423

42.4

11

12

to calculate the Contract Price. The Contractor will be paid for
the quantity of the work accomplished at the rate in the Bill of
Quantities for each item.

If the final quantity of the work done differs from the quantity
in the Bill of Quantities for the particular item by more than 25
percent, provided the change exceeds 1 percent of the Initial
Contract Price, the Project Manager shall adjust the rate to allow
for the change. The Project Manager shall not adjust rates from
changes in quantities if thereby the Initial Contract Price is
exceeded by more than 15 percent, except with the prior
approval of the Employer.

If requested by the Project Manager, the Contractor shall
provide the Project Manager with a detailed cost breakdown of
any rate in the Bill of Quantities.

All Variations shall be included in updated Programs'?
produced by the Contractor.

The Contractor shall provide the Project Manager with a
quotation for carrying out the Variation when requested to do so
by the Project Manager. The Contractor shall also provide
information of any ES risks and impacts of the Variation. The
Project Manager shall assess the quotation, which shall be given
within seven (7) days of the request or within any longer period
stated by the Project Manager and before the Variation is
ordered.

If the Contractor’s quotation is unreasonable, the Project
Manager may order the Variation and make a change to the
Contract Price, which shall be based on the Project Manager’s
own forecast of the effects of the Variation on the Contractor’s
costs.

If the Project Manager decides that the urgency of varying the
work would prevent a quotation being given and considered
without delaying the work, no quotation shall be given and the
Variation shall be treated as a Compensation Event.

40.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by
the Project Manager. The Activity Schedule shall contain the priced activities for the Works to be
performed by the Contractor. The Activity Schedule is used to monitor and control the
performance of activities on which basis the Contractor will be paid. If payment for materials on
site shall be made separately, the Contractor shall show delivery of Materials to the Site separately
on the Activity Schedule.

In lump-sum contracts, replace entire GCC Clause 41 with new GCC Sub-Clause 41.1, as follows:

41.1 The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or
method of working made at the Contractor’s own discretion. Prices in the Activity Schedule shall
not be altered when the Contractor makes such changes to the Activity Schedule.

In lump-sum contracts, add “and Activity Schedules” after “Programs.”
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42.5

42.6

42.7

13

The Contractor shall not be entitled to additional payment for
costs that could have been avoided by giving early warning.

If the work in the Variation corresponds to an item description
in the Bill of Quantities and if, in the opinion of the Project
Manager, the quantity of work above the limit stated in GCC
Sub-Clause 41.1 or the timing of its execution do not cause the
cost per unit of quantity to change, the rate in the Bill of
Quantities shall be used to calculate the value of the Variation.
If the cost per unit of quantity changes, or if the nature or timing
of the work in the Variation does not correspond with items in
the Bill of Quantities, the quotation by the Contractor shall be
in the form of new rates for the relevant items of work. '3

Value Engineering: The Contractor may prepare, at its own cost,
a value engineering proposal at any time during the performance
of the contract. The value engineering proposal shall, at a
minimum, include the following;

(a) the proposed change(s), and a description of the difference
to the existing contract requirements;

(b) a full cost/benefit analysis of the proposed change(s)
including a description and estimate of costs (including
life cycle cost) the Employer may incur in implementing
the value engineering proposal;

(c) a description of any effect(s) of the change on
performance/functionality; and

(d) a description of the proposed work to be performed, a
program for its execution and sufficient ES information to
enable an evaluation of ES risks and impacts.

The Employer may accept the value engineering proposal if the
proposal demonstrates benefits that:

(a) accelerates the contract completion period; or

(b) reduces the Contract Price or the life cycle costs to the
Employer; or

(c) 1improves the quality, efficiency, safety or sustainability of
the Facilities; or

(d) yields any other benefits to the Employer,
without compromising the functionality of the Works.

If the value engineering proposal is approved by the Employer
and results in:

In lump-sum contracts, delete this paragraph.
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(a) areduction of the Contract Price; the amount to be paid to
the Contractor shall be the percentage specified in the
PCC of the reduction in the Contract Price; or

(b) anincrease in the Contract Price; but results in a reduction
in life cycle costs due to any benefit described in (a) to (d)
above, the amount to be paid to the Contractor shall be the
full increase in the Contract Price.

When the Program,'* is updated, the Contractor shall provide
the Project Manager with an updated cash flow forecast. The
cash flow forecast shall include different currencies, as defined
in the Contract, converted as necessary using the Contract
exchange rates.

The Contractor shall submit to the Project Manager monthly
statements of the estimated value of the work executed less the
cumulative amount certified previously.

The Project Manager shall check the Contractor’s monthly
statement and certify the amount to be paid to the Contractor.

The value of work executed shall be determined by the Project
Manager.

The value of work executed shall comprise the value of the
quantities of work in the Bill of Quantities that have been
completed.'?

The value of work executed shall include the valuation of
Variations and Compensation Events.

The Project Manager may exclude any item certified in a
previous certificate or reduce the proportion of any item
previously certified in any certificate in the light of later
information.

If the Contractor was, or is, failing to perform any ES
obligations or work under the Contract, the value of this work
or obligation, as determined by the Project Manager, may be
withheld until the work or obligation has been performed,
and/or the cost of rectification or replacement, as determined by
the Project Manager, may be withheld until rectification or
replacement has been completed. Failure to perform includes,
but is not limited to the following:

(a) failure to comply with any ES obligations or work
described in the Works’ Requirements which may
include: working outside site boundaries, excessive dust,

In lump-sum contracts, add “or Activity Schedule” after “Program.”

In lump-sum contracts, replace this paragraph with the following: “The value of work executed shall
comprise the value of completed activities in the Activity Schedule.”
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45. Payments

46. Compensation
Events

45.1

45.2

453

45.4

46.1

failure to keep public roads in a safe usable condition,
damage to offsite vegetation, pollution of water courses
from oils or sedimentation, contamination of land e.g.
from oils, human waste, damage to archeology or cultural
heritage features, air pollution as a result of unauthorized
and/or inefficient combustion;

(b) failure to regularly review C-ESMP and/or update it in a
timely manner to address emerging ES issues, or
anticipated risks or impacts;

(c) failure to implement the C-ESMP e.g. failure to provide
required training or sensitization;

(d) failing to have appropriate consents/permits prior to
undertaking Works or related activities;

(e) failure to submit ES report/s (as described in Appendix
B), or failure to submit such reports in a timely manner;

(f) failure to implement remediation as instructed by the
Project Manager within the specified timeframe (e.g.
remediation addressing non-compliance/s).

Payments shall be adjusted for deductions for advance payments
and retention. The Employer shall pay the Contractor the
amounts certified by the Project Manager within 28 days of the
date of each certificate. If the Employer makes a late payment,
the Contractor shall be paid interest on the late payment in the
next payment. Interest shall be calculated from the date by
which the payment should have been made up to the date when
the late payment is made at the prevailing rate of interest for
commercial borrowing for each of the currencies in which
payments are made.

If an amount certified is increased in a later certificate or as a
result of an award by the Adjudicator or an Arbitrator, the
Contractor shall be paid interest upon the delayed payment as
set out in this clause. Interest shall be calculated from the date
upon which the increased amount would have been certified in
the absence of dispute.

Unless otherwise stated, all payments and deductions shall be
paid or charged in the proportions of currencies comprising the
Contract Price.

Items of the Works for which no rate or price has been entered
in shall not be paid for by the Employer and shall be deemed
covered by other rates and prices in the Contract.

The following shall be Compensation Events:
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(2)

(b)

(©)

(d)

(e)

®

(2

(h)

(1)
@

(k)

The Employer does not give access to a part of the Site by
the Site Possession Date pursuant to GCC Sub-Clause
20.1.

The Employer modifies the Schedule of Other Contractors
in a way that affects the work of the Contractor under the
Contract.

The Project Manager orders a delay or does not issue
Drawings, Specifications, or instructions required for
execution of the Works on time.

The Project Manager instructs the Contractor to uncover
or to carry out additional tests upon work, which is then
found to have no Defects.

The Project Manager unreasonably does not approve a
subcontract to be let.

Ground conditions are substantially more adverse than
could reasonably have been assumed before issuance of
the Letter of Acceptance from the information issued to
bidders (including the Site Investigation Reports), from
information available publicly and from a visual
inspection of the Site.

The Project Manager gives an instruction for dealing with
an unforeseen condition, caused by the Employer, or
additional work required for safety or other reasons.

Other contractors, public authorities, utilities, or the
Employer does not work within the dates and other
constraints stated in the Contract, and they cause delay or
extra cost to the Contractor.

The advance payment is delayed.

The effects on the Contractor of any of the Employer’s
Risks.

The Project Manager unreasonably delays issuing a
Certificate of Completion.

46.2 If a Compensation Event would cause additional cost or would
prevent the work being completed before the Intended
Completion Date, the Contract Price shall be increased and/or
the Intended Completion Date shall be extended. The Project
Manager shall decide whether and by how much the Contract
Price shall be increased and whether and by how much the
Intended Completion Date shall be extended.

46.3

As soon as information demonstrating the effect of each
Compensation Event upon the Contractor’s forecast cost has
been provided by the Contractor, it shall be assessed by the
Project Manager, and the Contract Price shall be adjusted
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47. Tax

48. Currencies

49. Price
Adjustment

46.4

47.1

48.1

49.1

accordingly. If the Contractor’s forecast is deemed
unreasonable, the Project Manager shall adjust the Contract
Price based on the Project Manager’s own forecast. The Project
Manager shall assume that the Contractor shall react
competently and promptly to the event.

The Contractor shall not be entitled to compensation to the
extent that the Employer’s interests are adversely affected by
the Contractor’s not having given early warning or not having
cooperated with the Project Manager.

The Project Manager shall adjust the Contract Price if taxes,
duties, and other levies are changed between the date 28 days
before the submission of bids for the Contract and the date of
the last Completion certificate. The adjustment shall be the
change in the amount of tax payable by the Contractor, provided
such changes are not already reflected in the Contract Price or
are a result of GCC Clause 49.

Where payments are made in currencies other than the currency
of the Employer’s country specified in the PCC, the exchange
rates used for calculating the amounts to be paid shall be the
exchange rates stated in the Contractor’s Bid.

Prices shall be adjusted for fluctuations in the cost of inputs only
if provided for in the PCC. If so provided, the amounts
certified in each payment certificate, before deducting for
Advance Payment, shall be adjusted by applying the respective
price adjustment factor to the payment amounts due in each
currency. A separate formula of the type specified below applies
to each Contract currency:

P.=A. + B: Imc/loc
where:

P. is the adjustment factor for the portion of the Contract

13 2

Price payable in a specific currency “c.

A and B. are coefficients'¢ specified in the PCC,
representing the nonadjustable and adjustable portions,
respectively, of the Contract Price payable in that specific
currency ‘“c;” and

Imc is the index prevailing at the end of the month being
invoiced and Ioc is the index prevailing 28 days before Bid

16" The sum of the two coefficients Ac and Bc should be 1 (one) in the formula for each currency. Normally,
both coefficients shall be the same in the formulae for all currencies, since coefficient A, for the
nonadjustable portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed
cost elements or other nonadjustable components. The sum of the adjustments for each currency are added

to the Contract Price.
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50. Retention

51. Liquidated
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Payment

49.2

50.1

50.2

51.1

51.2

52.1

53.1

opening for inputs payable; both in the specific currency

(13 2

C.

If the value of the index is changed after it has been used in a
calculation, the calculation shall be corrected and an adjustment
made in the next payment certificate. The index value shall be
deemed to take account of all changes in cost due to fluctuations
in costs.

The Employer shall retain from each payment due to the
Contractor the proportion stated in the PCC until Completion
of the whole of the Works.

Upon the issue of a Certificate of Completion of the Works by
the Project Manager, in accordance with GCC Sub-Clause 57.1,
half the total amount retained shall be repaid to the Contractor
and half when the Defects Liability Period has passed and the
Project Manager has certified that all Defects notified by the
Project Manager to the Contractor before the end of this period
have been corrected. The Contractor may substitute retention
money with an “on demand” Bank guarantee.

The Contractor shall pay liquidated damages to the Employer at
the rate per day stated in the PCC for each day that the
Completion Date is later than the Intended Completion Date.
The total amount of liquidated damages shall not exceed the
amount defined in the PCC. The Employer may deduct
liquidated damages from payments due to the Contractor.
Payment of liquidated damages shall not affect the Contractor’s
liabilities.

If the Intended Completion Date is extended after liquidated
damages have been paid, the Project Manager shall correct any
overpayment of liquidated damages by the Contractor by
adjusting the next payment certificate. The Contractor shall be
paid interest on the overpayment, calculated from the date of
payment to the date of repayment, at the rates specified in GCC
Sub-Clause 45.1.

The Contractor shall be paid a Bonus calculated at the rate per
calendar day stated in the PCC for each day (less any days for
which the Contractor is paid for acceleration) that the
Completion is earlier than the Intended Completion Date. The
Project Manager shall certify that the Works are complete,
although they may not be due to be complete.

The Employer shall make advance payment to the Contractor of
the amounts stated in the PCC by the date stated in the PCC,
against provision by the Contractor of an Unconditional Bank
Guarantee in a form and by a bank acceptable to the Employer
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54. Securities

55. Dayworks

56. Cost of Repairs

532

533

54.1

55.1

55.2

553

56.1

in amounts and currencies equal to the advance payment. The
Guarantee shall remain effective until the advance payment has
been repaid, but the amount of the Guarantee shall be
progressively reduced by the amounts repaid by the Contractor.
Interest shall not be charged on the advance payment.

The Contractor is to use the advance payment only to pay for
Equipment, Plant, Materials, and mobilization expenses
required specifically for execution of the Contract. The
Contractor shall demonstrate that advance payment has been
used in this way by supplying copies of invoices or other
documents to the Project Manager.

The advance payment shall be repaid by deducting
proportionate amounts from payments otherwise due to the
Contractor, following the schedule of completed percentages of
the Works on a payment basis. No account shall be taken of the
advance payment or its repayment in assessing valuations of
work done, Variations, price adjustments, Compensation
Events, Bonuses, or Liquidated Damages.

The Performance Security shall be provided to the Employer no
later than the date specified in the Letter of Acceptance and shall
be issued in an amount specified in the PCC, by a bank or
surety acceptable to the Employer, and denominated in the types
and proportions of the currencies in which the Contract Price is
payable. The Performance Security shall be valid until a date 28
days from the date of issue of the Certificate of Completion in
the case of a Bank Guarantee, and until one year from the date
of issue of the Certificate of Completion in the case of a
Performance Bond.

If applicable, the Dayworks rates in the Contractor’s Bid shall
be used only when the Project Manager has given written
instructions in advance for additional work to be paid for in that
way.

All work to be paid for as Dayworks shall be recorded by the
Contractor on forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project
Manager within two days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining
signed Dayworks forms.

Loss or damage to the Works or Materials to be incorporated in
the Works between the Start Date and the end of the Defects
Correction periods shall be remedied by the Contractor at the
Contractor’s cost if the loss or damage arises from the
Contractor’s acts or omissions.
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57. Completion

58. Taking Over

59. Final Account

60. Operating and
Maintenance
Manuals

61. Termination

57.1

58.1

59.1

60.1

60.2

61.1

61.2

E. Finishing the Contract

The Contractor shall request the Project Manager to issue a
Certificate of Completion of the Works, and the Project
Manager shall do so upon deciding that the whole of the Works
is completed.

The Employer shall take over the Site and the Works within
seven days of the Project Manager’s issuing a certificate of
Completion.

The Contractor shall supply the Project Manager with a
detailed account of the total amount that the Contractor
considers payable under the Contract before the end of the
Defects Liability Period. The Project Manager shall issue a
Defects Liability Certificate and certify any final payment that
is due to the Contractor within 56 days of receiving the
Contractor’s account if it is correct and complete. If it is not,
the Project Manager shall issue within 56 days a schedule that
states the scope of the corrections or additions that are
necessary. If the Final Account is still unsatisfactory after it
has been resubmitted, the Project Manager shall decide on the
amount payable to the Contractor and issue a payment
certificate.

If “as built” Drawings and/or operating and maintenance
manuals are required, the Contractor shall supply them by the
dates stated in the PCC.

If the Contractor does not supply the Drawings and/or manuals
by the dates stated in the PCC pursuant to GCC Sub-Clause
60.1, or they do not receive the Project Manager’s approval,
the Project Manager shall withhold the amount stated in the
PCC from payments due to the Contractor.

The Employer or the Contractor may terminate the Contract if
the other party causes a fundamental breach of the Contract.

Fundamental breaches of Contract shall include, but shall not
be limited to, the following:

(a) the Contractor stops work for 28 days when no stoppage
of work is shown on the current Program and the
stoppage has not been authorized by the Project
Manager;

(b) the Project Manager instructs the Contractor to delay the
progress of the Works, and the instruction is not
withdrawn within 28 days;
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62. Payment upon
Termination

61.3

61.4

61.5

62.1

(c) the Employer or the Contractor is made bankrupt or goes
into liquidation other than for a reconstruction or
amalgamation;

(d) a payment certified by the Project Manager is not paid
by the Employer to the Contractor within 84 days of the
date of the Project Manager’s certificate;

(e) the Project Manager gives Notice that failure to correct
a particular Defect is a fundamental breach of Contract
and the Contractor fails to correct it within a reasonable
period of time determined by the Project Manager;

(f) the Contractor does not maintain a Security, which is
required;

(g) the Contractor has delayed the completion of the Works
by the number of days for which the maximum amount
of liquidated damages can be paid, as defined in the
PCC; or

(h) if the Contractor, in the judgment of the Employer has
engaged in Fraud and Corruption, as defined in
paragraph 2.2 a of the Appendix A to the GCC, in
competing for or in executing the Contract, then the
Employer may, after giving fourteen (14) days written
notice to the Contractor, terminate the Contract and
expel him from the Site.

Notwithstanding the above, the Employer may terminate the
Contract for convenience.

If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site
as soon as reasonably possible.

When either party to the Contract gives notice of a breach of
Contract to the Project Manager for a cause other than those
listed under GCC Sub-Clause 61.2 above, the Project Manager
shall decide whether the breach is fundamental or not.

If the Contract is terminated because of a fundamental breach
of Contract by the Contractor, the Project Manager shall issue
a certificate for the value of the work done and Materials
ordered less advance payments received up to the date of the
issue of the certificate and less the percentage to apply to the
value of the work not completed, as specified in the PCC.
Additional Liquidated Damages shall not apply. If the total
amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be a debt payable to the
Employer.
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62.2 If the Contract is terminated for the Employer’s convenience
or because of a fundamental breach of Contract by the
Employer, the Project Manager shall issue a certificate for the
value of the work done, Materials ordered, the reasonable cost
of removal of Equipment, repatriation of the Contractor’s
personnel employed solely on the Works, and the Contractor’s
costs of protecting and securing the Works, and less advance
payments received up to the date of the certificate.

63. Property 63.1 All Materials on the Site, Plant, Equipment, Temporary
Works, and Works shall be deemed to be the property of the
Employer if the Contract is terminated because of the
Contractor’s default.

64. Release from 64.1 If the Contract is frustrated by the outbreak of war or by any
Performance other event entirely outside the control of either the Employer
or the Contractor, the Project Manager shall certify that the
Contract has been frustrated. The Contractor shall make the
Site safe and stop work as quickly as possible after receiving
this certificate and shall be paid for all work carried out before
receiving it and for any work carried out afterwards to which
a commitment was made.

65. Suspension of 65.1 In the event that the Bank suspends the Loan or Credit to the
Bank Loan or Employer, from which part of the payments to the Contractor
Credit are being made:

(a) The Employer is obligated to notify the Contractor of
such suspension within 7 days of having received the
Bank’s suspension notice.

(b) If the Contractor has not received sums due to it within
the 28 days for payment provided for in GCC Sub-
Clause 45.1, the Contractor may immediately issue a 14-
day termination notice.
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APPENDIX A
TO GENERAL CONDITIONS

Fraud and Corruption
(Text in this Appendix shall not be modified)

1. Purpose

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement
under Bank Investment Project Financing operations.

2. Requirements

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders
(applicants/proposers), consultants, contractors and suppliers; any sub-contractors, sub-
consultants, service providers or suppliers; any agents (whether declared or not); and any
of their personnel, observe the highest standard of ethics during the procurement process,
selection and contract execution of Bank-financed contracts, and refrain from Fraud and
Corruption.

2.2 To this end, the Bank:
a. Defines, for the purposes of this provision, the terms set forth below as follows:

1. “corrupt practice” is the offering, giving, receiving, or soliciting,
directly or indirectly, of anything of value to influence improperly the
actions of another party;

ii. “fraudulent practice” is any act or omission, including misrepresentation,
that knowingly or recklessly misleads, or attempts to mislead, a party to
obtain financial or other benefit or to avoid an obligation;

iii.  “collusive practice” 1s an arrangement between two or more parties
designed to achieve an improper purpose, including to influence
improperly the actions of another party;

iv. “coercive practice” is impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party;

v. “obstructive practice” is:

(a) deliberately destroying, falsifying, altering, or concealing of
evidence material to the investigation or making false statements
to investigators in order to materially impede a Bank
investigation into allegations of a corrupt, fraudulent, coercive,
or collusive practice; and/or threatening, harassing, or
intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from
pursuing the investigation; or
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(b) acts intended to materially impede the exercise of the Bank’s
inspection and audit rights provided for under paragraph 2.2 e.
below.

b. Rejects a proposal for award if the Bank determines that the firm or individual

recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or
indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices
in competing for the contract in question;

In addition to the legal remedies set out in the relevant Legal Agreement, may take
other appropriate actions, including declaring misprocurement, if the Bank determines
at any time that representatives of the Borrower or of a recipient of any part of the
proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices during the procurement process, selection and/or execution of the contract in
question, without the Borrower having taken timely and appropriate action
satisfactory to the Bank to address such practices when they occur, including by failing
to inform the Bank in a timely manner at the time they knew of the practices;

Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s
prevailing sanctions policies and procedures, may sanction a firm or individual, either
indefinitely or for a stated period of time, including by publicly declaring such firm or
individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed
contract, financially or in any other manner;!” (ii) to be a nominated'® sub-contractor,
consultant, manufacturer or supplier, or service provider of an otherwise eligible firm
being awarded a Bank-financed contract; and (iii) to receive the proceeds of any loan
made by the Bank or otherwise to participate further in the preparation or
implementation of any Bank-financed project;

Requires that a clause be included in bidding/request for proposals documents and in
contracts financed by a Bank loan, requiring (i) bidders(applicants/proposers),
consultants, contractors, and suppliers, and their sub-contractors, sub-consultants,
service providers, suppliers, agents personnel, permit the Bank to inspect'® all
accounts, records and other documents relating to the procurement process, selection
and/or contract execution, and to have them audited by auditors appointed by the
Bank.

For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i) applying for

pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-contractor, nominated

consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an

addendum or amendment introducing a material modification to any existing contract.

A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider (different
names are used depending on the particular bidding document) is one which has been: (i) included by the bidder in its pre-
qualification application or bid because it brings specific and critical experience and know-how that allow the bidder to meet the
qualification requirements for the particular bid; or (ii) appointed by the Borrower.

Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the
Bank or persons appointed by the Bank to address specific matters related to investigations/audits, such as evaluating the veracity of

an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to:
accessing and examining a firm's or individual's financial records and information, and making copies thereof as relevant;
accessing and examining any other documents, data and information (whether in hard copy or electronic format)

deemed relevant for the investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant

individuals; performing physical inspections and site visits; and obtaining third party verification of information.



Section VIII — General Conditions of Contract 323

APPENDIX B

Environmental and Social (ES) Metrics for Progress Reports

[Note to Employer: the following metrics may be amended to reflect the specifics of the

Contract. The Employer shall ensure that the metrics provided are appropriate for the Works
and impacts/key issues identified in the environmental and social assessment|

Metrics for regular reporting:

a.

e.

environmental incidents or non-compliances with contract requirements, including
contamination, pollution or damage to ground or water supplies;

health and safety incidents, accidents, injuries that require treatment and all fatalities,

interactions with regulators: identify agency, dates, subjects, outcomes (report the
negative if none);

status of all permits and agreements:

1. work permits: number required, number received, actions taken for those not
received;

1. status of permits and consents:

list areas/facilities with permits required (quarries, asphalt & batch plants),
dates of application, dates issued (actions to follow up if not issued), dates
submitted to resident engineer (or equivalent), status of area (waiting for
permits, working, abandoned without reclamation, decommissioning plan
being implemented, etc.);

list areas with landowner agreements required (borrow and spoil areas, camp
sites), dates of agreements, dates submitted to resident engineer (or
equivalent);

identify major activities undertaken in each area in the reporting period and
highlights of environmental and social protection (land clearing, boundary
marking, topsoil salvage, traffic management, decommissioning planning,
decommissioning implementation);

for quarries: status of relocation and compensation (completed, or details of
activities and current status in the reporting period).

health and safety supervision:

1. safety officer: number days worked, number of full inspections & partial
inspections, reports to construction/project management;
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11.

number of workers, work hours, metric of PPE use (percentage of workers with
full personal protection equipment (PPE), partial, etc.), worker violations observed
(by type of violation, PPE or otherwise), warnings given, repeat warnings given,
follow-up actions taken (if any);

1. worker accommodations:

1.

11.

1il.

number of expats housed in accommodations, number of locals;

date of last inspection, and highlights of inspection including status of
accommodations’ compliance with national and local law and good practice,
including sanitation, space, etc.;

actions taken to recommend/require improved conditions, or to improve
conditions.

g Health services: provider of health services, information and/or training, location of

clinic, number of non-safety disease or illness treatments and diagnoses (no names to

be provided),

h.  gender (for expats and locals separately): number of female workers, percentage of

workforce, gender issues raised and dealt with (cross-reference grievances or other
sections as needed);

i.  training:

1.

11.

1il.

1v.

1.

number of new workers, number receiving induction training, dates of induction
training;

number and dates of toolbox talks, number of workers receiving Occupational
Health and Safety (OHS), environmental and social training;

number and dates of communicable diseases (including STDs) sensitization
and/or training, no. workers receiving training (in the reporting period and in the
past); same questions for gender sensitization, flag person training.

number and date of SEA and SH prevention sensitization and/or training events,
including number of workers receiving training on Code of Conduct for
Contractor’s Personnel (in the reporting period and in the past), etc.

environmental and social supervision:

environmentalist: days worked, areas inspected and numbers of inspections of
each (road section, work camp, accommodations, quarries, borrow areas, spoil
areas, swamps, forest crossings, etc.), highlights of activities/findings (including
violations of environmental and/or social best practices, actions taken), reports
to environmental and/or social specialist/construction/site management;
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11.

111

sociologist: days worked, number of partial and full site inspections (by area:
road section, work camp, accommodations, quarries, borrow areas, spoil areas,
clinic, HIV/AIDS center, community centers, etc.), highlights of activities
(including violations of environmental and/or social requirements observed,
actions taken), reports to environmental and/or social specialist/construction/site
management; and

community liaison person(s): days worked (hours community center open),
number of people met, highlights of activities (issues raised, etc.), reports to
environmental and/or social specialist /construction/site management.

k. Grievances: list new grievances (e.g. number of allegations of SEA and SH) received in
the reporting period and number of unresolved past grievances by date received,
complainant’s age and sex, how received, to whom referred to for action, resolution and
date (if completed), data resolution reported to complainant, any required follow-up

(Cross-reference other sections as needed):

1.

11.

Worker grievances;

Community grievances

[ Traffic, road safety and vehicles/equipment:

1.

11.

111

traffic and road safety incidents and accidents involving project vehicles &
equipment: provide date, location, damage, cause, follow-up;

traffic and road safety incidents and accidents involving non-project vehicles or
property (also reported under immediate metrics): provide date, location,
damage, cause, follow-up;

overall condition of vehicles/equipment (subjective judgment by
environmentalist); non-routine repairs and maintenance needed to improve
safety and/or environmental performance (to control smoke, etc.).

m. Environmental mitigations and issues (what has been done):

1.

11.

111

dust: number of working bowsers, number of waterings/day, number of
complaints, warnings given by environmentalist, actions taken to resolve;
highlights of quarry dust control (covers, sprays, operational status); % of rock/
spoil lorries with covers, actions taken for uncovered vehicles;

erosion control: controls implemented by location, status of water crossings,
environmentalist inspections and results, actions taken to resolve issues,
emergency repairs needed to control erosion/sedimentation;

quarries, borrow areas, spoil areas, asphalt plants, batch plants: identify major
activities undertaken in the reporting period at each, and highlights of
environmental and social protection: land clearing, boundary marking, topsoil
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1v.

V1.

vil.

viil.

salvage, traffic management, decommissioning planning, decommissioning
implementation;

blasting: number of blasts (and locations), status of implementation of blasting
plan (including notices, evacuations, etc.), incidents of off-site damage or
complaints (cross-reference other sections as needed);

spill clean-ups, if any: material spilled, location, amount, actions taken,
material disposal (report all spills that result in water or soil contamination;

waste management: types and quantities generated and managed, including
amount taken offsite (and by whom) or reused/recycled/disposed on-site;

details of tree plantings and other mitigations required undertaken in the
reporting period;

details of water and swamp protection mitigations required undertaken in the
reporting period.

n. compliance:

1.

11.

111

1v.

compliance status for conditions of all relevant consents/permits, for the Work,
including quarries, etc.): statement of compliance or listing of issues and actions
taken (or to be taken) to reach compliance;

compliance status of C-ESMP/ESIP requirements: statement of compliance or
listing of issues and actions taken (or to be taken) to reach compliance

compliance status of SEA and SH prevention and response action plan:
statement of compliance or listing of issues and actions taken (or to be taken) to
reach compliance

compliance status of Health and Safety Management Plan re: statement of
compliance or listing of issues and actions taken (or to be taken) to reach
compliance

other unresolved issues from previous reporting periods related to
environmental and social: continued violations, continued failure of equipment,
continued lack of vehicle covers, spills not dealt with, continued compensation
or blasting issues, etc. Cross-reference other sections as needed.
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Section IX - Particular Conditions of Contract

Except where otherwise specified, all Particular Conditions of Contract should be filled in by
the Employer prior to issuance of the bidding document. Schedules and reports to be provided
by the Employer should be annexed.

A. General
GCC 1.1 (d) | The financing institution is: The World Bank
GCC 1.1 (r) | The Employer is: BFDA, MoH, Thimphu Bhutan and the authorized
personnel is Mr. Sherub Gyeltshen, Project Manager, PMU
GCC 1.1 (v) | The Intended Completion Date for the whole of the Works shall be Two (2)
Years
GCC 1.1 (y) | The Project Manager is Mr. Chador Wangdi, Specialist I1I, BFDA, MoH
GCC 1.1 (aa) | The Site is located: Phuentsholing, Chhukha Bhutan
GCC 1.1 The Start Date shall be 10 (Ten) days from the date of possessing of site.
(dd)
GCC 1.1 The Works consist of
(hh)
1. Construction of S+G+3+J storied building
2. Electrical Works
3. Installation of elevator
GCC2.2 Sectional Completions are: None
GCC 2.3(i) The following documents also form part of the Contract:

SN | Document Description of the document
1 Construction Construction methodology given in bid
Methodology and/ or amended as per comments of the

Employer given in letter of acceptance.

2 Quality Control Quality control procedures and assurance
plans given in the bid and/ or amended as

per comments of the Employer in letter of

acceptance.
3 Environment and | Contractor  shall comply to the
Social Metrics- | Environment and Social metrics given in
Appendix B the bid and/ or amended as per the

comments of the Employer in the letter of
acceptance.
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GCC3.1

The language of the contract is English

The law that applies to the Contract is the law of the Kingdom of Bhutan

GCCSs.1

The Project manager may delegate any of his duties and responsibilities.

GCC 8.1

Schedule of other contractors: None

GCC13.1

The minimum insurance amounts and deductibles shall be:

(a) for loss or damage to the Works, Plant and Materials: 110% of the
Accepted Contract Amount and maximum deductibles as per the
insurance policy.

(b) For loss or damage to Equipment: 100% of the Net Book value and
maximum deductibles as per the insurance policy.

(c) forloss or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with Contract: Amount and maximum
deductibles as per the insurance policy.

(d) for personal injury or death:

(1) ofthe Contractor’s employees: In accordance with the statutory
requirements applicable in Bhutan.

(i1) of other people: In accordance with the statutory requirements
applicable in Bhutan and amount as permissible under the
policy.

GCC 14.1

Site Data are: As per technical requirements and drawings

GCC 20.1

The Site Possession Date(s) shall be: On the date of commencement

GCC23.1&
GCC 23.2

Appointing Authority for the Adjudicator: As per the Alternative Dispute
Resolution Act 2013 and its Rules and Regulations 2019 (To be discussed
with Bhutan Arbitration Resolution Centre)

GCC 243

Hourly rate and types of reimbursable expenses to be paid to the
Adjudicator: is mutually agreed before the commencement of the
arbitration proceedings.

GCC244

Any dispute, controversy, or claim arising out of or relating to this
Contract, or breach, termination, or invalidity thereof, shall be settled by
arbitration in accordance with the Alternative Dispute Resolution Act of
Bhutan 2013 and its Rules and Regulations 2019 as at present in force.

B. Time Control
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GCC 30.1 The Contractor shall submit for approval a Program including Environment
Management Plan and ESHS-MSIP for the Works (in such for, and detail as
the Project Manager shall reasonably prescribe) within 14 (fourteen) days
from the date of the Letter of Acceptance.

GCC 30.3 The period between Program updates is 30 (Thirty) days.

The amount to be withheld for late submission of an updated Program is
Not Applicable
The period for submission of progress reports is 14 (Fourteen) days

C. Quality Control

GCC 38.1 The Defects Liability Period is: 12 months from the Date of handover of
the site.

D. Cost Control

GCC42.7 Not Applicable

GCC 48.1 The currency of the Employer’s Country is: Bhutanese Ngultrum (Nu.)

GCC49.1 The Contract is subject to price adjustment in accordance with GCC Clause
45.

GCC50.1 The proportion of payments retained is: 10% of the invoiced amount. until
Completion of the whole of the Works.

GCC511 The liquidated damages for the whole of the Works are 0.10% of the final
Contract Price per day of delay. The maximum amount of liquidated
damages for the whole of the Works is 10% of the final Contract Price.

GCC 521 The Bonus is Not Applicable

GCC53.1 The amount of the advance payments is:

20% of the Contract Price on submission of unconditional Bank Guarantee
and after obtaining confirmation from the issuing bank.

The above Advance Payments shall be paid to the Contractor no later than 30
days after fulfillment of the above conditions

Repayment of advance payment

The advance shall be repaid with percentage deductions from the interim
payments certified by the Project Manager of the Contract. Deductions shall
commence in the next Interim Payment Certificate following that in which
total of all such payments to the contractor has reached not less than 25% of
the Contract Price or twelve months from the date of payment of first
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installment of advance, whichever period concludes earlier, and shall be made
at the rate of 25% of the amounts of all Interim Payment Certificates until
such time as the advance has been repaid.

GCC 541 An Environmental and Social (ES) Performance Security shall not be
provided to the Employer.

GCC 54.1 The Performance Security amount is 10 (ten) %.
(a) Performance Security — unconditional Bank Guarantee: in the
amount(s) of 10% of the Accepted Contract Amount and in the same
currency(ies) of the Accepted Contract Amount valid until 30 days beyond
the date of completion time.

E. Finishing the Contract

GCC 60.1 The date by which “as built” drawings consisting of 1 set of hard copy as
well as soft copy shall be submitted within 30 days from the issuance of
certificate of completion of whole of the Work.

GCC 60.2 The amount to be withheld for failing to produce “as built” drawings and/or
operating and maintenance manuals by the date required in GCC Sub-
Clause 60.1 is 1 (one) % of the Final Contract Price.

GCC 61.2 (g) | The maximum number of days is: 100 (one hundred)

GCC 62.1 The percentage to apply to the value of the work not completed,

representing the Employer’s additional cost for completing the Works, is 20
(twenty) %.
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Section X - Contract Forms
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Notification of Intention to Award

[ This Notification of Intention to Award shall be sent to each Bidder that submitted a Bid.|

[Send this Notification to the Bidder’s Authorized Representative named in the Bidder
Information Form)

For the attention of Bidder’s Authorized Representative

Name: /[insert Authorized Representative’s name]

Address: [insert Authorized Representative’s Address]

Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers]
Email Address: [insert Authorized Representative’s email address]

[IMPORTANT: insert the date that this Notification is transmitted to Bidders. The
Notification must be sent to all Bidders simultaneously. This means on the same date and
as close to the same time as possible.|

DATE OF TRANSMISSION: This Notification is sent by: [email/fax] on [date] (local time)

Notification of Intention to Award

Employer: /[insert the name of the Employer]

Project: [insert name of project]

Contract title: /insert the name of the contract]

Country: /insert country where RFB is issued]

Loan No. /Credit No. / Grant No.: [insert reference number for loan/credit/grant]
RFB No: [insert RFB reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to
award the above contract. The transmission of this Notification begins the Standstill
Period. During the Standstill Period, you may:

a) request a debriefing in relation to the evaluation of your Bid, and/or

b) submit a Procurement-related Complaint in relation to the decision to award the
contract.

1. The successful Bidder

Name: [insert name of successful Bidder]

Address: [insert address of the successful Bidder]

Contract price: [insert contract price of the successful Bid|
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2. Other Bidders [INSTRUCTIONS: insert names of all Bidders that submitted a Bid.
If the Bid’s price was evaluated include the evaluated price as well as the Bid price
as read out.]
. . . Evaluated Bid price
Name of Bidder Bid price Gf applicable)
[insert name] [insert Bid price] [insert evaluated price]
[insert name] [insert Bid price] | [insert evaluated price]
[insert name] [insert Bid price] | [insert evaluated price]
[insert name] [insert Bid price] | [insert evaluated price]
[insert name] [insert Bid price] | [insert evaluated price]

3. Reason/s why your Bid was unsuccessful

[INSTRUCTIONS: State the reason/s why this Bidder’s Bid was unsuccessful. Do
NOT include: (a) a point by point comparison with another Bidder’s Bid or (b)
information that is marked confidential by the Bidder in its Bid.]

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires at midnight on [insert
date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Bid. If
you decide to request a debriefing your written request must be made within three (3)
Business Days of receipt of this Notification of Intention to Award.

address the request for debriefing as follows:
Attention: [insert full name of person, if applicable]
Title/position: [insert title/position]
Agency: [insert name of Employer]
Email address: [insert email address]
Fax number: [insert fax number] delete if not used

If your request for a debriefing is received within the 3 Business Days deadline, we will
provide the debriefing within five (5) Business Days of receipt of your request. If we
are unable to provide the debriefing within this period, the Standstill Period shall be
extended by five (5) Business Days after the date that the debriefing is provided. If this
happens, we will notify you and confirm the date that the extended Standstill Period
will end.

Provide the contract name, reference number, name of the Bidder, contact details; and
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The debriefing may be in writing, by phone, video conference call or in person. We
shall promptly advise you in writing how the debriefing will take place and confirm the
date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In
this case, we will provide the debriefing as soon as practicable, and normally no later
than fifteen (15) Business Days from the date of publication of the Contract Award
Notice.

5. How to make a complaint

Period: Procurement-related Complaint challenging the decision to award shall
be submitted by midnight, [insert date] (local time).

Provide the contract name, reference number, name of the Bidder, contact details; and
address the Procurement-related Complaint as follows:

Attention: [insert full name of person, if applicable]
Title/position: [insert title/position]

Agency: [insert name of Employer]

Email address: [insert email address]

Fax number: [insert fax number] delete if not used

At this point in the procurement process, you may submit a Procurement-related
Complaint challenging the decision to award the contract. You do not need to have
requested, or received, a debriefing before making this complaint. Your complaint must
be submitted within the Standstill Period and received by us before the Standstill Period
ends.

Further information:

For more information see the Procurement Regulations for IPF Borrowers (Procurement
Regulations)[https://policies.worldbank.org/sites/ppf3/PPFDocuments/Forms/DispPage.
aspx?docid=4005] (Annex III). You should read these provisions before preparing and
submitting your complaint. In addition, the World Bank’s Guidance “How to make a
Procurement-related Complaint” [http://www.worldbank.org/en/projects-
operations/products-and-services/brief/procurement-new-framework#framework]
provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an ‘interested party’. In this case, that means a Bidder who
submitted a Bid in this bidding process, and is the recipient of a Notification of
Intention to Award.

2. The complaint can only challenge the decision to award the contract.

3. You must submit the complaint within the period stated above.
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4. You must include, in your complaint, all of the information required by the
Procurement Regulations (as described in Annex III).

6. Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local
time).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this
Notification of Intention to Award.

The Standstill Period may be extended as stated in Section 4 above.

If you have any questions regarding this Notification, please do not hesitate to contact us.
On behalf of the Employer:

Signature:

Name:

Title/position:

Telephone:

Email:
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Letter of Acceptance

[on letterhead paper of the Employer/

Subject:  .......... [Notification of Award Contract Noj. . .. .......

This is to notify you that your Bid dated . . . . [/insert date] . . . . for execution of the . . ..
...... [insert name of the contract and identification number, as given in the PCC] . .
........ for the Accepted Contract Amount of . . . ... ...[insert amount in numbers
and words and name of currency], as corrected and modified in accordance with the
Instructions to Bidders is hereby accepted by our Agency.

You are requested to furnish (i) the Performance Security and an Environmental and
Social (ES) Performance Security [Delete ES Performance Security if it is not required
under the contract] within 28 days in accordance with the Conditions of Contract, using
for that purpose the of the Performance Security Form and the ES Performance Security
Form, [Delete reference to the ES Performance Security Form if it is not required under
the contract] and (i1) the additional information on beneficial ownership in accordance
with BDS ITB 47.1, within eight (8) Business days using the Beneficial Ownership
Disclosure Form, included in Section X - Contract Forms, of the bidding document.
[Choose one of the following statements:]

We accept that [insert the name of Adjudicator
proposed by the Bidder| be appointed as the Adjudicator.

[or]

We do not accept that [insert the name of the Adjudicator
proposed by the Bidder] be appointed as the Adjudicator, and by sending a copy of this
Letter of Acceptance to [insert name

of the Appointing Authority], the Appointing Authority, we are hereby requesting such
Authority to appoint the Adjudicator in accordance with ITB 48.1 and GCC Sub-Clause
23.1.

Authorized Signature:

Name and Title of Signatory:

Name of Agency:

Attachment: Contract Agreement
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Contract Agreement

THIS AGREEMENT made the . ... .. dayof................. e , between . . ..
. [name of the Employer/. ... ... ... (hereinafter “the Employer”), of the one part, and . . .
.. [name of the Contractor]. . . . . (hereinafter “the Contractor”), of the other part:

WHEREAS the Employer desires that the Works known as . . . . . [name of the Contract].
... .should be executed by the Contractor, and has accepted a Bid by the Contractor for the
execution and completion of these Works and the remedying of any defects therein,

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part
of this Agreement. This Agreement shall prevail over all other Contract documents.

(a) the Letter of Acceptance

(b)  the Letter of Bid

(c) the addenda Nos (if any)

(d)  the Particular Conditions

(e) the General Conditions of Contract, including appendix;
) the Specifications

(g)  the Drawings

(h)  Bill of Quantities; 2° and

(1) any other document listed in the PCC as forming part of the Contract, but not
limited to;

i.  the ES Management Strategies and Implementation Plans; and
ii.  Code of Conduct for Contractor’s Personnel (ES).

3. In consideration of the payments to be made by the Employer to the Contractor as
specified in this Agreement, the Contractor hereby covenants with the Employer to execute
the Works and to remedy defects therein in conformity in all respects with the provisions
of the Contract.

20 In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”
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4. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects therein, the Contract
Price or such other sum as may become payable under the provisions of the Contract at the
times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed
in accordance with the laws of . . . .. [name of the borrowing country]. . . . . on the
day, month and year specified above.

Signed by: Signed by:
for and on behalf of the Employer for and on behalf the Contractor
in the in the
presence of: presence of:
Witness, Name, Signature, Address, Witness, Name, Signature, Address, Date

Date
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Performance Security - Bank Guarantee

[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [insert name and Address of Employer/

Date: _ [Insert date of issue]

PERFORMANCE GUARANTEE No.: [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]
We have been informed that _ [insert name of Contractor, which in the case of a joint venture
shall be the name of the joint venture] (hereinafter called "the Applicant") has entered into
Contract No. [insert reference number of the contract] dated [insert date] with the Beneficiary,
for the execution of _ [insert name of contract and brief description of Works] (hereinafter
called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance
guarantee is required.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures]
( ) [insert amount in words],>'! such sum being payable in the types and proportions of
currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary’s
complying demand supported by the Beneficiary’s statement, whether in the demand itself or
in a separate signed document accompanying or identifying the demand, stating that the
Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing
to prove or to show grounds for your demand or the sum specified therein.

This guarantee shall expire, no later than the .... Day of ...... , 2... 222, and any demand for
payment under it must be received by us at this office indicated above on or before that date.
This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010
Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a)
is hereby excluded.

[signature(s)]

21 The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount

specified in the Letter of Acceptance, less provisional sums, if any, and denominated either in the
currency(ies) of the Contract or a freely convertible currency acceptable to the Beneficiary.

Insert the date twenty-eight days after the expected completion date as described in GCC Sub-Clause 57.1.
The Employer should note that in the event of an extension of this date for completion of the Contract, the
Employer would need to request an extension of this guarantee from the Guarantor. Such request must be
in writing and must be made prior to the expiration date established in the guarantee. In preparing this
guarantee, the Employer might consider adding the following text to the form, at the end of the penultimate
paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed
[six months][one year], in response to the Beneficiary’s written request for such extension, such request to
be presented to the Guarantor before the expiry of the guarantee.”

222
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Advance Payment Security

Demand Guarantee
[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [Insert name and Address of Employer/
Date: [Insert date of issue]
ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that [insert name of Contractor, which in the case of a joint venture
shall be the name of the joint venture] (hereinafter called “the Applicant”) has entered into
Contract No. [insert reference number of the contract] dated [insert date] with the Beneficiary,
for the execution of [insert name of contract and brief description of Works/ (hereinafter called
"the Contract").
Furthermore, we understand that, according to the conditions of the Contract, an advance
payment in the sum [insert amount in figures] () [insert amount in words] is to be made against
an advance payment guarantee.
At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures]
( ) [insert amount in words]*3! upon receipt by us of the Beneficiary’s complying
demand supported by the Beneficiary’s statement, whether in the demand itself or in a separate
signed document accompanying or identifying the demand, stating either that the Applicant:
(a) has used the advance payment for purposes other than the costs of mobilization in
respect of the Works; or

(b) has failed to repay the advance payment in accordance with the Contract conditions,
specifying the amount which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of
a certificate from the Beneficiary’s bank stating that the advance payment referred to above
has been credited to the Applicant on its account number /insert number] at [insert name and
address of Applicant’s bank] ..

The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance payment repaid by the Applicant as specified in copies of interim statements or
payment certificates which shall be presented to us. This guarantee shall expire, at the latest,
upon our receipt of a copy of the interim payment certificate indicating that ninety (90) percent
of the Accepted Contract Amount, less provisional sums, has been certified for payment, or on
the [insert day] day of [insert month], 2 [insert year],*** whichever is earlier. Consequently,

2 The Guarantor shall insert an amount representing the amount of the advance payment and denominated
either in the currency(ies) of the advance payment as specified in the Contract, or in a freely convertible
currency acceptable to the Employer.

Insert the date twenty-eight days after the expected completion date as described in GCC Sub-Clause 57.1..
The Employer should note that in the event of an extension of the expected completion date, the Employer
would need to request an extension of this guarantee from the Guarantor. Such request must be in writing
and must be made prior to the expiration date established in the guarantee. In preparing this guarantee,

242
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any demand for payment under this guarantee must be received by us at this office on or before
that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010
Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a) is
hereby excluded.

[signature(s)]

the Employer might consider adding the following text to the form, at the end of the penultimate
paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed
[six months][one year], in response to the Beneficiary’s written request for such extension, such request to
be presented to the Guarantor before the expiry of the guarantee.”



